

**ITB 15-016 Donald Ave. and 16th Terrace Street Pavement Stabilization
 Bid Opening - Wednesday, April 22, 2015 at 3 PM**

Base Bid:

| | <u>DN Higgins</u> | <u>Toppino</u> |
|--------------------|--------------------------|-----------------------|
| 1. Lump Sum | \$ 179,070.00 | \$ 107,850.00 |

Bid Proposal Required Supplements:

| | | |
|---|---|---|
| Executed Proposal - | X (missing seal) | X |
| 5% Bid Security - | X | X |
| Security Bond Power of Attorney - | X | X |
| Schedule of Values - | Not Provided | Progress Schedule provided without Values |
| Bid Experience - | X | X |
| Subcontractor Listing - | X | "None" Indicated on Listing |
| Self Performance Total Value Calculation - <u>40% Minimum Requirement</u> | Not Provided | 100% |
| Anti-Kickback Affidavit - | X | X |
| Public Entity Crimes Form - | X | X |
| Indemnification Form - | X | X |
| Local Vendor Certification - | Not Applicable | X |
| Domestic Partnership Affidavit - | X | X |
| Cone of Silence Affidavit - | X | X |
| Florida Contractor License - | X | X |
| Florida Business Tax Receipt - | X | |
| CKW Business License Tax Receipt (Not a Proposal Submittal Requirement) - | Not Provided | X |
| Certificate of Liability Insurance (Not a Proposal Submittal Requirement) - | X | Not Provided |
| Notes - | Lump Sum Price stated in words as One Hundred Seventy Nine Seventy Dollars and Zero Cents | Contractor self performing 100% of Project and Progress Schedule indicates a 27 working day construction duration |