

NOTE TO BIDDER: Use preferably BLACK ink for completing this Proposal form.

BID FORM

To: The City of Key West
Address: 3126 Flagler Street, Key West, Florida 33041
Project Title: FORT STREET PARKING LOT

Bidder's person to contact for additional information on this Proposal:

Company Name: Douglas N. Higgins, Inc.
Contact Name: Dan Higgins
Address: 3390 Travis Pointe Rd. Suite A Ann Arbor, MI 48108
Telephone: (734) 996-9500 Email: danh@dnhiggins.com

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Proposal are those named herein, that this Proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the Owner, and that the Proposal is made without any connection or collusion with any person submitting another Proposal on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the construction of the project, that he has personally inspected the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions of work involved, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Proposal is made according to the provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Proposal.

The Bidder further agrees that he has exercised his own judgment regarding the interpretation of subsurface information and has utilized all data which he believes pertinent from the Engineer, Owner, and other sources in arriving at his conclusions.

The Bidder further agrees, as evidenced by signing the Bid Form, that if awarded a Contract, the Florida Trench Safety Act and applicable trench safety standards will be complied with.

CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Proposal is accepted, he will, within 10 days, not including Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver to the Owner examples of the Performance Bond and Payment Bond required herein, and evidence of holding required licenses and certificates, and will, to the extent of his Proposal, furnish all machinery, tools, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.

CERTIFICATES OF INSURANCE

Bidder agrees to furnish the CITY, before commencing the work under this Contract, the certificates of insurance as specified in these Documents.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder further agrees to begin work as soon as possible after the date of the Notice to Proceed and to fully complete the construction of the ten (10) wells August 15, 2010 and complete all work under this contract within 200 calendar days.

This Contract will automatically expire and be terminated on final acceptance by the CITY.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and fails to complete the work within the time limit or extended time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be paid to the Owner based on the FDOT Standard Specifications (2012/2013) Section 8-10 until the work has been satisfactorily completed as provided by the Contract Documents. Sundays and legal holidays shall be included in determining days in default. FDOT 8-10 Code requirements govern, and herewith made a part of the Contract.

Original Contract Amount	Daily Charge Per Calendar Day
\$50,000 and Under	\$278
Over \$50,000 but less than \$250,000	\$388
\$250,000 but less than \$500,000	\$566
\$500,000 but less than \$2,500,000	\$1,148
\$2,500,000 but less than \$5,000,000	\$1,914
\$5,000,000 but less than \$10,000,000	\$2,514

(Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made part of the Contract Documents, and the Bidder further agrees that his BID(s) includes all impacts resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid prices for the work.

GRANT REQUIREMENTS

N/A

UNIT PRICE ITEMS

The Bidder further proposes to accept as full payment for the work proposed herein the amounts computed under the provisions of the Contract Documents and based on the following unit price amounts, it being expressly understood that the unit prices are independent of the exact quantities involved. The Bidder agrees that the unit prices represent a true measure of the labor and materials required to perform the work, including all allowances for overhead and profit for each type and unit of work called for in these Contract Documents. The amounts shall be shown in both words and figures. In case of a discrepancy, the amount shown in words shall govern.

UNIT PRICE BID

CITY OF KEY WEST

<u>ITEM</u>	<u>QUAN.</u>	<u>UNIT</u>	<u>UNIT PRICE FIGURES</u>	<u>UNIT PRICE WORDS</u>	<u>TOTAL EXT.AMOUNT FIGURES</u>
1. General					
(a)		Performance and Payment Bonds L.S.	\$ <u>5,700⁰⁰</u>	<u>Five Thousand Seven Hundred Dollars</u>	\$ <u>5,700.⁰⁰</u>
(b)		Mobilization L.S.	\$ <u>9,400⁰⁰</u>	<u>Nine Thousand Four Hundred Dollars</u>	\$ <u>9,400.⁰⁰</u>
(c)		Demobilization L.S.	\$ <u>9,400⁰⁰</u>	<u>Nine Thousand Four Hundred Dollars</u>	\$ <u>9,400.⁰⁰</u>
(d)		General and Supplementary Conditions L.S.	\$ <u>15,600⁰⁰</u>	<u>Fifteen Thousand Six Hundred Dollars</u>	\$ <u>15,600.⁰⁰</u>
(e)		Certified AutoCad As-Built L.S.	\$ <u>4,400.⁰⁰</u>	<u>Four Thousand Four Hundred Dollars</u>	\$ <u>4,400.⁰⁰</u>
(f)		Clear and Grub L.S.	\$ <u>5,200.⁰⁰</u>	<u>Five Thousand Two Hundred Dollars</u>	\$ <u>5,200.⁰⁰</u>
2. Stormwater Systems (Including Trench, Excavation, & Backfill)					
(a)		18" Exfiltration Trench-Perforated Pipe 200 L.F.	\$ <u>74.00</u>	<u>Seventy Four Dollars</u>	\$ <u>14,800⁰⁰</u>
(b)		FDOT Type "D" Ditch Bottom Inlet 2 Each	\$ <u>2,500.00</u>	<u>Twenty Five Hundred Dollars</u>	\$ <u>5,000.⁰⁰</u>
(c)		Florida Trench Safety Act Compliance			

200 L.F.	\$ <u>5.50</u>	<u>Five Dollars and Fifty Cents</u>	\$ <u>1,100.00</u>
----------	----------------	-------------------------------------	--------------------

3. Concrete

(a) 6" depth Driveway 375 S.F.	\$ <u>10.00</u>	<u>Ten Dollars</u>	\$ <u>3,750.00</u>
-----------------------------------	-----------------	--------------------	--------------------

(b) 4" depth Sidewalk Restoration 950 S.F.	\$ <u>8.70</u>	<u>Eight Dollars Seventy Cents</u>	\$ <u>8,265.00</u>
---	----------------	------------------------------------	--------------------

(c) FDOT Type "F" Curb & Gutter 170 L.F.	\$ <u>22.50</u>	<u>Twenty Two Dollars Fifty Cents</u>	\$ <u>3,825.00</u>
---	-----------------	---------------------------------------	--------------------

(d) FDOT Type "D" Curb 1,245 L.F.	\$ <u>32.00</u>	<u>Thirty Two Dollars</u>	\$ <u>39,840.00</u>
--------------------------------------	-----------------	---------------------------	---------------------

(e) Parking Bumpers 46 Each	\$ <u>55.00</u>	<u>Fifty Five Dollars</u>	\$ <u>2,530.00</u>
--------------------------------	-----------------	---------------------------	--------------------

4. Asphalt Pavement

(a) Asphalt Installation & Material (2" Thick) (110 Lbs / SY / 1" Depth) 220 Ton	\$ <u>178.00</u>	<u>One Hundred Seventy Eight Dollars</u>	\$ <u>39,160.00</u>
---	------------------	--	---------------------

(b) Limerock Base 2,000 S.Y.	\$ <u>10.50</u>	<u>Ten Dollars Fifty Cents</u>	\$ <u>21,000.00</u>
---------------------------------	-----------------	--------------------------------	---------------------

(a) Pavement Restoration at Curb (FDOT Type "F") 170 L.F.	\$ <u>26.00</u>	<u>Twenty Six Dollars</u>	\$ <u>4,420.00</u>
--	-----------------	---------------------------	--------------------

5. **Pavement Striping (70 Mills Thermoplastic)**
- (a) Stop Bars
1 Each.
\$ 195.00 One Hundred Ninety Five Dollars \$ 195.00
- (b) "Stop" Word
1 Each.
\$ 275.00 Two Hundred Seventy Five Dollars \$ 275.00
- (c) 6" White / Blue Parking Stall Striping
1,140 L.F.
\$ 1.40 One Dollar Forty Cents \$ 1,596.00
- (d) Directional Markings
2 Each.
\$ 140.00 One Hundred Forty Dollars \$ 280.00
6. **Signage / Fence**
- (a) Misc. Signage
8 Each.
\$ 105.00 One Hundred Five Dollars \$ 840.00
- (b) 8' Chain Link & Pedestrian Gate
1 L.S.
\$ 2,800.00 Two Thousand Eight Hundred Dollars \$ 2,800.00
7. **Landscaping**
- (a) Complete Landscape Scope (Including Removal / Replacement / New Plantings)
L.S.
\$ 27,100.00 Twenty Seven Thousand One Dollars \$ 27,100.00
8. **Lighting / Electrical**
- (a) Complete Lighting / Electrical Scope (Including Service Connection / Pole Construction / Conduit)
L.S.
\$ 120,598.00 One Hundred Twenty Thousand Five Hundred Ninety Eight Dollars \$ 120,598.00
9. **Misc.**
- (a) Bicycle Rack (11-Space Ribbon Style)
1 Each
\$ 850.00 Eight Hundred Fifty Dollars \$ 850.00

SUM OF EXTENDED TOTALS

\$ 347,924.00 \$ _____

TOTAL IN WORDS

Three hundred Forty Seven Thousand Nine Hundred Twenty Four Dollars

Douglas N. Higgins, Inc.
Name of Firm Submitting Bid

Kelly A. Wilkie
Signature of Bidder

Vice - President
Title

SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

<u>Bella</u>	<u>Concrete</u>	<u>\$ 51,000⁰⁰</u>	
Name	Type Work	Value	
<u>Rockland</u>	<u>Key West</u>	<u>FL</u>	<u>33040</u>
Street	City	State	Zip Code
<u>Affordable or Florida Paving</u>	<u>Asphalt</u>	<u>\$ 40,000⁰⁰</u>	
Name	Type Work	Value	
<u>Islamorada/Homestead</u>	<u>FL</u>		
Street	City	State	Zip Code
<u>Florida Keys Electric/Near Shore</u>	<u>Electric</u>	<u>\$ 110,000⁰⁰</u>	
Name	Type Work	Value	
<u>Key West</u>	<u>FL</u>	<u>33040</u>	
Street	City	State	Zip Code

SURETY

The Bidder is awarded a construction Contract on this Proposal, the Performance and Payment Bonding will be handled in the following manner.

Payment and Performance Bonds will be furnished by a Surety. The Surety who will provide the Payment and Performance Bonding will be Hartford Accident & Indemnity whose address is 5445 Corporate Drive
Troy, MI, 48098
City State Zip Code

BIDDER

The name of the Bidder submitting this Proposal is Douglas N. Higgins, Inc., doing business at 3390 Travis Pointe Rd. Suite A Ann Arbor, MI 48108
Street City State Zip Code

which is the address to which all communications concerned with this Proposal and with the Contract shall be sent.

The names of the principal officers of the corporation submitting this Proposal, or of the partnership, or of all persons interested in this Proposal as principals are as follows:

President - Douglas N. Higgins Secretary - Sandra Garrison
Vice-President - Daniel Higgins, Brandy Bartolone,
Kelly Wilkie

If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this _____ day of _____, _____.

Signature of Bidder

Title

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 18th day of September, 2013.

(SEAL)

Douglas N. Higgins, Inc.
Name of Corporation

By Kelly A. Wilkie

Title Vice-President

Attest Sandra Garrison
Secretary

Information Required of Bidder

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may render the Proposal nonresponsive and may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Telephone Number: (734) 996-9500
2. Contractor's License: CGC 060189 General Contractors



STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783

(850) 487-1395

HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC
3390 TRAVIS POINTE ROAD
SUITE A
ANN ARBOR MI 48108

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers.

AC# 6307015
STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CGC060189 08/27/12 118195796
CERTIFIED GENERAL CONTRACTOR
HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC
IS CERTIFIED under the provisions of Ch.489 FS
Expiration date: AUG 31, 2014 L12082701996

DETACH HERE

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK™ PATENTED PAPER

AC# 6307015

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L12082701996

Table with 3 columns: DATE, BATCH NUMBER, LICENSE NBR. Row 1: 08/27/2012, 118195796, CGC060189

The GENERAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC
3390 TRAVIS POINTE ROAD
SUITE A
ANN ARBOR MI 48108

RICK SCOTT
GOVERNOR

KEN LAWSON
SECRETARY

State of Florida

Department of State

I certify from the records of this office that DOUGLAS N. HIGGINS INC. is a Michigan corporation authorized to transact business in the State of Florida, qualified on August 1, 1973.

The document number of this corporation is 830666.

I further certify that said corporation has paid all fees due this office through December 31, 2013, that its most recent annual report/uniform business report was filed on January 8, 2013, and its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this is
the Eighth day of January, 2013*



Ken Datzner
Secretary of State

Authentication ID: CC2686222087

To authenticate this certificate, visit the following site, enter this ID, and then follow the instructions displayed.

<https://efile.sunbiz.org/certauthver.html>

CERTIFICATE OF SECRETARY

The undersigned, being the duly elected secretary of Douglas N. Higgins, Inc., a Michigan corporation, hereby certifies that the following resolution was duly adopted by the Board of Directors of said corporation at a meeting held on July 1, 2013 and that said resolution is in full force and effect:

"RESOLVED, That the following listed persons are hereby authorized to execute, on behalf of Douglas N. Higgins, Inc., any and all contracts and documents."

Brandy L. Bartolone

Daniel N. Higgins

Douglas N. Higgins

David J. Wilkie

Kelly A. Wilkie

Handwritten signatures of the listed persons, each written over a horizontal line. The signatures are: Brandy L. Bartolone, Daniel N. Higgins, Douglas N. Higgins, David J. Wilkie, and Kelly A. Wilkie.

Kelly A. Wilkie
Secretary

Dated: July 1, 2013

Primary Classification: General Contractors
Florida State License No.: CGC060189

Supplementary classifications held, if any: _____

3. Number of years as a contractor in construction work of this type: 47
4. Names of persons who inspected site of proposed work for your firm:

Name: Paul R Waters
Dates of Inspection: 9-9-13
Name: _____
Dates of Inspection: _____

5. ATTACH TO THIS BID the experience resume of the person who will be designated chief construction superintendent.
6. ATTACH TO THIS BID references and other information sufficiently comprehensive to permit an appraisal of contractor's current financial condition.
7. ATTACH TO THIS BID Contractor's organizational structure, including manpower, to complete the project within the specified limits.
8. ATTACH TO THIS BID Contractor's list of equipment intended for use to complete the project within the specified limits.
9. ATTACH TO THIS BID a list of all construction contracts completed by the Contractor during the last five (5) years involving work of similar type and comparable value. This list shall include the following information as a minimum:

Name, address, and telephone number of Owner

Name of project

Location of project

Brief description of the work involved

Contract amount

Date of completion of contract

Name, address, and telephone number of architect or engineer

Name of the Owner's Construction Manager

Item #5

PAUL WATERS
Construction Manager



Academic & Professional Qualifications:

FDOT Maintenance of Traffic

National safety Council

Confined Space Competent Person

Protocol Construction Safety

Rigging & Fall Protection Competent Person

Protocol Construction Safety

OSHA 30 Hour Construction Competent Person

National Safety Council

QCS Training

US Army Corp of Engineers

OSHA support scaffold Competent Person Training

US Safety

Trenching & Excavation: Competent Person

National Safety Council

Construction Quality Management for Contractors

US Army Corps of Engineers

Management and Law Enforcement Training

Numerous training courses 1978 thru 2006

Michigan Firefighter Certification

Michigan Law Enforcement Certification

GM Major Appliance and Refrigeration Repair Certification

Professional Affiliations:

Past Member and Chairman of UPSET Multi Jurisdictional Drug Enforcement Unit

Past Member and Chairman of the Marquette County Chief of Police Association

Past Member and Chairman of the Iron Town Association

Member of the Michigan Association of Chiefs of Police

Professional History:

Mr. Waters is the Regional Manager for all Florida Keys projects. His responsibilities include construction management, general oversight of the work force including subcontractors, scheduling, submittals, technical oversight, review of plans and specifications. Mr. Waters has extensive experience in the design/building of facilities & transfer/pumping stations with an emphasis on vertical construction, mechanical, plumbing, underground utilities & earthwork.

Key Projects:

- Package Sewer Plant and Vacuum Plant Marlin Bay Project Marathon, Florida
- Duck Key Reclaimed Water Pipeline Project (FKAA) Duck Key, Florida
- Duck Key Reclaimed Water Storage and Pumping Facility (FKAA) Duck Key, Florida

- RO Facility Plant Modification (CO storage & pumping) (FKAA) Stock Island, Florida
- City of Key West Solid Waste Transfer Station (Design Build) Rockland Key, Florida
- Homestead Air Reserve Base (USACOE Project) Pump and Gate Replacement Flood Control System.
- Stormwater Injection Well, Installation of Water & Sewer Main, Force Main Installation, Pump Station Construction, Roadway Reconstruction & Sidewalk Installation Projects City of Key West, Florida
- Pump Station Repowering SFWMD Homestead, Florida

Employment History:

Douglas N. Higgins, Inc.

Regional & Quality Control Manager
(2006 – Present)

City of Negaunee, Mi

City Manager (2004 thru 2005) Retired from City Gov. Managed the city operations, in charge of the department heads, supervised water, sewer and road construction projects.

City of Negaunee Police Department, Mi

Chief of Police (1989 thru 2004)

Waters Construction, Inc.

Owner – Residential & Commercial Construction
(1984 thru 2002)

References:

Doug Bradshaw, Senior Project Manager

City of Key West
3140 Flagler Ave., Key West, FL 33040
305-809-3792

Andy Patow, Construction Manager

Perez Engineering & Development, Inc.
1010 Kennedy Dr., Suite 400, Key West, FL 33040
305-797-1539

Tyler Davis P.E., Senior Engineer

Mathews Consulting, Inc.
477 S. Rosemary Ave., Suite 330
West Palm Beach, FL 33401

Item #6

DOUGLAS N. HIGGINS, INC.

Officers:

Douglas N. Higgins – President
Brandy L. Bartolone- Vice-President
Daniel N. Higgins – Vice-President

Kelly A. Wilkie – Vice-President, Secretary, Treasurer
Sandra K. Garrison - Secretary
Tamara J. Ludwig – Secretary
David J. Wilkie – Secretary

Bank Reference:

Ann Arbor State Bank
125 West William
Ann Arbor, MI 48104

Contact: Mr. Tim Berry
(734) 761-1475
(734) 418-0584 cell
(734) 213-2474 fax

Bank of America
500 Griswold Avenue, Suite 2600
Detroit, MI 48226

Contact: John Polack
(313) 202-3052
Fax: (313) 202-3048

Bonding:

Hartford Fire Insurance Company
Hartford Plaza
Hartford, CT 06115

Agent: Hylant Group
24 Frank Lloyd Wright Dr.
P.O. Box #541, Suite J4100
Ann Arbor, MI 48106

Trade References:

Michigan

East Jordan Iron Works
P.O. Box #67000, Dept. #59601
Detroit, MI 48267-0596
(800) Manhole (626-4653)
Account # 39180

Michigan CAT
24800 Novi Road
P.O. Box 918
Novi, MI 48375-2414
(734) 349-4800
Account #319072

Niethammer Transport, Inc.
9750 W. Michigan Avenue
Saline, MI 48176
(734) 429-7179

Michigan Pipe & Valve
3604 Page Avenue
Jackson, MI 49203
(517) 764-9750

Florida
HD Supply
501 W. Church Street
Orlando, FL 32805-2247
(305)418-5115
Account #101780000

Ferguson Enterprises, Inc.
2361 N.W. 22nd Street
Pompano Beach, FL 33069
(954) 973-8100
Account # 584

Triple J of Lee County
P.O. Box #7258
Fort Myers, FL 33911-7258
(941) 337-2177
Account #DOU00001

U.S. Pipe & Foundry
P.O. Box 10406
Birmingham, AL 35202
(205) 254-7042 Attn: Mitzi Overstreet
Account # 00093926

DOUGLAS N. HIGGINS, INC.
REFERENCE INFORMATION

Billing Address:

3390 Travis Pointe Road, Suite A
Ann Arbor, MI 48108
Phone: (734) 996-9500
Fax: (734) 996-8480

Business Started: April 1966
DUNS # 01-722-2183
Tax I.D.: #38-1807765

Officers:

Douglas N. Higgins - President
5662 Glen Oak Ct.
Saline, MI 48176

Daniel N. Higgins - Vice-President
632 Ironwood Way
Saline, MI 48176

Kelly A. Wilkie – Vice-President, Secretary, Treasurer
2450 Highridge Circle
Saline, MI 48176

Brandy L. Bartolone – Vice-President
3690 1st Avenue SW
Naples, FL 34117

Sandra K. Garrison
618 Campbell Avenue
Ypsilanti, MI 48198

Tamara J. Ludwig
27541 Garrett Street
Bonita Springs, FL 34135

David J. Wilkie – Secretary
2450 Highridge Circle
Saline, MI 48176

Bank Reference:

Ann Arbor State Bank
125 West William
Ann Arbor, MI 48104

Contact: Mr. Tim Berry
(734) 761-1475
(734) 418-0584 cell

Bank of America
500 Griswold Avenue, Suite 2600
Detroit, MI 48226

Contact: Mr. John Polack
(313) 202-3052

Bonding:

Hartford Fire Insurance Company
Hartford Plaza
Hartford, CT 06115

Agent: Hylant Group
24 Frank Lloyd Wright Dr.
P.O. Box #541, Ste. J4100
Ann Arbor, MI 48106

TRADE REFERENCES FOR DOUGLAS N. HIGGINS, INC.

Michigan

East Jordan Iron Works
P.O. Box #67000, Dept. #59601
Detroit, MI 48267-0596
(800) Manhole (626-4653)
Account # 39180

Michigan CAT
24800 Novi Road
P.O. Box 918
Novi, MI 48375-2414
(734) 349-4800
Account #319072

Niethammer Transport, Inc.
9750 W. Michigan Avenue
Saline, MI 48176
(734) 429-7179

Michigan Pipe & Valve
3604 Page Avenue
Jackson, MI 49203
(517) 764-9750
Account #DOU00001

Florida

HD Supply
501 W. Church Street
Orlando, FL 32805
(305) 418-5115
Account # 101780000

Ferguson Enterprises, Inc.
2361 N.W. 22nd Street
Pompano Beach, FL 33069
(954) 973-8100
Account # 584

Olsen Precast, Inc.
2140 Pondella Road
North Fort Myers, FL 33903
(941) 574-8896
Account # 130508

Triple J of Lee County
P.O. Box #7258
Fort Myers, FL 33911-7258
(941) 337-2177

U.S. Pipe & Foundry
P.O. Box 10406
Birmingham, AL 35202
(205) 254-7042 Attn: Mitzi Overstreet
Account # 00093926

DOUGLAS N. HIGGINS, INC. ORGANIZATION STRUCTURE

Douglas N. Higgins
President

Dan Higgins
Vice-President
Naples, Florida
Florida General
Contractors License

Kelly Wilkie
Vice-President
Ann Arbor, MI
MBA

FLORIDA DIVISION

Regional Manager
Brandy Bartolone
Naples, Florida

Project Managers
Mike Lobello
Marc Lean

Superintendents
Kenneth Fritz
Frank Johnson
Russell Mullen

Florida Laborers & Operators (30 employees)

MICHIGAN DIVISION

Project Engineer Foremen
David Wilkie **Ryan Ahrens**
Professional Engineer (MI)
MBA

Michigan Laborers & Operator
(11 employees)

Item #8

Douglas N. Higgins - Field Equipment

<u>Model Year</u>	<u>Description</u>	<u>Equipment Category</u>	<u>Location</u>
1996	Case 580 backhoe	Backhoe	MI
1995	Case 580 backhoe	Backhoe	MI
2005	Case 580SM 4wd extendahoe	Backhoe	MI
2001	Caterpillar 420D backhoe	Backhoe	FL
1995	Dynapac CA251D vibratory roller	Compactor	MI
2003	Hudco HC40 vibratory compactor	Compactor	MI
1999	Hudco HC40 vibratory compactor	Compactor	MI
2005	Wacker BPU3050A vibratory plate compactor	Compactor	MI
2005	MBW groundpounder GP5500H vibratory plate compactor	Compactor	MI
2005	Bomag BT 65/4 jumping jack tamper/compactor	Compactor	MI
1998	Bomag 142D vibratory compactor	Compactor	FL
2005	Multiquip-Rammax P24FM vibratory roller	Compactor	FL
2004	Multiquip-Rammax P16FM vibratory roller	Compactor	FL
2004	Bomag BE124 vibratory compactor	Compactor	FL
2006	Intersoll Rand P185WJD compressor	Compressor	MI
2006	Sullair model 185 compressor	Compressor	FL
1997	Caterpillar D6MXL dozer	Dozer	MI
2001	John Deere 450H dozer	Dozer	MI
1998	John Deere 450G dozer	Dozer	MI
2005	John Deere 650J dozer	Dozer	FL
1997	Caterpillar 350L excavator	Excavator	MI
2005	John Deere 225C RTS excavator	Excavator	MI
1998	Caterpillar 312BL excavator	Excavator	MI
1987	Caterpillar 225BLC custom 180 excavator w/hudco	Excavator	MI
1986	Caterpillar 225 excavator w/hudco	Excavator	MI
	Caterpillar 324DL excavator	Excavator	MI
2004	John Deere 225C RTS excavator	Excavator	FL
2003	John Deere 135C excavator	Excavator	FL
2002	John Deere 50ZTS excavator	Excavator	FL
2004	Hitachi excavator	Excavator	FL
2005	John Deere 450C excavator	Excavator	FL
2006	John Deere 75CZ excavator	Excavator	FL
2006	John Deere 50ZTS compact excavator	Excavator	FL
2005	John Deere 50DXFF compact excavator	Excavator	FL
2006	John Deere 50DXFF compact excavator	Excavator	FL
1987	Ford 2910 broom tractor/sweepster	Forklift/tractor	FL
2003	Massey-Ferguson MF451-2 broom tractor	Forklift/tractor	FL
1996	Caterpillar olympian CT60 generator	Generator	MI
2000	Multi-quip 4320-04 20KW generator	Generator	MI
1978	Caterpillar 120G grader	Grader	MI
2002	Spectra precision 1242 laser plane	Laser beam	MI
2001	Spectra precision 1280-S laser beam	Laser beam	FL

<u>Model Year</u>	<u>Description</u>	<u>Equipment Category</u>	<u>Location</u>
2000	Caterpillar 950G loader	Loader	MI
2004	Caterpillar 938G loader	Loader	MI
2001	Caterpillar 924G loader	Loader	MI
1993	Caterpillar 950F loader	Loader	FL
2001	Caterpillar 938G loader	Loader	FL
2002	Caterpillar 928G loader	Loader	FL
2004	John Deere 624J loader	Loader	FL
2001	John Deere 544H loader	Loader	FL
2002	Caterpillar 252 skid steer loader	Loader	FL
1998	Bobcat 873 skid steer loader	Loader	FL
2001	Massey Ferguson 7500 loader	Loader	FL
2005	John Deere 544J loader	Loader	FL
2005	John Deere 544J loader	Loader	FL
1997	Trafcon TC15S solar powered light board	Miscellaneous	MI
2001	Asphalt zipper AZ480 asphalt milling machine	Miscellaneous	FL
2000	Terex RT450 rough terrain crane	Miscellaneous	FL
2005	D & D 6" sludge model 400D sludge pump	Wellpointe/hydraulic trash pump	FL
	McKenna Equipment:		
2005	Movax SP-100 vibratory driver/extractor	Miscellaneous	FL
2004	Caterpillar 330CL excavator	Excavator	FL
2002	Caterpillar 320CL excavator	Excavator	FL

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Item #9

<p>Project Name: City County Flow Swap</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering 3301 East Tamiami Trail, Building H Naples, Florida 34112 Sandy Sridhar</p> <p>Engineer - Address - Phone: Agnoli, Barber and Brundage 7400 Trail Blvd. Naples, Florida 34102 Dominic Amico</p> <p>Contract Date: July 27, 2009 Final Contract Amount: \$132,794.26 Completion Date: September 9, 2009 Project Description: Installation of force main, MOV's and valve vaults to two locations which would allow bypass from Collier County to the City of Naples.</p>	<p>Project Name: Collier County Justice Center Muffin Monster</p> <p>Owner - Address - Project Manager - Phone: Collier County Facilities Management Department 3335 Tamiami Trail E., Ste. 101 Naples, Florida 34112 (239) 252-8380</p> <p>Engineer - Address - Phone: Q. Grady Minor and Associates, P.A. 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt 239-947-1144</p> <p>Contract Date: March 11, 2009 Final Contract Amount: \$141,568.41 Completion Date: August 7, 2009 Project Description: Construction of grinder pump station (vault), installation of muffin monster (grinder/auger assembly), new sanitary sewer and manholes. Replacement of the existing sanitary sewer with a new 12-inch main and a high water alarm system.</p>
<p>Project Name: Pump Station S-6 Gearbox Replacement</p> <p>Owner - Address - Project Manager - Phone: South Florida Water Management District 2101 Centrepark West Drive, Suite 110 West Palm Beach, Florida 33409 Gerard Flynn</p> <p>Engineer - Address - Phone: South Florida Water Management District 3301 Gun Club Road West Palm Beach, Florida 33406 Michael Millares</p> <p>Contract Date: December 3, 2009 Final Contract Amount: \$2,191,945.00 Completion Date: May 2010</p>	<p>Project Name: Cove Stormwater Pump Station Imp.</p> <p>Owner - Address - Project Manager - Phone: City of Naples Department of Streets and Stormwater 295 Riverside Circle Naples, Florida 34102 (239) 213-5000</p> <p>Engineer - Address - Phone: AECOM 4415 Metro Parkway Suite 404 Fort Myers, Florida 33916 (239) 278-7996</p> <p>Contract Date: 2/4/09 Award, 3/16/09 NTP Final Contract Amount: \$2,798,870.00 Completion Date: 2/8/10 (Contract)</p>
<p>Project Name: Master Pump Station 305 Rehabilitation</p> <p>Owner - Address - Project Manager: Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p>Engineer - Address: Q. Grady Minor and Associates, P.A. 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p>Contract Date: August 11, 2008 Final Contract Amount: \$444,000.00 Completion Date: January 16, 2009 Project Description: Fully rehab 2300 GPM Master Pump Station</p>	<p>Project Name: Water Reuse Piping Modifications / Reuse System Upgrade</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island Public Utilities 50 Bald Eagle Drive Marco Island, Florida 34145 Bruce Weinstein 239-389-5000</p> <p>Engineer: Metcalf and Eddy</p> <p>Contract Date: February 10, 2008 Final Contract Amount: \$649,171.67 Completion Date: November 2008 Project Description: Rehab 500,000 Gallon Tank and convert potable water facility to reuse storage facility</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: CAT Operations & Administration Center Pump Station and Force Main Connection</p> <p>Owner - Address - Project Manager: Collier County Alternative Transportation Division 2885 South Horseshoe Drive Naples, Florida 34104 Sue Faulkner</p> <p>Engineer: Q. Grady Minor 3800 Via Del Rey Bonita Springs, Florida 34134</p> <p>Contract Date: February 14, 2008 Final Contract Amount: \$133,673.04 Completion Date: May 1, 2008</p> <p>Project Description: Installation of 14-inch force main, pump station and valve vault to existing CAT Operations Building.</p>	<p>Project Name: San Marco Master Lift Station</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island Public Works 50 Bald Eagle Drive Marco Island, Florida 34145 Timothy E. Pinter, P.E.</p> <p>Engineer - Address - Phone:</p> <p>Contract Date: January 2, 2008 Final Contract Amount: \$833,615.61 Completion Date:</p> <p>Project Description: Construct new 800 GPM Master Lift Station</p>
<p>Project Name: Irrigation Quality Water Project</p> <p>Owner - Address - Project Manager: Collier County Facilities Management 3301 Tamiami Trail East, Building W Naples, Florida 34112 Damon Gonzales</p> <p>Engineer - Address - Phone: Anchor Engineering</p> <p>Contract Date: March 14, 2007 Final Contract Amount: \$1,213,474.52 Completion Date: January 15, 2008</p>	<p>Project Name: Golden Gate WWTP and Injection Pump Station</p> <p>Owner - Address - Project Manager - Phone: Florida Governmental Utility Authority 11985 Collier Blvd., Ste. 7 Golden Gate, FL 34116 (239) 455-1583</p> <p>Engineer - Address - Phone: Arcadis 2092 Old Arbor Ct. Sarasota, FL 34232 813-335-1799</p> <p>Contract Date: August 17, 2008 Final Contract Amount: \$2,621,907.78 Completion Date: July 13, 2009</p> <p>Project Description: Expansion of Golden Gate WWTP which included the construction of a new digester, chlorine contact tank and injection well pump station, modification of clarifiers #1 and #2, installation of surge and annular pressure tanks and appurtenances.</p>
<p>Project Name: Treeline Master Pump Station</p> <p>Owner - Address - Project Manager - Phone: City of Fort Myers 2200 Second Street Fort Myers, Florida 33902 Eliana Hayes, E.I. (239) 332-6318</p> <p>Engineer - Address - Phone: Johnson Engineering, Inc. 2122 Johnson Street Fort Myers, Florida 33920 David Trouteaud (239) 334-0046</p> <p>Contract Date: July 1, 2008 Final Contract Amount: \$1,043,805.00 Completion Date: February, 2009</p> <p>Project Description: Installation of a master pump station located along Treeline Avenue. The project entailed a jack and bore under Treeline Avenue to connect to the existing force main and construction of a 20 foot deep master pump station. A 400 KW generator and odor control unit were also installed.</p>	<p>Project Name: PS S-127 and S-133 Pump Refurbishment and Bearing Replace.</p> <p>Owner - Address - Project Manager - Phone: South Florida Water Management District 2101 Centrepark West Drive, Suite 110 West Palm Beach, Florida 33409 Mike Curley</p> <p>Engineer - Address - Phone: South Florida Water Management District 3301 Gun Club Road West Palm Beach, Florida 33406 Teri Swartz</p> <p>Contract Date: April 10, 2008 Final Contract Amount: \$3,947,723.00 Completion Date: July 2010</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Gateway Triangle Stormwater Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Stormwater Department 2885 Horseshoe Drive Naples, Florida 34104 Shane Cox 239-252-8192</p> <p>Engineer - Address: HDR, Inc. 200 West Forsyth Street Jacksonville, Florida 32202 Laura Phillips</p> <p>Contract Date: November 5, 2007 Final Contract Amount: \$1,021,336.78 Completion Date: July 28, 2008</p> <p>Project Description: Stormwater improvements to existing area - excavation of approximately 34,000 Cy of dirt and grading to form three continuous ponds. Installation of box culverts, sheet piling, concrete ditch pavement and storm drainage structures.</p>	<p>Project Name: Marco Island North Barfield & North Marco Sanitary Sewer District</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. James Miller 239-389-5011</p> <p>Engineer - Address - Phone: Bolye Engineering 4415 Metro Parkway, Suite 104 Fort Myers, FL 33916 Fred Mittl 239-278-7996</p> <p>Contract Date: March 1, 2007</p> <p>Final Contract Amount: North Marco \$4,644,806.99 North Barfield \$7,270,729.37</p> <p>Completion Date: North Marco May 11, 2008 North Barfield March 24, 2008</p> <p>Project Description: New gravity sewer for over 4 miles (23,540 LF) of an existing residential neighborhood. Sewer was up to 14 feet deep and needed formal dewatering. Also included laterals, cleanouts, transmission main, forcemain, lift stations, and roadway Const. - Concurrently we built the N. Marco Sewer Dist. With an additional 15,685 LF of gravity sewer.</p>
<p>Project Name: NCWRF MLE Bleach Project Phase 2, Mechanical</p> <p>Owner - Address - Project Manager: Collier County Public Utilities Engineering Department 3301 Tamiami Trail, East, Building H Naples, Florida 34112 Dianna Dueri</p> <p>Engineer - Address - Phone: Hole Montes 950 Encore Way Naples, Florida 34110 Jerry Taricska 239-254-2000</p> <p>Contract Date: September 17, 2007 Final Contract Amount: \$336,412.49 Completion Date: June 17, 2008</p> <p>Project Description: Bleach piping modifications to chlorine contact chambers and modification of pump skids to have redundancy in bleach feed system.</p>	<p>Project Name: Rehabilitation of Master Pump Station 316</p> <p>Owner - Address - Project Manager: Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p>Engineer - Address - Phone: Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt 239-947-1144</p> <p>Contract Date: November 16, 2007 Final Contract Amount: \$765,823.34 Completion Date: June 3, 2008</p> <p>Project Description: Full rehab 800 GPM Master Pump Station</p>
<p>Project Name: Rehabilitation of Master Pump Station 318</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p>Engineer - Address - Phone: Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt 239-947-1144</p> <p>Contract Date: October 9, 2007 Final Contract Amount: \$789,070.59 Completion Date: June 10, 2008</p> <p>Project Description: Fully rehab 3000 GPM Master Pump Station</p>	<p>Project Name: NCRWTP Chemical Laboratory Ventilation Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Tom Chmellik 239-732-2575</p> <p>Engineer - Address - Phone: TLC Engineering 1400 Colonial Boulevard, Suite 203 Fort Myers, Florida 33907 Nicholas L. Mancuso 239-275-4240</p> <p>Contract Date: March 13, 2007 Final Contract Amount: \$749,367.67 Completion Date: November 30, 2008</p> <p>Project Description: Replace complete HVAC system including air handler, ductwork, exhaust fans, condenser and rehab fume hoods</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Connection to Water Main - Marco Shores</p> <p><u>Owner - Address - Project Manager:</u> City of Marco Island Public Works 50 Bald Eagle Drive Marco Island, Florida 34145 James Miller</p> <p><u>Engineer - Address - Phone:</u></p> <p><u>Contract Date:</u> April 26, 2007 <u>Final Contract Amount:</u> \$188,000.00 <u>Completion Date:</u> August 31, 2007</p>	<p><u>Project Name:</u> Collier County NCRWTP AND SCRWTP Sand Separators</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 East Tamiami Trail Naples, Florida 34112 Diana Dueri</p> <p><u>Engineer - Address - Phone:</u> Hazen and Sawyer</p> <p><u>Contract Date:</u> December 20, 2007 <u>Final Contract Amount:</u> \$1,453,249.71 <u>Completion Date:</u> July 17, 2009</p> <p><u>Project Description:</u> Procurement and installation of two automatic self-cleaning sand separators (custom built in Germany) including stainless steel piping, valves, instruments and control panels. Installation of system, which included two, three-chamber pump stations, submersible pumps, venturi flowmeters, etc.</p>
<p><u>Project Name:</u> SCRWTP Raw Water Transmission Main & Appurtenances for Raw Water Wells 39S, 40S, 41S & 42S</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail, Building H Naples, Florida 34112 Peter Schalt</p> <p><u>Engineer - Address - Phone:</u> Hazen & Sawyer 2101 Coporate Boulevard, Suite 301 Boca Ratan, Florida 33431 Albert Muniz 561-997-8070</p> <p><u>Contract Date:</u> September 26, 2006 <u>Final Contract Amount:</u> \$1,884,000.00 <u>Completion Date:</u> April 11, 2007 <u>Length of Contract:</u> 210 days</p> <p><u>Project Description:</u> Installed 3500 LF of 16-inch HDPE raw water transmission main and 3500 LF of Fiber Option and Electrical ductbanks, and instrumentation and Control Facilities at the four new water well facilities. This provided the plant the ability to produce sufficient capacity to meet water demands. Included installation of pigging stations and electrical enclosures.</p>	<p><u>Project Name:</u> Decomissioning of Pelican Bay Wastewater Treatment Plant</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p><u>Engineer - Address - Phone:</u> Hazen and Sawyer 2101 Corporate Boulevard, Suite 303 Boca Raton, Florida 33431 Kurt Pfeffer 561-997-8070</p> <p><u>Contract Date:</u> February 8, 2006 <u>Final Contract Amount:</u> \$72,500.00 <u>Completion Date:</u> July 30, 2006</p>
<p><u>Project Name:</u> Pelican Bay Fire and Irrigation Water System Improvement at the Ritz Carlton</p> <p><u>Owner - Address - Project Manager:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Claude Nesbitt</p> <p><u>Engineer - Address - Phone:</u> Wilson Miller, Inc. 3200 Bailey Lane, Suite 200 Naples, Florida 34105 Craig Pager 800-649-4336</p> <p><u>Contract Date:</u> March 30, 2006 <u>Final Contract Amount:</u> \$162,723.43 <u>Completion Date:</u> February 28, 2007</p>	<p><u>Project Name:</u> Reclaimed Water Aquifer Storage and Recovery</p> <p><u>Owner - Address - Project Manager:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Alicia Abbott</p> <p><u>Engineer - Address:</u> Water Resource Solution 1388 Colonial Boulevard Fort Myers, Florida 33907 Lloyd Horvath</p> <p><u>Contract Date:</u> April 5, 2006 <u>Final Contract Amount:</u> \$4,658,515.28 <u>Completion Date:</u> June 6, 2007</p> <p><u>Project Description:</u> Installed a deep injection well for the storage of reclaimed water coming from Collier County water treatment plants. The Owner will have full capability to recover this reclaimed water for market and/or use for their own irrigation needs.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Tigertail Sewer District Wastewater Collection System Expansion</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. James Miller 239-389-5011</p> <p>Engineer - Address - Phone: Bolye Engineering 4415 Metro Parkway, Suite 104 Fort Myers, FL 33916 Fred Mittl 239-278-7996</p> <p>Contract Date: March 7, 2006 Final Contract Amount: \$2,920,703.33 Completion Date: December 21, 2006</p> <p>Project Description: New gravity sewer for over 2 miles (11,600 LF) in and existing developed neighborhood. Sewer was up to 14 feet deep and needed formal dewatering. Included laterals, cleanouts, transmission main, forcemain and a 15 foot deep Lift Station. The lift station included a precast wet well, submersible sewage pumps, a control panel, electrical, and startup testing.</p>	<p>Project Name: Pads for MBR and Equipment</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. Bruce Weinstein 239-389-5182</p> <p>Engineer - Address - Phone: CDM 9311 College Parkway Fort Myers, FL 33919 Adam Soblenski 239-437-9494</p> <p>Contract Date: March 13, 2006 Final Contract Amount: \$183,000.00 Completion Date: May 13, 2006</p>
<p>Project Name: Rosemary Park Paving & Drainage Improvements</p> <p>Owner - Address - Project Manager - Phone: City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p>Engineer - Address - Phone: Q. Grady Minor 3800 Via Del Rey Bonita Springs 34134 David Schmitt 239-949-6243</p> <p>Contract Date: April 5, 2006 Final Contract Amount: \$831,805.33 Completion Date: November 1, 2006</p>	<p>Project Name: Forest Lakes MSTU Phase 2 Drainage Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County - ATM Stormwater Department 2885 Horseshoe Drive South Naples, Florida 34104 Darryl Richard</p> <p>Engineer - Address: Willson Miller 3200 Bailey Lane, Suite 200 Naples, Florida 34105 Craig Pajer</p> <p>Contract Date: May 2, 2006 Final Contract Amount: \$193,287.00 Completion Date: July 19, 2006</p>
<p>Project Name: Dortch Ave. Drainage & Paving Impvs. Hampton Street Sidewalk Improvements</p> <p>Owner - Address - Project Manager - Phone: City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p>Engineer - Address - Phone: Q. Grady Minor 3800 Via Del Rey Bonita Springs 34134 David Schmitt 239-949-6243</p> <p>Contract Date: March 15, 2006 Final Contract Amount: \$316,400.50 Completion Date: August 1, 2006</p>	<p>Project Name: Lehigh Acres Interconnect with The City of Fort Myers</p> <p>Owner - Address - Project Manager - Phone: Florida Governmental Utility Authority 1229 Homestead Rd. N. Lehigh Acres, FL 33936 (239) 368-1615</p> <p>Engineer - Address - Phone: Malcom Pirnie, Inc. 2301 Maitland Center Parkway, Suite 425 Maitland, Florida 32751 Victor Hurlburt 407-659-5550</p> <p>Contract Date: June 15, 2006 Final Contract Amount: \$2,884,382.00 Completion Date: April 2007</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Pump Station 109 and 113 Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Sandy Sridhar</p> <p>Engineer - Address - Phone: Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p>Contract Date: February 8, 2006 Final Contract Amount: \$1,229,561.25 Completion Date: September 29, 2006</p>	<p>Project Name: Marco Island Wastewater Treatment Plant Expansion - Phase 1 Improvements</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. Bruce Weinstein 239-389-5182</p> <p>Engineer - Address - Phone: CDM 9311 College Parkway Fort Myers, FL 33919 Adam Soblenski 239-437-9494</p> <p>Contract Date: May 23, 2006 Final Contract Amount: \$9,787,283.47 Completion Date: January 17, 2007</p>
<p>Project Name: Appurtenances For Wells RO 101N and 102N</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Peter Schalt</p> <p>Engineer - Address - Phone: Hazen & Sawyer 2101 Corporate Boulevard, Suite 301 Boca Raton, Florida 33431 Albert Muniz</p> <p>Contract Date: May 24, 2005 Final Contract Amount: \$597,000.00 Completion Date: January 27, 2006 Length of Contract: 240 days Project Description: This project was to install two complete wellhead facilities. The work included structural concrete, mechanical, electrical, fiber optic line connections, and I & C. The raw water pipe size was greater than 12 inches.</p>	<p>Project Name: Construction of Wells 35 & 36</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Howard Brogdon</p> <p>Engineer - Address - Phone: Camp Dresser & McKee, Inc. 9311 College Parkway, Suite 1 Fort Myers, Florida 33919 Adam Sobolewski 239-432-9494</p> <p>Contract Date: August 16, 2005 Final Contract Amount: \$998,980.97 Completion Date: January 30, 2006 Length of Contract: 120 days Project Description: This project was to install two complete wellhead facilities and install over 1000 LF of 24" PVC Raw Water pipe. The work included structural concrete, mechanical, electrical, fiber optic line connections, ductbank, and I & C.</p>
<p>Project Name: 12th Avenue Interconnect Booster PS</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Peter Schalt</p> <p>Engineer - Address - Phone: Hazen and Sawyer 1905 South 25th Street, Suite 103 Fort Pierce, Florida 34947 Albert Muniz</p> <p>Contract Date: August 8, 2005 Final Contract Amount: \$1,083,000.00 Completion Date: October 31, 2006</p>	<p>Project Name: NCWRF Rebuild filter Set 1 Clean and Paint Filter Beds</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Karen Guliani</p> <p>Engineer - Address - Phone: Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Karen Guliani</p> <p>Contract Date: March 1, 2005 Final Contract Amount: \$354,817.00 Completion Date: September 14, 2005</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> SCWRF Rehabilitation Piping Odor Control Modifications</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Vaughn Williams</p> <p><u>Engineer - Address - Phone:</u> Hole Montes 950 Encore Way Naples, Florida 34110 E. Joseph Goetz, Jr. 239-254-2000</p> <p><u>Contract Date:</u> November 21, 2005 <u>Final Contract Amount:</u> \$217,900.00 <u>Completion Date:</u> July 12, 2006</p>	<p><u>Project Name:</u> Michigan Street Drainage Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Bonita Springs 9101 Bonita Beach Road Bonita Springs, Florida 34135 239-949-6262</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p><u>Contract Date:</u> September 1, 2005 <u>Final Contract Amount:</u> \$243,610.00 <u>Completion Date:</u></p>
<p><u>Project Name:</u> Richview Court Drainage Maintenance</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p><u>Engineer - Address - Phone:</u> City of Bonita Springs Public Works Department</p> <p><u>Contract Date:</u> December 27, 2005 <u>Final Contract Amount:</u> \$29,333.50 <u>Completion Date:</u> January 30, 2006</p>	<p><u>Project Name:</u> I-75 and Alico Road Interchange Reconstr.</p> <p><u>Owner - Address - Project Manager - Phone:</u> Florida Department of Transportation Tallahassee, Florida</p> <p><u>Engineer - Address - Phone:</u> Contractor: Kiewit Southern 450 Dividend Drive Peachtree City, Georgia</p> <p>Engineer: Thomas Boyle 239-432-2732 16999 James Whitehead Road Fort Myers, Florida 33912</p> <p><u>Contract Date:</u> October 5, 2005 <u>Final Contract Amount:</u> \$1,288,742.63 <u>Completion Date:</u> June 2007</p>
<p><u>Project Name:</u> Culvert Replacement in the River Oaks, Palm River Subdivision</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Stormwater Management 2885 Horseshoe Drive Naples, Florida 34104 Margaret Bishop</p> <p><u>Engineer - Address - Phone:</u> Collier County Stormwater Management</p> <p><u>Contract Date:</u> April 4, 2005 <u>Final Contract Amount:</u> \$576,642.50 <u>Completion Date:</u> July 8, 2005</p>	<p><u>Project Name:</u> Twin Lakes Interconnect</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Stormwater Management 2885 Horseshoe Drive Naples, Florida 34104 Gianfranco Nicolaci</p> <p><u>Engineer - Address - Phone:</u> Agnoli Barber & Brundage, Inc. 7400 Tamiami Trail North, Suite 200 Naples, Florida 34108 Roger Sandrus</p> <p><u>Contract Date:</u> September 12, 2005 <u>Final Contract Amount:</u> \$750,120.76 <u>Completion Date:</u> March 1, 2006</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> SCWTP Rehab Reactor #1</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Planning & Project Management 3301 East Tamiami Trail Naples, FL 34112 (239) 252-4218</p> <p><u>Engineer - Address - Phone:</u> N/A</p> <p><u>Contract Date:</u> July 28, 2009 <u>Final Contract Amount:</u> \$97,400.00 <u>Completion Date:</u> December 3, 2009</p>	<p><u>Project Name:</u> Master Pump Station 302 Rehabilitation</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Planning & Project Management 3301 East Tamiami Trail Naples, FL 34112 (239) 252-4218</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor & Associates, P.A. David Schmitt 3800 Via Del Rey Bonita Springs, FL 34134</p> <p><u>Contract Date:</u> November 10, 2008 <u>Final Contract Amount:</u> \$2,011,347.57 <u>Completion Date:</u> April 30, 2010</p> <p><u>Project Description:</u> Rehabilitation of Pump Station 302 Complete Tear out of existing pumps and piping. Installed 8 new 100 HP pumps and associated 30" piping. Bypassed sanitary pump station with a 30,000 GPM bypass system in in extreme tight conditions.</p>
<p><u>Project Name:</u> Magnolia Pond Drive Stormwater Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Stormwater Dept. 2885 S. Horseshoe Drive Naples, FL 34104 Val Prince (239) 252-5879</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, FL 34134 David Schmitt, P.E. (239) 947-1144</p> <p><u>Contract Date:</u> June 29, 2009 <u>Final Contract Amount:</u> \$86,775.00 <u>Completion Date:</u> October 2, 2009</p>	<p><u>Project Name:</u> Year 4 Sewer Districts Wastewater Lift Stations - Phase One and Two</p> <p><u>Owner - Address - Project Manager - Phone:</u> Marco Island Utilities 50 Bald Eagle Drive Marco Island, FL 34145 James Miller, Public Works (239) 394-3880</p> <p><u>Engineer - Address - Phone:</u> Boyle Engineering Corp. 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 278-7996</p> <p><u>Contract Date:</u> May 20, 2008 <u>Final Contract Amount:</u> \$1,777,185.54 <u>Completion Date:</u> April 23, 2010</p> <p><u>Project Description:</u> Installation of 18 precast concrete wet wells from 15 to 20 feet deep in existing residential neighborhoods. Installed valve vaults, master manholes, hatch covers & 12 inch sanitary sewer from master manholes to wet well for 19 lift stations.</p>
<p><u>Project Name:</u> Master Pump Station 101 Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 E. Tamiami Trail, Bldg. H Naples, FL 34112 (239) 252-4285</p> <p><u>Engineer - Address - Phone:</u> Agnoli, Barber & Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111</p> <p><u>Contract Date:</u> November 30, 2009 <u>Final Contract Amount:</u> \$147,534.62 <u>Completion Date:</u> August 6, 2010</p> <p><u>Project Description:</u> Install forcemain and generator at MPS 101</p>	<p><u>Project Name:</u> Port of the Islands Mechanical & Electrical Work at Water Well No. 3</p> <p><u>Owner - Address - Project Manager - Phone:</u> Port of the Island Community Improvement District</p> <p><u>Engineer - Address - Phone:</u> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 (239) 254-2000</p> <p><u>Contract Date:</u> December 21, 2009 <u>Final Contract Amount:</u> \$169,398.99 <u>Completion Date:</u> June 2, 2010</p> <p><u>Project Description:</u> Mechanical & Electrical work associated with new water well No. 3, including new well pump, control valve, flow meter and telemetry connection to well No. 3 system.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Mackle Park Phase 3 (A) Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145</p> <p><u>Engineer - Address - Phone:</u> American Engineering Consultants of Marco Island, Inc. 573 Bald Eagle Drive Marco Island, FL 34145 (239) 394-1697</p> <p><u>Contract Date:</u> January 19, 2010 <u>Final Contract Amount:</u> \$240,100.00 <u>Completion Date:</u> April 30, 2010 <u>Project Description:</u> Park renovations to include: New asphalt walkway around lake, new bollard lighting, new lake fountain, new polygon shelter</p>	<p><u>Project Name:</u> Isle of Capri - Phase I Water Main Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 Tamiami Trail East Naples, FL 34112 Diana Dueri 239-252-4218</p> <p><u>Engineer - Address - Phone:</u> David Schmitt, P.E. Q. Grady Minor 3800 Via Del Rey Bonita Springs, FL 34134 239-947-1144</p> <p><u>Contract Date:</u> April 29, 2010 <u>Final Contract Amount:</u> \$906,080.33 <u>Completion Date:</u> January 2, 2011 <u>Project Description:</u> Installation of new water distribution pipeline that connects to the existing 12-inch water transmission main that goes into the Isles of Capri from Collier Blvd. Includes installation of approx. 4500 LF of 12" PVC and 4500 LF of 6" PVC. Work also involves installation of new service lines and cross connection devices at each service location, along with several new fire hydrants and road restoration.</p>
<p><u>Project Name:</u> Winterberry Drive & South Heathwood Drive Water Main Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Timothy E. Pinter, P.E., Public Works Director 239-389-5000</p> <p><u>Engineer - Address - Phone:</u> AECOM Technical Services, Inc. 4415 Metro Parkway, Suite 404 Fort Myers, FL 33916 Alfred J. Mittl, P.E. 239-278-7996</p> <p><u>Contract Date:</u> March 4, 2010 <u>Final Contract Amount:</u> \$130,881.37 <u>Completion Date:</u> October 29, 2010 <u>Project Description:</u> 18" Interconnect to existing 36" ductile iron watermain</p>	<p><u>Project Name:</u> MPS 104 Reclaimed Water Main Supp</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Shanthi Sridhar 239-252-5345</p> <p><u>Engineer - Address - Phone:</u> Greeley and Hansen 1567 Hayley Lane, Suite 201 Fort Myers, FL 33907 Kevin Higginson, P.E. 239-226-9660</p> <p><u>Contract Date:</u> April 27, 2010 <u>Final Contract Amount:</u> \$245,908.88 <u>Completion Date:</u> January 21, 2011 <u>Project Description:</u> Construction of Approx. 240 LF of 16 inch and 18 inch reclaimed water main and improvements to a wastewater pumping station, including one horizontal directional drill roadway crossing and all pipe, fittings, appurtenances, valves, connection to existing reclaimed water main, air release valves, surface restoration, testing, and placing new reclaimed water main and pumping station improvements in service.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Immokalee & Everglades Intersection Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Board of Commissioners 3301 Tamiami Trail East Naples, FL 33412</p> <p>Engineer - Address - Phone: Collier County TECM 2885 Horseshoe Dr. Naples, FL 34109</p> <p>Contract Date: August 2, 2010 Final Contract Amount: \$50,108.00 Completion Date: November 8, 2010 Project Description: Subcontract Agreement with Better Roads, Inc.</p>	<p>Project Name: Popash Creek Preserve Improvements</p> <p>Owner - Address - Project Manager - Phone: Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Anura Karuna-Muni 239-533-8131</p> <p>Engineer - Address - Phone: T.Y. Lin International 2400 First St., Ste. 200 Fort Myers, FL 33901 Richard White Jr., P.E. (239) 332-4846</p> <p>Contract Date: December 14, 2010 Final Contract Amount: \$1,035,426.46 Completion Date: June 30, 2011 Project Description: Work at Popash Creek consisted of construction external berms on three sides of the 307 acre preserve, constructing some internal berms in the South area, lowering the existing east-west berm (south of the interceptor ditch), installing 36 " and 48" RCP's, channel excavation as part of Lake 1, sand cement rip rap installation, rip rap installation, sheet piling, weir gate installation as well as other misc. storm improvements.</p>
<p>Project Name: North County Water Reclamation Facility Flow Meter Replacement, Phase 2</p> <p>Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Nesbitt, Sr. Project Mgr. 239-252-8380</p> <p>Engineer - Address - Phone: Hole Montes 950 Encore Way Naples, FL 34110 239-254-2000</p> <p>Contract Date: May 21, 2010 Final Contract Amount: \$192,994.05 Completion Date: December 6, 2010 Project Description: Furnish and install EQ Tank Furnish and install OX Ditch</p>	<p>Project Name: Lee/Hendry County Construction of Injection Well Surface Facilities</p> <p>Owner - Address - Project Manager - Phone: Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Keith Howard, Solid Waste 239-533-8917</p> <p>Engineer - Address - Phone: MWH Americas, Inc. 14311 Metropolis Ave., Ste. 101 Fort Myers, FL 33912 Gordon Kennedy 239-236-0011</p> <p>Contract Date: January 25, 2011 Final Contract Amount: \$1,455,900.09 Completion Date: November 15, 2011 Project Description: Construction of a 2 acre injectate Storage Pond, installation of double containment HDPE piping for transfer of leachate, installation of an injection well and monitoring well, installation of an annular pressure tank fed with nitrogen, installation of monitoring well pumps, transducers and appurtenances along with injectate transfer, self-priming, non-clog, horizontal pumps. Project also involved installation of all associated electrical and complicated instrumentation system to cater for the safe transfer of leachate from various storage ponds into the injection well.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Lakes Park Water Quality Improvements</p> <p>Owner - Address - Project Manager - Phone: Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Anura Karuna-Muni 239-533-8131</p> <p>Engineer - Address - Phone: AIM Engineering & Surveying, Inc. 5300 Lee Blvd. Lehigh Acres, FL 33971 Lee Flynn, P.E. 239-332-4569</p> <p>Contract Date: April 26, 2011 Final Contract Amount: \$487,985.00 Completion Date: October 30, 2011</p> <p>Project Description: Constructing two additional control structures (CS 4 and 5) to enhance current flow patterns and reduce stagnant zones at the north and south ends of the west lake. The two existing control structures (CS 1 and 5) were modified by installing slide gates to reduce flow through these structures. The project also involved clearing and grading of four existing spoil islands to create littoral shelves by the removal of exotics and spoil material and the planting of native wetland vegetation.</p>	<p>Project Name: East Naples/Solana Road Pump Station Improvements</p> <p>Owner - Address - Project Manager - Phone: City of Naples - Public Utilities Division 380 Riverside Circle Naples, FL 34102 Dave Graff 239-213-4716</p> <p>Engineer - Address - Phone: Tetra Tech 201 East Pine Street, Ste. 1000 Naples, FL 34102 Jennifer Woodall, P.E. 407-839-3955</p> <p>Contract Date: March, 2010 Final Contract Amount: \$2,500,000.00 Completion Date: February, 2011</p> <p>Project Description: Replacement of high services pumps, installation of electrical rooms and roof modifications, VFD installation, 600kw generator installation as well as other mechanical, structural, electrical and instrumentation improvements at two booster stations.</p>
<p>Project Name: NCWRF Repair 5 Sludge Presses</p> <p>Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Nesbitt, Sr. Project Mgr. 239-252-8380</p> <p>Engineer - Address - Phone: Komline-Sanderson Engineering Corp. 12 Holland Ave. Peapack, NJ 07977-0257 Steven Lukacs 908-234-1000</p> <p>Contract Date: July 15, 2010 Final Contract Amount: \$143,000.00 Completion Date: November 14, 2011</p> <p>Project Description: Install sludge presses at 1, 2, 3, 5 and 6</p>	<p>Project Name: SCRWTP Chlorination Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Alicia Abbott, Project Manager 239-252-5344</p> <p>Engineer - Address - Phone: Tetra Tech 201 East Pine Street, Ste. 1000 Naples, FL 34102 Jennifer Woodall, P.E. 407-839-3955</p> <p>Contract Date: June 17, 2011 Final Contract Amount: \$98,831.00 Completion Date: November 3, 2011</p> <p>Project Description:</p>
<p>Project Name: NCWRF Deep Injection Well Mag Meter Replacement</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig J. Pajer, Project Manager 239-252-2554</p> <p>Engineer - Address - Phone: N/A</p> <p>Contract Date: January 10, 2011 Final Contract Amount: \$24,526.72 Completion Date: September 13, 2011</p> <p>Project Description: Remove and Install NCWRF DIW Magnetic Flow Meters, electrical disconnection and reconnection, provided and installed 24 inch Mega-flange</p>	<p>Project Name: (4) 8" Gravity Line Segment Replacement along Vanderbilt Drive</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 Tamiami Trail E. Naples, FL 34112 James Sainvilus, Project Manager 239-252-4285</p> <p>Engineer - Address - Phone: N/A</p> <p>Contract Date: August 16, 2011 Final Contract Amount: \$158,000.00 Completion Date: September 23, 2011</p> <p>Project Description: Four 8" point repairs on Vanderbilt Drive</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Wyndemere Country Club Remove/Install 43 Fire Hydrants & Valves</p> <p>Owner - Address - Project Manager - Phone: Collier County Water Distribution 4370 Mercantile Ave. Naples, FL 34104 Pam Libby 239-252-6239</p> <p>Engineer - Address - Phone: N/A</p> <p>Contract Date: September 5, 2011 Final Contract Amount: \$98,350.00 Completion Date: November 21, 2011</p> <p>Project Description: Remove/Install 43 Fire Hydrants & Valves Remove/Install 3 Inline Valves Install 1 new Inline Valves</p>	<p>Project Name: NCWRF Compliance Assurance</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Peter Schall, PMP</p> <p>Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Clifford Pepper, P.E. (239) 254-2000</p> <p>Contract Date: November 6, 2009 Final Contract Amount: \$8,683,000.00 Completion Date: November 23, 2011</p> <p>Project Description: Upgrade to existing odor control system. Installation of 4 new odor control units. Construction of two HDPE lined water storage ponds. Repairs and reshaping of existing ponds. Upgrade to existing MLE Aeration basins including fine bubble diffuser systems, centrifugal blower and odor control covers. Stormwater upgrades throughout site including ponds and swales. Upgrades and modifications to existing chemical supply systems</p>
<p>Project Name: Vanderbilt Beach MSTU, Gulf Shore Drive Utility Relocate</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Mark Sunyak, P.E. (Project Manager)</p> <p>Engineer - Address - Phone: Malcolm Pirnie 4315 Metro Pkwy, Ste. 520 Ft. Myers, FL 33916</p> <p>Contract Date: November 28, 2011 Final Contract Amount: \$72,778.50 Completion Date: January 27, 2012</p> <p>Project Description:</p>	<p>Project Name: Bella Terra - Replace Existing Irrigation Main</p> <p>Owner - Address - Project Manager - Phone: Habitat Lakes LLC 782 NW 42nd Ave., Ste 630 Miami, FL 33126 305-445-9855</p> <p>Engineer - Address - Phone: Banks Engineering 10511 Ben C. Pratt Pkwy. Ft. Myers, FL 33966 239-939-5490</p> <p>Contract Date: December 5, 2011 Final Contract Amount: \$108,712.18 Completion Date: January 18, 2012</p> <p>Project Description:</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Pump Station 312.29 & 312.41 Refurbishment</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Zamira Del Toro, Project Mgr. 239-252-6279</p> <p>Engineer - Address - Phone: Tetra Tech, Inc. 10600 Chevrolet Way, Ste. 300 Estero, FL 33928 Danny Nelson, P.E. 239-390-1467</p> <p>Contract Date: August 23, 2011 Final Contract Amount: \$267,222.12 Completion Date: April 25, 2012</p> <p>Project Description: PS 312.29 - Refurbishment of existing PS 312.29 to install new HDPE discharge piping, new check and plug valves, new pumps and pH probe. Also amended existing electrical control panels to allow for new components. New curbs, stone, & landscaping installed. PS 312.41 - Refurbishment of existing PS 312.41 to install new HDPE discharge piping, check and plug valves, pumps, electrical control panels, generator with ATS, new telemetry along with new lining in pump station. Privacy slats were also installed in existing fence along with new stone landscaping.</p>	<p>Project Name: Hendry County - Construction of CR 78 Phase 1A & 1B Drainage Improvements</p> <p>Owner - Address - Project Manager - Phone: Hendry County Board of County Comm. P.O. Box 1607 99 East Cowboy Way LaBelle, FL 33975 Shane Parker, PE (863) 675-5222</p> <p>Engineer - Address - Phone: Johnson Engineering 251 W. Hickpochee Ave. LaBelle, FL 33935 James. V. Lofton, Jr. (863) 612-0594</p> <p>Contract Date: December 1, 2011 Final Contract Amount: \$765,516.97 Completion Date: July 10, 2012</p> <p>Project Description: Remove & install roadway concrete box culverts and headwalls. Installed concrete sediment basin & ditch block, steel sheet pile, grade work for slopes and relocation of swales and ditches, remove and replace guardrails and asphalt. Install pedestrian picket railing, rip-rap, drainage pipe, sod, signage and striping.</p>
<p>Project Name: Traditions, Golf Residences and Villas at Grey Oaks</p> <p>Owner - Address - Project Manager - Phone: CCC Traditions, LLC 135 San Lorenzo Ave. Coral Gables, FL 33146</p> <p>Engineer - Address - Phone: Peninsula Engineering 2600 Golden Gate Pkwy. Naples, FL 34105 CJ Brown 239-262-2600</p> <p>Contract Date: January 1, 2012 Final Contract Amount: \$363,596.00 Completion Date: July 13, 2012</p> <p>Project Description: Modification of existing sanitary sewer system from single family home layout to multi-family home layout, new city water system, modification of existing drainage system.</p>	<p>Project Name: Michigan Street Sidewalk Project</p> <p>Owner - Address - Project Manager - Phone: City of Bonita Springs 9101 Bonita Beach Road Bonita Springs, FL 34135 (239) 949-6262 David Liccardi</p> <p>Engineer - Address - Phone: Lake Hickory Ventures, Inc. 22210 Fairmont Ct. Estero, FL 33928 (239) 898-4008</p> <p>Contract Date: August 15, 2012 Final Contract Amount: \$175,734.00 Completion Date: September 28, 2012</p> <p>Project Description: Furnish and installed Portland Cement Concrete sidewalk along the west side of Michigan Street from Bonita Beach Road to Pennsylvania Ave. Project consisted of 2220 LF of sidewalk, 15", 24", and 30" reinforced concrete pipe, mitered end sections, yard drains, vertical headwal, FDOT approved railing, fill material, sod, signage, striping, and various incidental items.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Immokalee Stormwater Downtown Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners Immokalee Area CRA 1320 N. 15th St. Immokalee, FL 34142 Bradley Muckel (239) 867-4121 #202</p> <p>Engineer - Address - Phone: CDM Smith, Inc. 2180 West First St., #400 Fort Myers, FL 33901 Marc Stonehouse, P.E. (239) 938-9616</p> <p>Contract Date: January 24, 2012 Final Contract Amount: \$2,709,797.14 Completion Date: December 20, 2012</p> <p>Project Description: Constructed 7.6 acre retention pond and approximately 16,500 LF of RCP storm sewer ranging in size between 18 and 42 inches. The work was completed in a semi-urban part of Immokalee, FL and also included 262 LF of 4 x 6 box culvert parallel to and under an existing road.</p>	<p>Project Name: Gateway Triangle Residential Area Tertiary Stormwater System Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners Bayshore Gateway Triangle CRA 4069 Bayshore Drive Naples, FL 34112 Ashley Caserta (239) 643-1115</p> <p>Engineer - Address - Phone: Q. Grady Minor and Assoc. P.A. 3800 Via Del Rey Bonita Springs, FL 34134 David Schmidt (239) 947-1144</p> <p>Contract Date: March 30, 2012 Final Contract Amount: \$1,731,977.00 Completion Date: February, 2013</p> <p>Project Description: This project was designed to reduce known flooding in the Gateway Triangle. Removal of existing culverts, mitered ends and driveways, installation of over 10,000 LF of culvert pipe, over 400 mitered ends, 300 driveways, regrading/realignment of grass swales and pavement overlay of disturbed areas.</p>
<p>Project Name: Irrigation Quality Water Sites - Priority Group 2 Sites</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Aaron Cromer, PMP (239) 252-5338</p> <p>Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Frank Feeney, P.E. (239) 254-2000</p> <p>Contract Date: January 24, 2012 Final Contract Amount: \$515,474.13 Completion Date: February 13, 2013</p> <p>Project Description: Allow improved control and monitoring of IQ Water usage at Tarpon Cove, Calusa Bay, Veteran's Park and Vineyards Elementary School Properties. Installation of 4 meter assemblies comprised of an MOV, electromagnetic flowmeter, flow control valve and all associated power and controls hardware and software.</p>	<p>Project Name: NCWRF Multiple Projects - Bleach Piping, Knife Gate Valves, Channel Mixers, Clarifiers, Potable Water Interconnect</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig Pajer, Project Manager (239) 252-2554</p> <p>Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Jerry Taricska (239) 254-2000</p> <p>Contract Date: July 21, 2011 Final Contract Amount: \$457,031.30 Completion Date: June 21, 2013</p> <p>Project Description: Bleach Piping - Remove, replace and paint 1 1/2", 2" & 3" PVC bleach piping and valves at the North Bleach Facility Knife Gate Valves - Remove 3 existing 30" knife gate valves at the mixed liquor splitter box and replace with 3 - 30" plug valves Channel Mixers - Remove 4 existing 1hp mixers and replace with 4 1hp vertical solid shaft right angle mixers located in the MLE Aeration Basin influent channel. Potable Water Interconnect - Install 6" & 4" ductile piping, valves and backflow preventer to connect the BFP Booster Pump at the Sludge Handling Building to the potable water system. Clarifiers 6 & 7 - Remove and replace drive systems, rebuild center columns, replace seals, repair, replace and coat corroded metal, piping and valves.</p>

**2013 / 2014
MONROE COUNTY BUSINESS TAX RECEIPT
EXPIRES SEPTEMBER 30, 2014**

Business Name: DOUGLAS N HIGGINS INC

RECEIPT# 30140-62369

Owner Name: DOUGLAS N HIGGINS, DANIEL N HIGGINS
Mailing Address: 3390 TRAVIS POINTE RD
Ste A
ANN ARBOR, MI 48108

Business Location: MO CTY
KEY WEST, FL 33040
Business Phone: 305-294-3355
Business Type: CONTRACTOR (UNDERGROUND UTILITY)

Employees 5

STATE LICENSE: CGC060189

Tax Amount	Transfer Fee	Sub-Total	Penalty	Prior Years	Collection Cost	Total Paid
20.00	0.00	20.00	0.00	0.00	0.00	20.00

Paid 101-12-00002704 07/08/2013 20.00

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT
WHEN VALIDATED

Danise D. Henriquez, CFC, Tax Collector
PO Box 1129, Key West, FL 33041

THIS IS ONLY A TAX.
YOU MUST MEET ALL
COUNTY AND/OR
MUNICIPALITY PLANNING
AND ZONING REQUIREMENTS.

MONROE COUNTY BUSINESS TAX RECEIPT

P.O. Box 1129, Key West, FL 33041-1129

EXPIRES SEPTEMBER 30, 2014

Business Name: DOUGLAS N HIGGINS INC

RECEIPT# 30140-62369

Owner Name: DOUGLAS N HIGGINS, DANIEL N HIGGINS
Mailing Address: 3390 TRAVIS POINTE RD
Ste A
ANN ARBOR, MI 48108

Business Location: MO CTY
KEY WEST, FL 33040
Business Phone: 305-294-3355
Business Type: CONTRACTOR (UNDERGROUND UTILITY)

Employees 5

STATE LICENSE: CGC060189

Tax Amount	Transfer Fee	Sub-Total	Penalty	Prior Years	Collection Cost	Total Paid
20.00	0.00	20.00	0.00	0.00	0.00	20.00

Paid 101-12-00002704 07/08/2013 20.00

CITY OF KEY WEST, FLORIDA

Business Tax Receipt


This Document is a business tax receipt
Holder must meet all City zoning and use provisions.
P.O. Box 1409, Key West, Florida 33040 (305) 809-3955

Business Name DOUGLAS N. HIGGINS (CGC) CTINbr: 0018021
Location Addr 3390 TRAVIS POINTE STE A RD
Lic NBR/Class 13-00022114 CONTRACTOR - GERT GENERAL CONTRACTOR
Issue Date: November 13, 2012 Expiration Date: September 30, 2013
License Fee \$309.75
Add. Charges \$0.00
Penalty \$0.00
Total \$0.00

Comments:

This document must be prominently displayed.
DOUGLAS N. HIGGINS, INC

DOUGLAS N. HIGGINS (CGC)
3390 TRAVIS POINTE STE A RD
ANN ARBOR MI 48108



FLORIDA BID BOND

BOND NO. _____

AMOUNT: \$ 5%

KNOW ALL MEN BY THESE PRESENTS, that Douglas N. Higgins, Inc.

_____ hereinafter called the PRINCIPAL, and Hartford Accident and Indemnity Company

_____ a corporation duly organized under the laws of the State of CT

having its principal place of business at One Hartford Plaza, T-4, Hartford,

_____ in the State of CT, and

authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto _____

City of Key West

hereinafter called the OBLIGEE, in the sum of five percent of attached bid

DOLLARS (\$ 5%) for the payment for which we bind ourselves, our

heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these present.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for GRAVITY INJECTION WELLS PHASE IV, said Bid Proposal, by reference thereto, being hereby made a part hereof.

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for the furnishing of all labor, materials (except those to be specifically furnished by the CITY), equipment, machinery, tools, apparatus, means of transportation for, and the performance of the work covered in the Proposal and the detailed Drawings and Specifications, entitled:

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the CITY for the performance of said Contract, within 10 working days after written notice having been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within 10 consecutive calendar days after written notice of such acceptance, enters into a written Contract with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to 100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay said sum immediately upon demand of the OBLIGEE in good and lawful money of the United States of America, as liquidated damages for failure thereof of said PRINCIPAL.

Signed and sealed this 18th day of September, 2013.

Douglas N. Higgins, Inc.
PRINCIPAL

By Kelly A. Wilkie
Kelly A. Wilkie, Vice-President

Hartford Accident and Indemnity Company
SURETY

By Alastair H. Johnson
Attorney-In-Fact

STATE OF ~~FLORIDA~~ ^{Michigan})
COUNTY OF ~~MONROE~~ ^{Washtenaw}) : SS

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or by an officer of the corporation.

By: Kelly A. Weikie

Sworn and subscribed before me this 18th day of September, 2013.

NOTARY PUBLIC, State of ^{Michigan} Florida at Large

Sandra K Garrison

My Commission Expires: 1-10-2014

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD

BOND, T-4

One Hartford Plaza

Hartford, Connecticut 06155

call: 888-266-3488 or fax: 860-757-5835

Agency Code: 35-350851

KNOW ALL PERSONS BY THESE PRESENTS THAT:


- Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, up to the amount of unlimited:

Heather M. Johnson, Joel E. Speckman, Terri Mahakian, David Harlock
of
Ann Arbor, MI

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on August 1, 2009 the Companies have caused these presents to be signed by its Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



Wesley W. Cowling

Wesley W. Cowling, Assistant Secretary

M. Ross Fisher

M. Ross Fisher, Vice President

STATE OF CONNECTICUT }
COUNTY OF HARTFORD } ss. Hartford

On this 12th day of July, 2012, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Kathleen T. Maynard

Kathleen T. Maynard
Notary Public

My Commission Expires July 31, 2016

I, the undersigned, Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of September 18, 2013.
Signed and sealed at the City of Hartford.



Gary W. Stumper

Gary W. Stumper, Vice President

FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted with Bid or Proposal for Fort street parking lot

2. This sworn statement is submitted by Douglas N. Higgins, Inc.
(name of entity submitting sworn statement)
whose business address is 3390 Travis Pointe Rd Suite A
Ann Arbor, MI 48108 and (if applicable) its Federal
Employer Identification Number (FEIN) is 38-1807765
(If the entity has no FEIN, include the Social Security Number of the individual signing this
sworn statement _____)

3. My name is Kelly A. Wilkie
(Please print name of individual signing)
and my relationship to the entity named above is Vice-President

4. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including but not limited to, any bid or contract for goods or services to be provided to any public or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, material misrepresentation.

5. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in any federal or state trial court of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo-contendere.

6. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
- a. A predecessor or successor of a person convicted of a public entity crime; or
 - b. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term “affiliate” includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm’s length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.
7. I understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with public entity. The term “person” includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies).
- Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)
- There has been a proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)
- The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

_____ The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)

Kelly A. Wilkie
(signature)
09/18/13
(date)

STATE OF Michigan
COUNTY OF Washtenaw

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Kelly A. Wilkie who, after first being sworn by me, affixed his/her
(name of individual signing)

signature in the space provided above on this 18th day of September, 2013.

My commission expires: 1-10-2014

Sandra K. Harrison
NOTARY PUBLIC

CITY OF KEY WEST INDEMNIFICATION FORM

The Contractor shall indemnify and hold harmless The City of Key West, its officers and employees, from liabilities, damages, losses, and costs, including but not limited to reasonable attorney's fees, to the extent caused by the negligence, recklessness or intentional wrongful misconduct of Contractor and persons employed or utilized by the Contractor in the performance of this agreement. Except as specifically provided herein, this agreement does not require Contractor to indemnify the City of Key West, its employees, officers, directors, or agents from any liability, damage, loss, claim, action or proceeding.

These indemnifications shall survive the term of this agreement. In the event that any action or proceeding is brought against the City of Key West by reason of such claim or demand, Contractor shall, upon written notice from the City of Key West, resist and defend such action or proceeding by counsel satisfactory to the City of Key West.

The indemnification provided above shall obligate Contractor to defend at its own expense to and through appellate, supplemental, or bankruptcy proceeding, or to provide for such defense, at the City of Key West's option, any and all claims of liability and all suits and actions of every name and description covered above which may be brought against the City of Key West whether performed by Contractor, or persons employed or utilized by Contractor.

The Contractor's obligation under this provision shall not be limited in any way by the agreed upon Contract Price as shown in this agreement, or the Contractor's limit of or lack of sufficient insurance protection.

CONTRACTOR: Douglas N. Higgins, Inc. SEAL:
3390 Travis Pointe Rd. Suite A
Ann Arbor, MI 48108
Address
Kelly A. Wilkie
Signature
Kelly A. Wilkie
Print Name
Vice-President
Title

LICENSE REQUIREMENT AND COST

License required for this Project. Contractor must be general contractor or building contractor.

Cost Not To Exceed \$400.00.

Electrical Contractor license shall be required for this Project.

Cost Not to Exceed \$400.00.

CITY OF KEY WEST BUSINESS LICENSE TAX RECEIPT

A City of Key West Business License Tax Receipt is required for this project. Contractor must be general contractor, building contractor or engineering contractor. Cost not to exceed \$310.00.

A City of Key West Business License Tax Receipt is required for sub-contracting electrician, landscape contractor, engineering services, and professional surveying. Cost for each individual tax receipt shall be \$310.00 or less.

City of Key West Business License Tax Receipt may be found on the city website.

<http://www.keywestcity.com/egov/docs/1162843921181.htm>

Business License Tax Application

City of Key West
City Hall Annex
PO Box 1409
Key West, FL 33041

License # _____
Date Applied _____
Phone 305-809-3955
Fax 305-809-3978

Business Type: _____

Business Name: _____

Business Location: _____

Business Owner: _____

State Licensed Qualifier (if applicable): _____

Mailing Address: _____

EIN / SS # _____ Phone # _____

Applicant name (printed)	Applicant signature	Date
--------------------------	---------------------	------

State of Florida
County of Monroe
The foregoing instrument was acknowledged before me this ____ day of ____, 20__, by _____.

Signature of Notary Public (stamp or seal). Personally known ____
Produced id _____

-
- ____ Sales Tax number 3106 Flagler Ave 292-6735 City utility acct _____
 - ____ Commercial garbage Waste Mgmt 296-8297 _____
 - ____ Lease or deed
 - ____ State License DBPR 850-487-1395 / Dept Ag 305-470-6900
 - ____ Home occupation application
 - ____ Fictitious Name registration Previous use _____
 - ____ Corporate or LLC registration
 - ____ Liability / Worker's Comp Zoning _____
 - ____ Fire Inspector 292-8179
 - ____ CO / final inspection on any permits Category _____ Fee \$ _____
 - ____ Monroe County or local licensing

Licensed in accordance with Chapter 66, Key West Code of Ordinances

____ Approved _____ Denied / Reason _____

Licensing Official _____
Date

Licensing Division

P.O. Box 1409, Key West, FL 33041
305.809.3955 305.809.3978 (FAX)

REQUIREMENTS FOR STATE CERTIFIED CONTRACTOR REGISTERING TO WORK IN KEY WEST LESS THAN 30 DAYS PER FISCAL YEAR

1. NEED STATE OF FLORIDA CERTIFIED CONTRACTOR LICENSE.
2. BUSINESS LICENSE TAX RECEIPT FROM BASE LOCATION.
3. LIABILITY INSURANCE AND WORKER'S COMPENSATION (WITH THE CITY OF KEY WEST CERTIFICATE HOLDERS) SET AT STATE STUTUTE REQUIREMENTS.
4. FEDERAL I.D. NUMBER /SOCIAL SERCURITY (IF NOT INCORPORATED).
5. LETTER OF INTENT STATING THE FOLLOWING:

BUSINESS NAME

JOB SITE

DAYS INTENDING ON WORKING IN THE CITY

PLEASE FAX DOCUMENTS TO THE TELEPHONE NUMBER LISTED BELOW, OR MAIL TO CAROLYN WALKER / KIM PITA, CITY OF KEY WEST LICENSE DIVISION, P.O. BOX 1409, KEY WEST, FLORIDA 33041.

EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATE OF ~~FLORIDA~~ MICHIGAN)
 : SS
COUNTY OF ~~MONROE~~ WASHINGTON)

I, the undersigned hereby duly sworn, depose and say that the firm of _____

Douglas N. Higgins, Inc.

provides benefits to domestic partners of its employees on the same basis as it provides benefits to employees' spouses, per City of Key West Code of Ordinances Sec. 2-799.

By: Kelly A. Wilkie

Sworn and subscribed before me this 18th day of September 2013.

NOTARY PUBLIC, State of Michigan at Large

Sandra K. Garrison

My Commission Expires: 1-10-2014

* * * * *

LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22
SECTION 2-798 *N/A*

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her knowledge and belief, that the vendor meets the definition of a "Local Business." For purposes of this section, "local business" shall mean a business which:

- a. Principle address as registered with the FL Department of State located within 30 miles of the boundaries of the city, listed with the chief licensing official as having a business tax receipt with its principle address within 30 miles of the boundaries of the city for at least one year immediately prior to the issuance of the solicitation.
 - b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its boundaries.
 - c. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the publication of the call for bids or request for proposals.
- Not a local vendor pursuant to Ordinance 09-22 Section 2-798
 - Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self certification & submit copies of your County and City business licenses. Failure to provide the information requested will result in denial of certification as a local business.

Business Name _____

Phone: _____

Current Local Address: _____
(P.O Box numbers may not be used to establish status)

Fax: _____

Length of time at this address _____

Signature of Authorized Representative

Date

STATE OF _____
COUNTY OF _____

The foregoing instrument was acknowledged before me this _____ day of _____, 20__.

By _____, of _____
(Name of officer or agent, title of officer or agent) Name of corporation acknowledging)
or has produced _____ as identification
(type of identification)

Signature of Notary

Return Completed form with
Supporting documents to:
City of Key West Purchasing

Print, Type or Stamp Name of Notary

Title or Rank

STATEMENT OF NO BID #

PROJECT NAME: Fort Street Parking Lot

Note: If you do not intend to submit a Bid, please return this form ONLY.

TO: "Fort Street Parking Lot" TR-1201
Office of the City Clerk
3126 Flagler Avenue,
P.O. Box 1409, Key West, FL. 33041-1409

We, the undersigned, have declined to submit a Bid on the above-noted Invitation to Bid for the following reason(s):

- Insufficient time to respond to the Invitation to Bid
- Do not offer this product
- Our schedule will not permit us to perform
- Unable to meet specifications
- Specifications unclear (Please explain below)
- Remove us from the City of Key West's, "Bidder's Mailing List"
- Other (Please specify below)

REMARKS:

We understand that if a "No Bid" statement is not returned, our name may be removed from the bidder's list of the City of Key West.

COMPANY NAME: _____

AUTHORIZED AGENT: _____

COMPANY ADDRESS: _____

DATE: _____

TELEPHONE: _____

BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming familiar with all aspects of the Contract Documents and proper completion and submission of his bid.)

1. All Contract Documents thoroughly read and understood. [✓]
2. All blank spaces in BID filled in, using black ink. [✓]
3. Total and unit prices added correctly. [✓]
4. Addenda acknowledged. [✓]
5. Subcontractors are named as indicated in the BID. [✓]
6. Experience record included. [✓]
7. BID signed by authorized officer. [✓]
8. Bid Bond completed and executed, including power-of-attorney dated the same date as Bid Bond. [✓]
9. Bidder familiar with federal, state, and local laws, ordinances, rules and regulations affecting performance of the work. [✓]
10. Bidder, if successful, able to obtain and/or demonstrate possession of required licenses and certificates within (10) ten calendar days after receiving a Notice of Award. [✓]
11. BID submitted intact with the Bidding Requirements, as stated in the invitation to bid. [✓]
12. Bid Documents submitted in sealed envelope and addressed and labeled in conformance with the instructions in the Invitation to Bid. [✓]
13. Bidder has reviewed, understood and signed pre-bid resolution and enclosed a signed copy with the bid. *Not in Bid Package* []
14. Bidder must provide satisfactory documentation of State Licenses. [✓]

BIDDER'S CHECKLIST

FLORIDA TRENCH SAFETY ACT COMPLIANCE

Trench Excavation Safety System and Shoring

CERTIFICATION

All excavation, trenching, and related sheeting, bracing, etc. on this project shall conform to the requirements of the Florida Trench Safety Act (90-96, CS/SB 2626), which incorporates by reference, OSHA's excavation safety standards, 29 CFR 1926.650 Subpart P including all subsequent revisions or updates to the these standards.

By submission of this bid and subsequent execution of this Contract, the undersigned certifies compliance with the above mentioned standards and further stipulates that all costs associated with this compliance are detailed below as well as included in their lump sum bid amount.

Summary of Costs:

Trench Safety Measure	Units	Quantity	Unit Cost	Extended Cost
A. <u>Sheeting/Benching</u>	<u>5.50</u> <u>LF</u>	<u>200</u>	<u>5.50</u>	<u>1,100.00</u>
B. _____	_____	_____	_____	_____

Kelly A. Wilkie
Signature
09/18/13
Date

STATE OF Michigan
COUNTY OF Washtenaw

PERSONALLY APPEARED BEFORE ME, the undersigned authority,
Kelly A. Wilkie, who, after first being sworn by me affixed his /her signature in the space,
provided above on the 18th day of September, 2013.

Sandra Garrison
Notary Public

(Seal)

My Commission expires: 1-10-2014

SUSPENSION AND DEBARMENT CERTIFICATION


CERTIFICATION REGARDING DEBARMENTS, SUSPENSION, INELIGIBILITY
AND VOLUNTARY EXCLUSION-LOWER TIER FEDERALLY FUNDED TRANSACTIONS

1. The undersigned hereby certifies that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.

2. The undersigned also certifies that it and its principals:
 - (a) Have not within a three-year period preceding this certification been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State anti-trust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property.
 - (b) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph 2.(a) of this Certification; and
 - (c) Have not within a three-year period preceding this certification had one or more public transactions (Federal, State or local) terminated for cause or default.

3. Where the undersigned is unable to certify to any of the statements in this certification, an explanation shall be attached to this certification.

Dated this day of, 20 . 09/18/13
By Kelly A. Wilkie
Authorized Signature/Contractor
Kelly A. Wilkie, Vice - President
Typed Name/Title
Douglas N. Higgins, Inc.
Contractor's Firm Name
3390 Travis Pointe Rd.
Street Address
Suite A
Building, Suite Number
Ann Arbor, MI 48108
City/State/Zip Code
(734) 996-9500
Area Code/Telephone Number



THE CITY OF KEY WEST
P. O. BOX 1409
KEY WEST, FLORIDA 33041-1409
www.keywestcity.com

ADDENDUM NO. ONE
ITB 13-024 – Fort Street Parking

To All Bidders:

The following change is hereby made a part of ITB 13-024 – Fort Street Parking as fully and as completely as if the same were fully set forth therein:

PLEASE NOTE THE ATTACHED CONSTRUCTION PLANS

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 by acknowledging Addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this Addendum may be considered non-responsive.

Kelly A. Wilkie
Signature

Douglas N. Higgins, Inc.
Name of Business





THE CITY OF KEY WEST

Post Office Box 1409
Key West, FL 33041-1409
City of Key West, FL

ADDENDUM NO. TWO
ITB 13-024 Fort Street Parking Lot

To All Bidders:

The following change is hereby made a part of ITB 13-024 Fort Street Parking Lot as fully and as completely as if the same were fully set forth therein:

PLEASE NOTE THE ATTACHED CONSTRUCTION PLANS, PAPER SIZE 11"X17"

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 2 by acknowledging Addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this Addendum may be considered non-responsive.

Kelly A. Wilkie
Signature

Douglas N. Higgins, Inc.
Name of Business



THE CITY OF KEY WEST

Post Office Box 1409
Key West, FL 33041-1409
www.keywestcity.com

ADDENDUM NO. THREE
ITB 13-024 Fort Street Parking Lot

To All Bidders:

This addendum is issued to reply to Request for Information regarding the Construction Plans and includes answers to the questions received. The following change is hereby made a part of ITB 13-024 Fort Street Parking Lot as fully and as completely as if the same were fully set forth therein:

BIDDER QUESTIONS

Question:

Refer to the Civil Site and Landscape Plans, Sheets C-3, C-4, C-5 and L-1 notes "INSTALL FDOT TYPE 'D' CURB" and "INSTALL 6" CONCRETE RIBBON CURB, AS REQUIRED" and bid schedule item for FDOT Type "D" Curb, no bid schedule item is listed for Ribbon Curb and the quantity of curb given under "D" curb appears to be total quantity for ribbon and "D" curb.

Response:

Ribbon Curb shall be Type "D" Curb. Please include unit price for Type "D" Curb and total amount based on the quantity listed in the Bid Schedule, Item 3(d) FDOT Type "D" Curb.

Question:

Refer to Bid Schedule 6.(b) 8' Chain Link & Pedestrian Gate. No information is shown on the Civil Plans regarding Chain Link & Pedestrian Gate.

Response:

Please refer to Planting Plan, Sheet L-1. Existing Chain Link Fence with Double Access Gate shall be relocated on the site, adjacent to the entrance driveway. Please include Lump Sum price for relocating existing fence and gate on Bid Schedule, Item 6(b).

Question:

Refer to Lighting Plan, Sheet E-1, Type "A" fixture with Whatley lamp pole is rated at 150 mph. Current code requires 180 mph rating.

Response:


Manufacturer states Lamp Post, Model No. XF45-D9M, anchor-base installed, will meet 180 MPH wind speed loading. (Manufacturer to provide wind load data as part of shop drawing submittal.)

Question:


Type "A" Fixture catalog number indicates lamp post will be "anchor bolt" installed to concrete base. What are the dimensions of the base needed to achieve the required wind rating.

Response:


Manufacturer states Lamp Post, Model No. XF45-D9M, anchor-base installed, will meet 180 MPH wind speed loading with 9 to 11-inch bolt circle; 10-inch wide base; and 3/4" anchor bolts.



All Bidders shall acknowledge receipt and acceptance of this Addendum No. 3 by acknowledging Addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this Addendum may be considered non-responsive.



Signature



Name of Business