

Apparatus Proposal

DATE: June 18, 2024

Proposal has been prepared for:

**City of Key West
604 Simonton St
Key West, FL 33040**

Matheny Fire and Emergency is pleased to offer City of Key West one (1) Wheeled Coach/Ford F550 Ambulance. This vehicle shall be in accordance with the attached specifications and is priced according to the open contract with FSA. The purchase price shall include all vehicle components and NFPA equipment as requested by the fire department as detailed in the Matheny Fire and Emergency Proposal.

Delivery will be F.O.B. Customer Location and will be made approximately 60 Calendar days or less after receipt of Purchase Order.

FSA23-VEF17.0 Group Ambulance Type 1 4 x2 Reg Cab #602	\$240,147.00
Chassis & Module Updates, and Graphics	\$86,772.00
Sub-Total	\$326,919.00
Stryker Power Load & Installation	\$32,000.00
Total Customer Price	\$358,919.00

This quote is valid until stock unit # 592922 is sold.

CONTINGENCIES: Matheny will not be liable for any delay, failure to make delivery, or other default due to strikes or labor unrest, war, riot, federal, state, or local government action, fire, flood or other disaster or acts of God, accidents, breakdown of machinery, lack of or inability to obtain materials, commercial chassis', parts or supplies, or any other causes or circumstances beyond the reasonable control of Company which prevent or hinder Company's manufacture and/or delivery of the apparatus. Additionally, the quoted pricing may be subject to manufacturer price adjustment for any unforeseen materials and/or component cost increases incurred at time of materials acquisition and/or production in the form of a material cost increase. Supporting documentation shall be provided detailing any changes that may impact final pricing and delivery.

CHANGES IN REGULATIONS/INDUSTRY STANDARDS: The Pricing is subject to adjustment for changes to the Apparatus necessitated by changes in applicable government regulations (such as FMVSS or emissions regulations), industry standards (such as NFPA standards), replacement of discounted models or components from vendors, or freight charges. Buyer is responsible for any cost increases due to such changes beyond Matheny control and is above and beyond standard annual price increases.



This proposal is deemed acceptable by the undersigned. In witness whereof, The Company and the Purchaser shall execute and agreement to this proposal with signatures and authorizations representatives as of the date set forth by each.

Mark E. Smith

06/18/2024

Mark E Smith– Territory Sales Manager

Date



FERRARA



Road Rescue
Leading Performance. Unparalleled Design.

