

ITB 25-010 Southernmost Seawall Project CheckList

Proposers Name:	Base Bid	Contingency and Unforeseen Items	Base Bid + Contingency/Unforeseen	
BDI Maine Contractors, LLC	\$ 822,840.00	\$ 123,426.00	\$ 946,266.00	
Bella Construction of Key West	\$ 2,199,657.00	\$ 329,949.55	\$ 2,529,606.55	Mathmatical Error in Bid, off by \$1
Coral Construction Company	\$ 1,296,000.00	\$ 194,400.00	\$ 1,490,400.00	
General Asphalt Co., LLC	\$ 1,331,780.80	\$ 199,767.12	\$ 1,531,547.92	
Island Villa construction, LLC	\$ 1,253,165.63	\$ 187,974.84	\$ 1,441,140.47	
LPS Contracting	\$ 1,507,273.50	\$ 226,091.03	\$ 1,733,364.53	
Marino Construction Group	\$ 1,288,409.78	\$ 193,261.47	\$ 1,481,671.25	
YG Group, LLC	\$ 2,298,275.80	\$ 344,741.37	\$ 2,643,017.17	

Y = Yes, N = No								
Required Documents:	BDI:	Bella:	Coral:	General Adphalt:	Island Villa:	LPS:	Marino:	YG Group:
Bid Form	Y	Y	Y	Y	Y	Y	Y	Y
Anti-Kick Back	Y	Y	Y	Y	Y	Y	Y	Y
Non-Collusion	Y	Y	Y	Y	Y	Y	Y	Y
Public Entity	Y	Y	Y	Y	Y	Y	Y	Y
Indemnification	Y	Y	Y	Y	Y	Y	Y	Y
Local Vendor	Y Non Local Vendor	Y	Y	Y	Y Non Local Vendor	Y	Y	Y
Equal Benefits	Y	Y	Y	Y	Y	Y	Y	Y
Cone of Silence	Y	Y	Y	Y	Y	Y	Y	Y
Scrutinized Companies	Y	Y	Y	Y	Y	Y	Y	Y
Noncoercive Conduct	Y	Y	Y	Y	Y	Y	Y	Y
E-Verify	Y	Y	Y	Y	Y	Y	Y	Y
Lobbying Activites	Y	Y	Y	Y	Y	Y	Y	Y
Debarment and Suspension	Y	Y	Y	Y	?	Y	Y	Y
Florida Trench	Y	Y	Y	Y	Y	Y	Y	Y
Florida Bid Bond	Y	Y	Y	Y	Y	Y	Y	Y
Performance Bond	10 Days After Notice of Award	10 Days After Notice of Award	10 Days After Notice of Award	10 Days After Notice of Award	10 Days After Notice of Award	10 Days After Notice of Award	10 Days After Notice of Award	10 Days After Notice of Award
Payment Bond	10 Days After Notice of Award	10 Days After Notice of Award	10 Days After Notice of Award	10 Days After Notice of Award	10 Days After Notice of Award	10 Days After Notice of Award	10 Days After Notice of Award	10 Days After Notice of Award
COI	Y	N	N	N	N	Y	Y	N
Addendum	Y	Y	Y	Y	Y	Y	Y	Y
Power of Attorney	Y	Y	Y	Y	N	Y	Y	Y