

ITB 25-010 Southernmost Seawall Project CheckList

Contingency and

Unforeseen Items

Base Bid + Contingency/Unforeseen

Proposers Name:

Base Bid

Proposers Name:	Base Bid	Contingency and Unforeseen Items	Base Bid + Contingency/Unforeseen
BDI Maine Contractors, LLC	\$ 822,840.00	\$ 123,426.00	\$ 946,266.00
Bella Construction of Key West	\$ 2,199,657.00	\$ 329,949.55	\$ 2,529,606.55
Coral Construction Company	\$ 1,296,000.00	\$ 194,400.00	\$ 1,490,400.00
General Asphalt Co., LLC	\$ 1,331,780.80	\$ 199,767.12	\$ 1,531,547.92
Island Villa construction, LLC	\$ 1,253,165.63	\$ 187,974.84	\$ 1,441,140.47
LPS Contracting	\$ 1,507,273.50	\$ 226,091.03	\$ 1,733,364.53
Marino Construction Group	\$ 1,288,409.78	\$ 193,261.47	\$ 1,481,671.25
YG Group, LLC	\$ 2,298,275.80	\$ 344,741.37	\$ 2,643,017.17

Y = Yes, N = No

Required Documents:	BDI:	Bella:	Coral:	General Adphalt:	Island Villa:	LPS:	Marino:	YG Group:
Bid Form	Y	Y	Y	Y	Y	Y	Y	Y
Anti-Kick Back	Y	Y	Y	Y	Y	Y	Y	Y
Non-Collusion	Y	Y	Y	Y	Y	Y	Y	Y
Public Entity	Y	Y	Y	Y	Y	Y	Y	Y
Indemnification	Y	Y	Y	Y	Y	Y	Y	Y
Local Vendor	Y Non Local Vendor	Y	Y	Y	Y Non Local Vendor	Y	Y	Y
Equal Benefits	Y	Y	Y	Y	Y	Y	Y	Y
Cone of Silence	Y	Y	Y	Y	Y	Y	Y	Y
Scrutinized Companies	Y	Y	Y	Y	Y	Y	Y	Y
Noncoercive Conduct	Y	Y	Y	Y	Y	Y	Y	Y
E-Verify	Y	Y	Y	Y	Y	Y	Y	Y
Lobbying Activites	Y	Y	Y	Y	Y	Y	Y	Y
Debarment and Suspension	Y	Y	Y	Y	?	Y	Y	Y
Florida Trench	Y	Y	Y	Y	Y	Y	Y	Y
Florida Bid Bond	Y	Y	Y	Y	Y	Y	Y	Y
Performance Bond	10 Days After Notice of Award							
Payment Bond	10 Days After Notice of Award							
COI	Y	N	N	N	N	Y	Y	N
Addendum	Y	Y	Y	Y	Y	Y	Y	Y
Power of Attorney	Y	Y	Y	Y	N	Y	Y	Y