BID SCHEDULE - EATON STR	REET MILL AND PAVE
--------------------------	--------------------

	Douglas N. Higgins, Inc. 7-18-11				
Item	Mill And Pave Eaton St (White ST to William St)	Quantity	Unit	Unit Price	Total
_1A	Performance and Payment Bonds	11	EA	\$4,678.91	\$4,678.91
1B	Mobilization/Demobilization/MOT, etc.	1	EA	\$13,230.92	\$13,230.92
2A	2" Mill (White Street to William Street)	6760	SY	\$5.00	\$33,800.00
2B	2" Asphalt Surface	785	Ton	\$190.00	\$149,150.00
3A_	Stop Bars (Temporary and Final)	8	EA	\$97.75	\$782.00
3B	Parking Spaces (Temporary and Final)	2000	EA	\$7.00	\$14,000.00
3C	Double Yellow Lines (Temporary and Final)	1685	LF	\$8.00	\$13,480.00
3D	Crosswalks (Temporary and Final)	480	LF	8.00	\$3,840.00
3E	Parking Stencils	50	EA	97.75	\$4,887.50
	Subtotal				\$237,849.33
	Allowance				\$40,000.00
2000-0-000-0	Bid Total				\$277,849.33
	Mill and Pave Eaton St (William St to Simonton St)				
1A	Performance and Payment Bonds	11	EA	\$2,371.14	\$2,371.14
1B	Mobilization/Demobilization/MOT, etc.	1	EA	\$6,705.07	\$6,705.07
2A	2" Mill (William Street to Simonton Street)	3310	SY	\$5.00	\$16,550.00
2B	2" Asphalt Surface	365	Ton	\$190.00	\$69,350.00
3A	Stop Bars (Temporary and Final)	6	EA	\$97.75	\$586.50
3B	Parking Spaces (Temporary and Final)	1120	LF	\$7.00	\$7,840.00
3Ç	Double Yellow Lines (Temporary and Final)	885	LF	\$8.00	\$7,080.00
3D	Crosswalks (Temporary and Final)	360	LF	8.00	\$2,880.00
3E	Parking Stencils	25	EA	97.75	\$2,443.75
	Subtotal				\$115,806.46
	Allowance				\$25,000.00
	Bid Total				\$140,806.46