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INVITATION TO BID 

Sealed bids for the City of Key West Invitation to Bid (ITB No.18-026) MALLORY WHARF 

REFURBISHMENT, addressed to the City of Key West, will be received at the Office of the City Clerk, 

1300 White St., Key West Florida, 33040 until 2:30 pm on Wednesday, July 18, 2018 and then will be 

publicly opened and read. Any bids received after the time and date specified will not be considered. 

Please submit one (1) original and two (2) USB drives, each with one single PDF file of the entire 

bid package. Bid package is to be enclosed in a sealed envelope, clearly marked on the outside 

“MALLORY WHARF REFURBISHMENT ITB No. 18-026” addressed and delivered to the 

City Clerk at the address noted above. 

The project includes, but is not limited to, removal, refurbishment and replacement of three mooring 

bollards, concrete repair to breasting dolphins and pier, mooring fender repair, and replacement of 

fender attachment chains and chain plates, as more fully described in the attached contract documents. 

Drawings and Specifications may be obtained from Demand Star by Onvia or City of Key West website 

www.cityofkeywest-fl.gov. For bid package access on Demand Star, please contact Onvia at 

www.demandstar.com or call 1-800-711-1712. 

A mandatory pre-bid meeting will be held on Tuesday, June 26, 2018 at 10:00 a.m. in the 

Commissioners’ Conference Room at the City Hall located at 1300 White Street, Key West, FL 33040 

and continued at the Mallory Square wharf following the Administrative component. The purpose of 

the meeting will be to discuss particular requirements and answer questions of the prospective bidders 

relative to completing this project. 

EACH BID MUST BE SUBMITTED ON THE PRESCRIBED FORM AND ACCOMPANIED BY BID 

SECURITY AS PRESCRIBED IN THE INSTRUCTIONS TO BIDDERS, PAYABLE TO THE 

CITY OF KEY WEST, FLORIDA, IN AN AMOUNT NOT LESS THAN FIVE (5) PERCENT 

OF THE AMOUNT BID.  

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA 

AND SUBMIT PROOF OF SUCH WITH THE BID.  

The successful Bidder will be required to furnish the necessary additional bond(s) for the 

faithful performance of the Contract, as prescribed in the Bidding Documents. The Bidder 

shall furnish documentation showing that he is in compliance with the licensing requirements of 

the provisions of Chapter 66 Section 87 of the Code of Ordinances of the City of Key West within 10 

days following the Notice of Award and must demonstrate that he holds at a minimum, a City of Key 

West Business Tax Receipt. 

 All bid bonds, contract bonds, insurance contracts, and certificates of insurance shall be either executed 

by or countersigned by a licensed resident agent of the Surety or Insurance Company having his place of 

business in the State of Florida, and in all ways complying with the insurance laws of the State of Florida. 

Further, the said Surety or Insurance Company shall be duly licensed and qualified to do business in the 

State of Florida. 

Before a Contract will be awarded for the work contemplated herein, the CITY will conduct such 

investigation as is necessary to determine the performance record and ability of the apparent low Bidder 

http://www.demandstar.com/
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to perform the size and type of work specified under this Contract. Upon request, the Bidder shall submit 

such information as deemed necessary by the CITY to evaluate the Bidder's qualifications. 

For information concerning the proposed work or for appointment to visit the site of the proposed work, 

contact Steve McAlearney, Engineering Services Department for the City of Key West at (305) 809-3747 

or smcalearney@cityofkeywest-fl.gov.  

As stated above, at the time of the bid submittal the Bidder must provide satisfactory documentation 

of State Licenses. The Bidder shall furnish documentation showing that he is in compliance with the 

licensing requirements of County, and City licenses as would be required within ten days of the award. 

The successful Bidder must also be able to satisfy the City Attorney as to such insurance coverage and 

legal requirements as may be demanded by the Bid in question. 

The City may reject bids for any and/or all of the following reasons: (1) for budgetary reasons, (2) if 

the bidder misstates or conceals a material fact in its bid, (3) if the bid does not strictly conform to the 

law or is non-responsive to the bid requirements, (4) if the bid is conditional, (5) if a change of 

circumstances occurs making the purpose of the bid unnecessary to the City, or (6) if such rejection is 

in the best interest of the City. The City may also waive any minor formalities or irregularities in any 

bid. 

 * * * * * * 

  

mailto:smcalearney@cityofkeywest-fl.gov
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INSTRUCTIONS TO BIDDERS 

1. CONTRACT DOCUMENTS 

 A. FORMAT 

  The Contract Documents are divided into parts, divisions, and sections for convenient 

organization and reference. Generally, there has been no attempt to divide the sections into 

work performed by the various building trades, work by separate subcontractors, or work 

required for separate facilities in the project.  

 B. DOCUMENT INTERPRETATION 

  The separate sections contained within these Contract Documents are intended to be 

mutually cooperative and to provide all details reasonably required for the execution of the 

proposed work.   

  Should there be any doubt as to the meaning or intent of said Contract Documents, the 

Bidder should request of Steve McAlearney (smcalearney@cityofkeywest-fl.gov) in 

writing (no later than close-of-business July 6, 2018) an interpretation thereof. Any 

interpretation or change in said Contract Documents will be made only in writing in the 

form of Addenda to the documents which will be furnished to all registered holders of 

Contract Documents. Bidders shall submit with their Proposals, or indicate receipt of, all 

Addenda. The CITY will not be responsible for any other explanation or interpretations of 

said Documents.  

2. GENERAL DESCRIPTION OF THE PROJECT 

A general description of the work to be done is contained in the Invitation to Bid. The scope is 

specified in applicable parts of these Contract Documents. 

3. QUALIFICATION OF CONTRACTORS 

 The prospective Bidders must meet the statutorily prescribed requirements before award of 

Contract by the CITY. Bidders must hold or obtain all licenses and/or certificates as required by 

the State and Local Statutes to bid and perform the work specified herein.  

4. BIDDER'S UNDERSTANDING 

 Each Bidder must inform himself of the conditions relating to the execution of the work, and it 

is assumed that he will inspect the site and make himself thoroughly familiar with all the 

Contract Documents. Failure to do so will not relieve the successful Bidder of his obligation to 

enter into a Contract and complete the contemplated work in strict accordance with the Contract 

Documents. It shall be the Bidder's obligation to verify for himself and to his complete 

satisfaction all information concerning site conditions. 

 The CITY will make available to prospective Bidders upon request and at the office of the CITY 

Engineer, prior to bid opening, any information that he may have as to conditions and topography 

at the worksite.   

Information derived from inspection of topographic maps, or from Drawings showing location of 

utilities and structures, will not in any way relieve the Contractor from any risk, or from properly 

examining the Site and making such additional investigations as he may elect, or from properly 

fulfilling all the terms of the Contract Documents.  
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Each Bidder shall inform himself of, and the Bidder awarded a Contract shall comply with, federal, 

state, and local laws, statutes, and ordinances relative to the execution of the work. This 

requirement includes, but is not limited to, applicable regulations concerning minimum wage rates, 

nondiscrimination in the employment of labor, protection of public and employee safety and 

health, environmental protection, the protection of natural resources, fire protection, burning and 

non-burning requirements, permits, fees, and similar subjects.    

5. TYPE OF BID 

 A. LUMP SUM  

  The Bid for the work is to be submitted on a lump sum basis. All items required to complete 

the work specified but not included in the Bid shall be considered incidental to those set 

forth in the Bid.   

  The Bidder shall submit a Schedule of Values with the Bid. Schedule of Values shall 

be broken down by bid items listed in PART 6 of the Project Manual and will be used 

as a basis for payment. Contractor is responsible for providing a dollar amount for 

each item listed on the Schedule of Values and that total shall match the amount on 

the Lump Sum Bid. The Bidder will be considered non-responsive if Schedule of 

Values is not complete or not included in Bid Package. 

6. PREPARATION OF BIDS 

 A. GENERAL 

  All blank spaces in the Bid form must be filled in, as required, in BLACK ink. All price 

information shall be shown in both words and figures where required. No changes shall be 

made in the phraseology of the forms. Written amounts shall govern in case of discrepancy 

between the amounts stated in writing and the amounts stated in figures. In case of 

discrepancy between unit prices and extended totals, unit prices shall prevail.  

  Bids may be rejected which contains omissions, erasures, alterations, or additions of any 

kind, or prices uncalled for, or in which any of the prices are obviously unbalanced, or 

which in any manner shall fail to conform to the conditions of the published Invitation to 

Bid. 

  Only one Bid from any individual, firm, partnership, or corporation, under the same or 

different names, will be considered. Should it appear to the CITY that any Bidder is 

interested in more than one Bid for work contemplated; all Bids in which such Bidder is 

interested will be rejected. 

 B. SIGNATURE 

  The Bidder shall sign his Bid in the blank space provided therefore. If Bidder is a 

corporation, the legal name of the corporation shall be set forth above, together with the 

signature of the officer or officers authorized to sign Contracts on behalf of the corporation. 

If Bidder is a partnership, the true name of the firm shall be set forth above, together with 

the signature of the partner or partners authorized to sign Contracts in behalf of the 

partnership. If signature is by an agent, other than an officer of a corporation or a member 

of a partnership, a notarized power-of-attorney must be on file with the CITY prior to 

opening of Bids or submitted with the Bid, otherwise the Bid will be regarded as not 

properly authorized.  



  

 

 Page 11 

 

 C. SPECIAL BIDDING REQUIREMENTS 

 

  The Bidder's attention is brought to the hiring practices and licenses and permits of the 

City of Key West. These are defined in the addition to Article 39, ORDINANCES, 

PERMITS, AND LICENSES, as set forth in the Supplementary Conditions. 

   

  The Bidder shall submit with bid an experience record showing his expertise in general 

civil and related work. Such experience record shall provide at least five current or recent 

projects of similar work, within the State of Florida and preferably Monroe County. For 

each project, the following information shall be provided: 

 

  Description and location of work 

  Contract amount 

  Dates work was performed 

  Owner 

  Name of Owner's contact person and phone number 

  Engineer 

  Name of Engineer's contact person and phone number 

 

The bidder shall submit with his bid a list of items to be performed by his own labor and 

that performed by subcontractors or others. 

 

 D. ATTACHMENTS 

  Bidder shall complete and submit the following forms with his bid: 

 

Anti-Kickback Affidavit 

Public Entity Crimes Form 

City of Key West Indemnification Form 

Local Vendor Certification  

Equal Benefits for Domestic Partner Affidavit 

Cone of Silence Affidavit 

Disclosure of Lobbying Activities Form 

Non-Collusion Declaration and Compliance Form 

Suspension and Debarment Certification 

Bidder’s Checklist 

 

 E. PUBLIC ENTITY CRIMES FORM 

  Pursuant to the requirements of Chapter 287.133, Florida Statutes, pertaining to the sworn 

statement on Public Entity Crimes and the Convicted Vendor List, all Bidders shall submit 

a signed and notarized statement with their Bid on the form provided herein. 
 

7. STATE AND LOCAL SALES AND USE TAXES 

 Unless the Supplementary Conditions contains a statement that the CITY is exempt from state 

sales tax on materials incorporated into the work due to the qualification of the work under this 

Contract, the Contractor, as required by the laws and statutes of the state and its political 

subdivisions, shall pay all state and local sales and use taxes. Prices quoted in the Bid shall include 

all nonexempt sales and use taxes, unless provision is made in the Bid Form to separately itemize 

the tax. 
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8. SUBMISSION OF BIDS 

All BIDS must be submitted not later than the time prescribed, at the place, and in the manner 

set forth in the Invitation to Bid. BIDS must be made on the BID forms provided herewith, 

submit one (1) original bid package and two (2) USB drives, each containing a single PDF 

file of the entire bid package. 

 Each BID must be submitted in a sealed envelope, so marked as to indicate the Bidder's name and 

its contents (project name and number) without being opened, and addressed in conformance with 

the instructions in the Invitation to Bid.   

9. MODIFICATION OR WITHDRAWAL OF BIDS 

 Prior to the time and date designated for receipt of BIDS, any BID submitted may be withdrawn 

by notice to the party receiving BIDS at the place designated for receipt of BIDS. Such notice shall 

be in writing over the signature of the Bidder. No BID may be withdrawn after the time scheduled 

for opening of BIDS, unless the time specified in paragraph AWARD OF CONTRACT of these 

Instructions to Bidders shall have elapsed.   

10. BID SECURITY 

 BIDS must be accompanied by cash, a certified check, or cashier's check drawn on a bank in good 

standing, or a bid bond issued by a Surety authorized to issue such bonds in the state where the 

work is located, in the amount of five (5) percent of the total amount of the Bid submitted. This 

bid security shall be given as a guarantee that the Bidder will not withdraw his BID for a period of 

ninety (90) days after bid opening, and that if awarded the Contract, the successful Bidder will 

execute the attached Contract and furnish properly executed Performance and Payment Bonds, 

each in the full amount of the Contract price within the time specified. Agent and Surety phone 

numbers must be provided. 

 The Attorney-in-Fact who executes this bond in behalf of the Surety must attach a notarized copy 

of his power-of-attorney as evidence of his authority to bind the Surety on the date of execution of 

the bond. Where State Statute requires, certification by a resident agent shall also be provided. 

 If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith, or one 

conforming substantially thereto in form and content. 

11. RETURN OF BID SECURITY 

 Within 15 days after the award of the Contract, the CITY will return the bid securities to all Bidders 

whose BIDS are not to be further considered in awarding the Contract. Retained bid securities will 

be held until the Contract has been finally executed, after which all bid securities, other than 

Bidders' bonds and any guarantees, which have been forfeited, will be returned to the respective 

Bidders whose Proposals they accompanied. 

12. AWARD OF CONTRACT 

 Within sixty (60) calendar days after the opening of Bids, the CITY will accept one of the Bids or 

will act in accordance with the following paragraphs. The acceptance of the Bid will be by written 

notice of award, e-mailed to the office designated in the Bid, or delivered to the Bidder's 

representative. In the event of failure of the lowest responsive, responsible Bidder to sign the 

Contract and provide an acceptable Performance Bond, Payment Bond, insurance certificate(s) 

and evidence of holding required licenses and certificates, the Owner may award the Contract to 

the next lowest responsive, responsible Bidder. Such award, if made, will be made within ninety 

(90) days after the opening of Bids. 
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 The CITY reserves the right to accept or reject any or all Bids, and to waive any informalities and 

irregularities in said Bids. 

13. BASIS OF AWARD 

 The award will be made by the Owner based on the Total Lump Sum Bid from the lowest, 

responsive, responsible BIDDER which, in the Owner’s sole and absolute judgment will best serve 

the interest of the Owner.  

14. EXECUTION OF CONTRACT 

 The successful Bidder shall, within ten (10) working days after receiving Notice of Award, sign 

and deliver to the CITY an original Contract and two (2) copies in the form hereto attached, 

together with the insurance certificate examples of the bonds as required in the Contract 

Documents and evidence of holding required licenses and certificates. Within 10 working days 

after receiving the signed Contract from the successful Bidder, the City’s authorized agent will 

sign the Contract. Signature by both parties constitutes execution of the Contract. The contract 

shall be executed on the basis on available funding and respective lump sum fee.   

 

15. CONTRACT BONDS 

 

 A. PERFORMANCE AND PAYMENT BONDS  

 

  If Bid Alternate is selected by the City, the successful Bidder shall file with the CITY, at 

the time of delivery of the signed Contract, a Performance Bond and Payment Bond on the 

form bound herewith, each in the full amount of the Contract price in accordance with the 

requirements of Florida Statutes Section 255.05 or 713.23, as applicable, as security for 

the faithful performance of the Contract and the payment of all persons supplying labor 

and materials for the construction of the work, and to cover all guarantees against defective 

workmanship or materials, or both, during the warranty period following the date of final 

acceptance of  the work by the CITY. The Surety furnishing this bond shall have a sound 

financial standing and a record of service satisfactory to the CITY, shall be authorized to 

do business in the State of Florida, and shall be listed on the current U.S. Department of 

Treasury Circular Number 570, or amendments thereto in the Federal Register, of 

acceptable Sureties for federal projects. The CONTRACTOR shall supply the OWNER 

with phone numbers, addresses, and contacts for the Surety and their agents. Pursuant to 

Section 255.05(7), Florida Statutes, in lieu of the bond required by law, the contractor 

may file with the city an alternative form of security in the form of cash, a money order, 

a certified check, a cashier’s check or an irrevocable letter of credit.   

 

 B. POWER-OF-ATTORNEY 

 

  The Attorney-in-Fact (Resident Agent) who executes this Performance and Payment Bond 

in behalf of the Surety must attach a notarized copy of his power-of-attorney as evidence 

of his authority to bind the Surety on the date of execution of the bond. All Contracts, 

Performance and Payment Bonds, and respective powers-of-attorney will have the same 

date. 

16. FAILURE TO EXECUTE CONTRACT AND FURNISH BOND 

 

 The Bidder who has a Contract awarded to him and who fails to promptly and properly execute 
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the Contract or furnish the required Bonds shall forfeit the bid security that accompanied his bid, 

and the bid security shall be retained as liquidated damages by the CITY, and it is agreed that this 

said sum is a fair estimate of the amount of damages the CITY will sustain in case the Bidder fails 

to enter into a Contract or furnish the required Bonds. Bid security deposited in the form of cash, 

a certified check, or cashier's check shall be subject to the same requirement as a Bid Bond.   

 

17. PERFORMANCE OF WORK BY CONTRACTOR 

 

 Each Bidder must furnish with his Bid a list of the items that he will perform with his own forces 

and the estimated total cost of these items.    

 

18. TIME OF COMPLETION 

 

 The time of completion of the work to be performed under this Contract is the essence of this 

Contract. To minimize impact on cruise ship operations, and assuming Commission approves 

Award at August 7 meeting, all work must be completed between August 21, 2018, and 

October 20, 2018. Delays and extensions of time may be allowed in accordance with the 

provisions stated in the General Conditions. When the Contractor receives a Notice to Proceed, he 

shall commence work as soon as possible and shall complete all work within the number of 

calendar days stipulated in this Bid. The term of this contract will not exceed 60 calendar days 

with ALL work complete and final invoice and lien releases submitted to the CITY. 

 

 

 * * * * * * 
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BID PROPOSAL FORM 
 
NOTE TO BIDDER:  Use BLACK ink for completing this form. 
 
To: The City of Key West 
 
Address: 1300 White St, Key West, Florida 33040 
 
Project Title: MALLORY WHARF REFURBISHMENT 
 
Bidder's contact person for additional information on this Bid:  
 
Company Name:                       
 
Contact Name: __________             
  
Email & Telephone:     

   
BIDDER'S DECLARATION AND UNDERSTANDING 
 
The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in 
this Bid are those named herein, that this Bid is, in all respects, fair and without fraud, that it is made 
without collusion with any official of the Owner, and that the Bid is made without any connection or 
collusion with any person submitting another Bid on this Contract.  
 
The Bidder further declares that he has carefully examined the Contract Documents for the 
construction of the project, that he has personally inspected the site, that he has satisfied himself as to 
the quantities involved, including materials and equipment, and conditions of work involved, including 
the fact that the description of the quantities of work and materials, as included herein, is brief and is 
intended only to indicate the general nature of the work and to identify the said quantities with the 
detailed requirements of the Contract Documents, and that this Bid is made according to the provisions 
and under the terms of the Contract Documents, which Documents are hereby made a part of this Bid.  
 
CONTRACT EXECUTION AND BONDS 
 
The Bidder agrees that if this Bid is accepted, he will, within 10 days, not including Sundays and legal 
holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, 
deliver to the Owner examples of the Performance Bond and Payment Bond required herein, and 
evidence of holding required licenses and certificates, and will, to the extent of his Bid, furnish all 
machinery, tools, apparatus, and other means of construction and do the Work and furnish all the 
materials necessary to complete all work as specified or indicated in the Contract Documents. 
 

 
START OF CONSTRUCTION AND CONTRACT COMPLETION TIME 
 
The Bidder further agrees to begin work within 14 calendar days and to complete the project, in all 
respects, within 60 calendar days after the date of the initial Notice to Proceed. To minimize impact 
on cruise ship operations, and assuming Commission approves Award at August 7 meeting, all 
work must be completed between August 21, 2018, and October 20, 2018. 
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BID PROPOSAL (continued) 
 
LIQUIDATED DAMAGES 
 
In the event the Bidder is awarded the Contract and shall fail to complete the Work within the time 
limit or extended time limit agreed upon, as more particularly set forth in the Contract Documents, 
liquidated damages shall be paid to the Owner at the rate of $900.00 per day for all Work awarded 
until the Work has been satisfactorily completed as provided by the Contract Documents. Sundays and 
legal holidays shall be excluded in determining days in default. Owner will recover such liquidated 
damages by deducting the amount owed from the final payment or any retainage held by the Owner.  
 
ADDENDA 
 
The Bidder hereby acknowledges that he has received Addenda No’s.         ,          , 
        ,          ,         ,         , (Bidder shall insert No. of each Addendum received) and agrees that all 
addenda issued are hereby made part of the Contract Documents, and the Bidder further agrees that 
his Bid(s) includes all impacts resulting from said addenda.   
 
SALES AND USE TAXES 
 
The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid 
prices for the work. 
 
LUMP SUM ITEMS 
 
The Bidder further proposes to accept as full payment for the work proposed herein the amounts 
computed under the provisions of the Contract Documents and based on the following lump sum 
amounts. The Bidder agrees that the lump sum represents a true measure of the labor and materials 
required to perform the work, including all allowances for overhead and profit for each type and unit 
of work called for in these Contract Documents. Bidder further acknowledges that bid includes any 
permits required by the City of Key West and any Regulatory Agencies. The amounts shall be shown 
in both words and figures. In case of discrepancy, the amount shown in words shall govern.  
 
 

LUMP SUM BASE BID        $____________________ 

 

UNIDENTIFIED REPAIR ALLOCATION    $_______20,000_______ 

 

TOTAL LUMP SUM BID:  

    

$                                 ________Dollars & __         Cents

   amount written in words 

 
BID ALTERNATES  
 

1. Furnish 100% Performance & Payment Bonds (Lump Sum)    

 

$____________________ 
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2. New Bollards in Lieu of Refurbishment (Lump Sum) 

 

$____________________ 

 
 
NOTE: OWNER HAS RIGHT TO ACCEPT OR REJECT ANY, ALL OR NO BID ALTERNATE 
ITEMS. THE TOTAL OF BASE BID PLUS THE SUM OF OWNER SELECTED BID 
ALTERNATES WILL BE BASIS OF EVALUATING LOW BIDDER AND BASIS OF AWARD. 
 

BID PROPOSAL (continued) 
 

The Bidder shall submit a Schedule of Values with the Bid. Schedule of Values shall be broken 
down by bid items listed in PART 6 of the PROJECT MANUAL and will be used as a basis for 
payment.  
Contractor is responsible for providing a dollar amount for each item listed on the Schedule of 
Values and that total shall match the amount on the Bid Lump Sum. The Bidder will be 
considered non-responsive if Schedule of Values is not complete and or not included in Bid 
Package. 

 

Payment for subcontractors, materials and equipment authorized by the Owner in a written 

Change Order but not listed in the above Bid will be provided at the supplier's invoice plus 10 %.   
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BID PROPOSAL  
(continued) 

 
SUBCONTRACTORS 

 

The Bidder further proposes that the following subcontracting firms or businesses will be awarded 

subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:   

 

                                                                                     

Name 

_______________________________________________  __________________________ 

Trade                       Percent of Total Base Bid 

                                                                  ,                               ,                           ,         

Street                   City                       State                     Zip  

 

                                                                                    

Name 

_______________________________________________  __________________________ 

Trade                       Percent of Total Base Bid 

                                                                  ,                               ,                           ,         

Street                   City                       State                     Zip  

 

                                                                                    

Name 

_______________________________________________  __________________________ 

Trade                       Percent of Total Base Bid 

                                                                  ,                               ,                           ,         

Street                   City                       State                     Zip  

 

                                                                                    

Name 

_______________________________________________  __________________________ 

Trade                       Percent of Total Base Bid 

                                                                  ,                               ,                           ,         

Street                   City                       State                     Zip  

 

                                                                            

Name 

_______________________________________________  __________________________ 

Trade                       Percent of Total Base Bid 

                                                                  ,                               ,                           ,         

Street                   City                       State                     Zip  
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BID PROPOSAL (continued) 
 

SURETY 

 

                                                                                                                                       whose address is 

 

                                                                             ,                               ,                     ,            

Street     City State     Zip 

 

 

BIDDER 

 

The name of the Bidder submitting this Bid is:                                                                           

 

                                                                                                                                        doing business at 

 

                                                                             ,                               ,                      ,                            

Street     City State               Zip 

 

which is the address to which all communications concerned with this Bid and with the Contract shall 

be sent.   

 

The names of the principal officers of the corporation submitting this Bid, or of the partnership, or of 

all persons interested in this Bid as principals are as follows:                     

 

 

           

 

 

           

 

 

           

 

 

           

 

 

           

 

 

  



 

 Page 20 

 

BID PROPOSAL (continued) 
 

If Sole Proprietor or Partnership 

 

IN WITNESS hereto the undersigned has set his (its) hand this              day of                     20___. 

 

 

                                                              

Signature of Bidder 

 

 

                                                                                                   

Title 

 
 
 

If Corporation 

 

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and 

its seal affixed by its duly authorized officers this                day of                                         20___. 

 

 

(SEAL) 

 

 

 

                                                                    

Name of Corporation 

 

     By                                                                                  

 

     Title                                                                                           

 

     Attest                                                  

 

_____________________________________________________________________________ 
 
 
Sworn and subscribed before this ___________ day of ________________, 20____ 
 
 
 
NOTARY PUBLIC, State of  _____________________, at Large 
 
My Commission Expires:  ________________                     
  

******  
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EXPERIENCE OF BIDDER 

 

The Bidder states that he is an experienced CONTRACTOR and has completed similar projects 

within the last 5 years. 

 

(List similar projects, with types, names of OWNERs, construction costs, ENGINEERs, and 

references with phone numbers. Use additional sheets if necessary.) 

                                                                                                                                                                           

          

          

          

          

          

          

          

          

          

          

          

          

          

          

           

 

******
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FLORIDA BID BOND 

 
                                                         BOND NO.                                                 

 

                                                                             AMOUNT:  $                                              

 

 

KNOW ALL MEN BY THESE PRESENTS, that         

              

hereinafter called the PRINCIPAL, and          

              

a corporation duly organized under the laws of the State of        

having its principal place of business at           

        in the State of     ,    

and authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto  

The CITY OF KEY WEST called the OBLIGEE, in the sum of     

                                                                     DOLLARS ($                   ) for the 

payment for which we bind ourselves, our heirs, executors, administrators, successors, and assigns, 

jointly and severally, firmly by these present. 

 

THE CONDITION OF THIS BOND IS SUCH THAT: 

 

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for MALLORY 

WHARF REFURBISHMENT, said Bid Proposal, by reference thereto, being hereby made a 

part hereof. 

 

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for 

the furnishing of all labor, materials (except those to be specifically furnished by the CITY), 

equipment, machinery, tools, apparatus, means of transportation for, and the performance of the 

work covered in the Bid and the detailed Specifications, entitled: 

 

MALLORY WHARF REFURBISHMENT 

 

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, 

certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as 

a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the  
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FLORIDA BID BOND (continued) 

 

CITY for the performance of said Contract, within 10 working days after written notice having been 

given of the award of the Contract. 

 

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within 

10 consecutive calendar days after written notice of such acceptance, enters into a written Contract 

with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to 

100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise 

the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay 

said sum immediately upon demand of the OBLIGEE in good and lawful money of the United 

States of America, as liquidated damages for failure thereof of said PRINCIPAL. 

 

Signed and sealed this                     day of                                                     , 20___. 

   

 ______________________________________ 

 PRINCIPAL 

   

 By       

  

         

 SURETY 

 

 By        

       Attorney-In-Fact 

 

STATE OF ______________  ) 

     :  SS 

COUNTY OF ____________  ) 
                                

 

 

 * * * * * * 
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ANTI – KICKBACK AFFIDAVIT 

 

 

STATE OF ______________  ) 

     :  SS 

COUNTY OF ____________  ) 

 

 

 

 

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be 

paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or 

indirectly by me or any member of my firm or by an officer of the corporation. 

 

 

By:  

  

 

 

                       

 

Sworn and subscribed before me this                        day of                                                    , 20___. 

 

  

                                              

NOTARY PUBLIC, State of ______________ at Large 

 

 

 

My Commission Expires:      

 

 

 

                                         

 

 

 * * * * * * 
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SWORN STATEMENT UNDER SECTION 287.133(3)(A) 

FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 

 

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER 

OFFICER AUTHORIZED TO ADMINISTER OATHS. 

 

1. This sworn statement is submitted with Bid for Mallory Wharf Refurbishment, City of Key 

West, Florida. 

2. This sworn statement is submitted by       ______ 

                                                                 (name of entity submitting sworn statement) 

 

whose business address is         ______

    

           ______ 

        

and (if applicable) its Federal Employer Identification Number (FEIN) is   

          ____________ 

(If the entity has no FEIN, include the Social Security Number of the individual  

 

signing this sworn statement         ______   

 

3. My name is           ______ 

                (please print name of individual signing) 

 

and my relationship to the entity named above is      ______     

 

4. I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida 

Statutes, means a violation of any state or federal law by a person with respect to and directly 

related to the transaction of business with any public entity or with an agency or political 

subdivision of any other state or with the United States, including but not limited to, any bid 

or contract for goods or services to be provided to any public or an agency or political 

subdivision of any other state or of the United States and involving antitrust, fraud, theft, 

bribery, collusion, racketeering, conspiracy, material misrepresentation. 

 

5. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), 

Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or 

without an adjudication guilt, in any federal or state trial court of record relating to charges 

brought by indictment information after July 1, 1989, as a result of a jury verdict, nonjury 

trial, or entry of a plea of guilty or nolo contendere. 
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PUBLIC ENTITY CRIMES (continued) 

 

6. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, 

means 

 

a. A predecessor or successor of a person convicted of a public entity crime; or 

 

b. An entity under the control of any natural person who is active in the management 

of the entity and who has been convicted of a public entity crime. The term 

“affiliate” includes those officers, directors, executives, partners, shareholders, 

employees, members, and agents who are active in the management of an affiliate. 

The ownership by one person of shares constituting controlling interest in another 

person, or a pooling of equipment or income among persons when not for fair market 

value under an arm’s length agreement, shall be a prima facie case that one person 

controls another person. A person who knowingly enters into a joint venture with a 

person who has been convicted of a public entity crime in Florida during the 

preceding 36 months shall be considered an affiliate. 

 

7. I understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes, means 

any natural person or entity organized under the laws of any state or of the United States 

with the legal power to enter into a binding contract and which bids or applies to bid on 

contracts for the provision of goods or services let by a public entity, or which otherwise 

transacts or applies to transact business with public entity. The term “person” includes those 

officers, directors, executives, partners, shareholders, employees, members, and agents who 

are active in management of an entity. 

 

8. Based on information and belief, the statement which I have marked below is true in relation 

to the entity submitting this sworn statement. (Please indicate which statement applies). 

 

 ____Neither the entity submitting this sworn statement, nor any officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in 

management of the entity, nor any affiliate of the entity have been charged with and 

convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate 

which additional statement applies.) 

 

 _____There has been a proceeding concerning the conviction before a hearing of the 

State of Florida, Division of Administrative Hearings. The final order entered by the 

hearing officer did not place the person or affiliate on the convicted vendor list. (Please 

attach a copy of the final order.) 

 

 _____The person or affiliate was placed on the convicted vendor list. There has been 

a subsequent proceeding before a hearing officer of the State of Florida, Division of 

Administrative Hearings. The final order entered by the hearing officer determined 

that it was in the public interest to remove the person or affiliate from the convicted 

vendor list. (Please attach a copy of the final order.) 
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PUBLIC ENTITY CRIMES (continued) 

 

 _____The person or affiliate has not been put on the convicted vendor list. (Please 

describe any action taken by or pending with the Department of General Services.) 

 

      

 

      __________________________________________ 

        (signature) 

      __________________________________________ 

        (date) 

 

STATE OF___________________ 

 

COUNTY OF_________________ 

 

PERSONALLY APPEARED BEFORE ME, the undersigned authority, 

 

_________________________who, after first being sworn by me, affixed his/her  

(name of individual signing) 

 

signature in the space provided above on this_____day of      , 20___. 

 

 

My commission expires: 

       __________________________ 

        NOTARY PUBLIC 

 

 

 

 

* * * * * * 
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INDEMNIFICATION 

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold 

harmless the City of Key West, their officers, directors, agents, and employees (herein called the 

“indemnitees”) from liabilities, damages, losses and costs, including, but not limited to, reasonable 

attorney’s fees and court costs, such legal expenses to include costs incurred in establishing the 

indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent caused 

by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR, its 

Subcontractors or persons employed or utilized by them in the performance of the Contract. Claims by 

indemnitees for indemnification shall be limited to the amount of CONTRACTOR’s insurance or $1 

million per occurrence, whichever is greater. The parties acknowledge that the amount of the indemnity 

required hereunder bears a reasonable commercial relationship to the Contract and it is part of the 

project specifications or the bid documents, if any. 

The indemnification obligations under the Contract shall not be restricted in any way by any limitation 

on the amount or type of damages, compensation, or benefits payable by or for the CONTRACTOR 

under workers’ compensation acts, disability benefits acts, or other employee benefits acts, and shall 

extend to and include any actions brought by or in the name of any employee of the CONTRACTOR 

or of any third party to whom CONTRACTOR may subcontract a part or all of the Work. This 

indemnification shall continue beyond the date of completion of the work. 

 

 

 

 
CONTRACTOR: _______________________________________ SEAL: 

 

  

 _______________________________________ 

     Address 

 

  

 _______________________________________ 

     Signature 

 

  

 _______________________________________ 

     Print Name 

 

 ________________________________________ 

    Title 

 

 

 _______________________________________ 

                           Date 

 

 

* * * * * * 
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LOCAL VENDOR CERTIFICATION PURSUANT TO 

CKW ORDINANCE 09-22 SECTION 2-798 
 
The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her 

knowledge and belief, that the vendor meets the definition of a “Local Business.”  For purposes of this section, 

“local business” shall mean a business which: 

 
a. Principle address as registered with the FL Department of State located within 30 miles of the 

boundaries of the city, listed with the chief licensing official as having a business tax receipt with its 

principle address within 30 miles of the boundaries of the city for at least one year immediately prior 

to the issuance of the solicitation. 
 
b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of 

its boundaries. 

 
c. Having paid all current license taxes and any other fees due the city at least 24 hours prior to 

the publication of the call for bids or request for proposals. 

 
[ ] Not a local vendor pursuant to Ordinance 09-22 Section 2-798 

[ ] Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798 
 
If you qualify, please complete the following in support of the self-certification & submit copies of your 

County and City business licenses. Failure to provide the information requested will result in denial of 

certification as a local business. 

 
Business Name                                                                                            Phone:                                        

 

Current Local Address:      Fax:   

(P.O Box numbers may not be used to establish status) 
 

Length of time at this address:   
 

  Date:    

Signature of Authorized Representative 
 

STATE OF    COUNTY OF   
 

The foregoing instrument was acknowledged before me this    day of   , 20___. 
 

By , of     

(Name of officer or agent, title of officer or agent) (Name of corporation acknowledging) 
 

or has produced identification   as identification 

(Type of identification) 

 
Signature of Notary 

 

 
Return Completed form with Print, Type or Stamp Name of Notary 

Supporting documents to: 

City of Key West 

Purchasing 
Title or Rank 

* * * * * * 
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EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT  

 

STATE OF __________________ ) 

     :  SS 

COUNTY OF ________________ ) 

 

I, the undersigned hereby duly sworn, depose and say that the firm of ______________________ 

provides benefits to domestic partners of its employees on the same basis as it provides benefits to 

employees’ spouses per City of Key West Ordinance Sec. 2-799. 

 

 

 

 By: __________________________ 

 

 

Sworn and subscribed before me this 

 

                      day of ________________, 20___. 

 

___________________________________________  

NOTARY PUBLIC, State of ____________ at Large 

 

My Commission Expires: ______________________ 

 

* * * * * * 
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CONE OF SILENCE AFFIDAVIT 

 

STATE OF ________________ ) 

     :  SS 

COUNTY OF ________________ ) 

 

I the undersigned hereby duly sworn depose and say that all owner(s), partners, officers, directors, 

employees and agents representing the firm of _______________________________ have read and 

understand the limitations and procedures regarding communications concerning City of Key West 

issued competitive solicitations pursuant to City of Key West Ordinance Section 2-773 Cone of Silence 

(attached). 

 

                                                           __________________________________________ 

      (signature) 

      __________________________________________ 

      (date) 

 

 

Sworn and subscribed before me this 

 

                      Day of ________________, 20___. 

 

___________________________________________  

NOTARY PUBLIC, State of ______________ at Large 

 

My Commission Expires: ____________________ 

 

* * * * * * 
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LOBBYING RESTRICTIONS 
 
 

The undersigned certifies, to the best of his or her knowledge and belief, that: 
 

1.   No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to  any  person for influencing or attempting to influence an officer or 

employee of an agency, a Member of Congress, an officer or employee of Congress, or an 

employee of a Member of Congress in connection with the awarding of any Federal 

contract, the making of any Federal grant, the making of any Federal loan, the enteringinto   

of   any   cooperative   agreement,   and   the   extension,   continuation,   renewal, 

amendment,  or  modification  of  any  Federal  contract,  grant,  loan,  or  cooperative 

agreement. 

2.    If any funds other than Federal appropriated funds have been paid or will be paid to 

any person for influencing or attempting to influence an officer or employee of  any 

agency, a Member of Congress, an officer or employee of Congress, or an employee of a 

Member  of  Congress  in  connection  with  this  Federal  contract,  grant,  loan,   or 

cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 

“Disclosure Form to Report Lobbying,” in accordance with its instructions. 

3.   The undersigned shall require that the language of this certification be included in the 

award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and 

contracts under grants, loans, and cooperative agreements) and that all subrecipients shall 

certify and disclose accordingly. 

 

This certification is a material representation of fact upon which reliance was placed when 

this transaction was made or entered into. Submission of this certification is a prerequisite for 

making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person 

who fails to file the required certification shall be subject to a civil penalty of not less than 

$10,000 and not more than 

$100,000 for each such failure. 
 

 
                                                          Signature of Contractor's Authorized Official 
 

                                                          Name and Title of Contractor's Authorized Official 

 
                                                          Date 
 

* * * * * * 
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NON-COLLUSION AFFIDAVIT 
 
 
 
 

 

STATE OF FLORIDA               ) 

:  SS 

COUNTY OF MONROE ) 
 

 

I, the undersigned hereby declares that the only persons or parties interested in this Bid are those named 
herein, that this Bid is, in all respects, fair and without fraud, that it is made without collusion with any 
official of the Owner, and that the Bid is made without any connection or collusion with any person 
submitting another Bid on this Contract.   
 
 

 
By:    

 

 
 
 

Sworn and subscribed before me this 
 
 

   day of   , 2018. 
 

 
 
 

NOTARY PUBLIC, State of Florida at Large 
 
 

My Commission Expires:    

 

* * * * * * 
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DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
 

The   Contractor   shall   comply   and   facilitate   compliance   with   U.S.   DOT   

regulations, “Nonprocurement Suspension and Debarment,” 2 C.F.R. part 1200, which adopts and 

supplements the U.S.  Office of Management and Budget (U.S. OMB) “Guidelines to Agencies 

on Governmentwide Debarment and Suspension (Nonprocurement),” 2 C.F.R. part 180.  These 

provisions apply to each contract at any tier of $25,000 or more, and to each contract at any tier 

for a federally required audit (irrespective of the contract amount), and to each contract at any tier 

that must be approved by an FTA official irrespective of the contract amount.  As such, the 

Contractor shall verify that its principals, affiliates, and subcontractors are eligible to participate 

in this federally funded contract and are not presently declared by any Federal department or 

agency to be: 

 
a)   Debarred from participation in any federally assisted Award; 

 
b)   Suspended from participation in any federally assisted Award; 

 
c)    Proposed for debarment from participation in any federally assisted Award; 

 
d)   Declared ineligible to participate in any federally assisted Award; 

 
e)   Voluntarily excluded from participation in any federally assisted Award; or 

f)    Disqualified from participation in ay federally assisted Award. 

 

By signing and submitting its bid, the bidder certifies as follows: 
 

The certification in this clause is a material representation of fact relied upon by the 

AGENCY.  If it is later determined by the AGENCY that the bidder or proposer knowingly 

rendered an erroneous certification, in addition to remedies available to the AGENCY, the 

Federal Government may pursue available remedies, including but not limited to suspension 

and/or debarment.  The bidder or proposer agrees to comply with the requirements of 2 C.F.R. part 

180, subpart C, as supplemented by 2 C.F.R. part 1200, while this offer is valid and throughout the 

period of any contract that may arise from this offer. The bidder or proposer further agrees to 

include a provision requiring such compliance in its lower tier covered transactions. 

 

* * * * * * 
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BIDDER'S CHECKLIST 

 

(Note:  The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting 

a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of 

becoming familiar with all aspects of the Contract Documents and proper completion and submission of 

his bid.) 

 
 
1. All Contract Documents thoroughly read and understood. 

[     ] 

 

2. All blank spaces in Bid Proposal filled in, using black ink. 

 

[     ] 

 

3. Total and unit prices added correctly and attached Schedule of Values 

 

[     ] 

 

4. Addenda acknowledged. 

 

[     ] 

 

5. Subcontractors are named as indicated in the Bid. 

 

[     ] 

 

6. Experience record included. 

 

[     ] 

 

7. Bid signed by authorized officer. 

 

[     ] 

 

8. Bid Bond completed and executed, including power-of-attorney dated      

the same date as Bid Bond. 

 

[     ] 

 

9. Bidder familiar with federal, state, and local laws, ordinances, rules and   

regulations affecting performance of the work. 

 

[     ] 

 

10. Bidder, if successful, able to obtain and/or demonstrate possession of       

required licenses and certificates within (10) ten calendar days after 

receiving a Notice of Award. 

 

[     ] 

 

11. BID submitted shall contain Bid Form, Bid Security, Experience 

Record, Anti-Kickback Affidavit, Public Entity Crimes Forms, City of 

Key West Indemnification Form, Local Vendor Certification, Equal 

Benefits for Domestic Partners, Cone of Silence Form, Local Vendor 

Certification, Disclosure of Lobbying Activities Form, Non-Collusion 

Declaration and Compliance Form, Suspension and Debarment 

Certification. 

 

[     ] 

 

12. Bid Documents submitted in sealed envelope and addressed and labeled   

in conformance with the instructions in the Invitation to Bid. 

 

13.      Bidder must provide satisfactory documentation of State Licenses.      [  ] 

 

 

[     ] 

* * * * * *  



 

 Page 37 

 

 

 

 

 

 
 

 

PART 2 

 

CONTRACT FORMS 

 
 
                                                       

 

 
 

 

 
 

 

 
 

 

 

 

 

 
 

 

 

 

 

 

 

 

 



 

 Page 38 

 

~  This page intentionally left blank. ~ 

 

  



 

 Page 39 

 

CONTRACT 
 

This Contract, made and entered into this                     day of        

20___,  

 

 by and between the City of Key West, hereinafter called the "Owner", and    

             

hereinafter called the "Contractor";  

 

WITNESSETH: 

 

The Contractor, in consideration of the sum to be paid him by the Owner and of the covenants and 

agreements herein contained, hereby agrees at his own proper cost and expense to do all the work and 

furnish all the materials, tools, labor, and all appliances, machinery, and appurtenances for ITB No. 

18-026 MALLORY WHARF REFURBISHMENT, Key West, Florida, to the extent of the Bid made 

by the Contractor, dated the                      day of                                                      20___, all in full 

compliance with the Contract Documents referred to herein. 

 

The BIDDING REQUIREMENTS, including the signed copy of the BID PROPOSAL, CONTRACT 

FORMS, PERFORMANCE & PAYMENT BONDS and PROJECT MANUAL are hereby referred 

to and by reference made a part of this Contract as fully and completely as if the same were fully set 

forth herein and are mutually cooperative therewith.  

 

In consideration of the performance of the work as set forth in these Contract Documents, the Owner 

agrees to pay to the Contractor the amount bid in the Bid Proposal as adjusted in accordance with the 

Contract Documents, or as otherwise herein provided, and to make such payments in the manner and 

at the times provided in the Contract Documents. 

 

The Contractor agrees to complete the work within 60 calendar days with ALL work complete and 

final invoice submitted to the CITY.  

 

The Contractor agrees to accept as full payment hereunder the amounts computed as determined by 

the Contract Documents and based on the said BID. 

 

The Contractor agrees to remedy all defects appearing in the work or developing in the materials 

furnished and the workmanship performed under this Contract during the warranty period after the 

date of final acceptance of the work by the Owner, and further agrees to indemnify and save the 

Owner harmless from any costs encountered in remedying such defects. 

 

It is agreed that the Contract, based upon the BID, shall be fully complete within the stated number 

of consecutive calendar days from the date the Notice to Proceed is issued. 

 

In the event the Contractor fails to complete the work within the time limit or extended time limit 

agreed upon, as more particularly set forth in the Contract Documents, liquidated damages for 

BASE BID shall be paid at a rate of $900.00 per day. Sundays and legal holidays shall be included 

in determining days in default.  

 

This contract will automatically expire upon completion of the project. Contractors warranty 

obligations remain in effect. 
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IN WITNESS WHEREOF, we, the parties hereto, each herewith subscribe the same this 

 

                   day of                                                           , A.D., 20___. 

 

  

 CITY OF KEY WEST 

                                          

By                                                     

                                          

  

Title                                                

 

 

CONTRACTOR 

 

                                          

By                  

 

                                           

Title                  

 

 

* * * * * * 
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FLORIDA PERFORMANCE BOND 

 

 

BOND NO.                                            

 

AMOUNT: $                                       

 

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section  

 

255.05              

 

with offices at               

hereinafter called the CONTRACTOR (Principal), and   

 

 

              

 

with offices at                                                                                                                                            

a corporation duly organized and existing under and by virtue of the laws of the State of                  

Florida, hereinafter called the SURETY, and authorized to transact business within the State of 

Florida, as SURETY, are held and firmly bound unto the CITY OF KEY WEST, hereinafter 

called the CITY (Obligee), in the sum of: 

 

          DOLLARS ($            ), 

lawful money of the United States of America, for the payment of which, well and truly be made 

to the CITY, the CONTRACTOR and the SURETY bind themselves and each of their heirs, 

executors, administrators, successors, and assigns, jointly and severally, firmly by these presents 

as follows: 

 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract hereto  

attached, with the CITY, dated                                               , 20___, to furnish at his own cost, 

charges, and expense all the necessary materials, equipment, and/or labor in strict and express 

accordance with said Contract and the Contract Documents as defined therein, all of which is made 

a part of said Contract by certain terms and conditions in said Contract more particularly 

mentioned, which Contract, consisting of the various Contract Documents is made a part of this 

Bond as fully and completely as if said Contract Documents were set forth herein; 

 

NOW THEREFORE, the conditions of this obligation are such that if the above bounden 

CONTRACTOR: 

 

1. Shall in all respects comply with the terms and conditions of said Contract and his obligation 

there under, including the Contract Documents (which include the scope of work and conditions 

as prepared by the CITY, invitation to bid, instructions to bidders, the CONTRACTOR’S bid as 

accepted by the above CITY, the bid and contract performance and payment bonds, and all 

addenda, if any, issued prior to the opening of bids), being made a part of this bond by reference, 

at the times and in the manner prescribed in the contract; and 
 

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes, 

supplying PRINCIPAL with labor, materials, or supplies, used directly or indirectly by 

PRINCIPAL in the prosecution of the work provided for in the contract; and 
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3. Pays CITY all losses, costs, expenses, damages, attorney’s fees, including appellate 

proceedings, injury or loss of whatever kind and however arising including, without limitation, 

delay damages to which said CITY may be subject by reason of any wrongdoing, misconduct, 

want of care or skill, negligence, failure of performance, breach, failure to petition within the 

prescribed time, or default, including patent infringements, on the part of said CONTRACTOR, 

his agents or employees, in the execution or performance of said Contract; and 

 

4. Performs the guarantee of all work and materials furnished under the contract for the time 

specified in the contract, then this obligation shall be void; otherwise, to remain in full force and 

effect for the term of said Contract. 

 

AND, the said Surety for value received, hereby stipulates and agrees that no change involving 

any extension of time, or addition to the terms of the Contract Documents, or to the work to be 

performed, or materials to be furnished there under shall affect said obligation of said Surety on 

this Bond, and the said Surety does hereby waive notice of any such changes, extension of time, 

alterations, or additions of the terms of the Contract Documents, or to the work.   

 

Any action instituted by a claimant under this bond for payment must be in accordance with the 

notice and time limitation provisions in Section 255.05(2), Florida Statutes.   

 

IN WITNESS WHEREOF, the above parties bonded together have executed this instrument  

 

this                       day of                                                          , 20___, the name and corporate seal 

of each corporate party being hereto affixed and those presents duly signed by its undersigned 

representative, pursuant to authority of its governing body. 

 

 

CONTRACTOR 

 

By: __________________________                                                       

(SEAL) 

                                                                  

ATTEST 

 

SURETY                                                                  

 

By: __________________________                                                     

(SEAL)   

 

ATTEST   
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FLORIDA PAYMENT BOND 
 

BOND NO.       

                                       

AMOUNT: $                                         

 

 

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section  

 

255.05,             

 

with offices at             

hereinafter called the CONTRACTOR, (Principal), and    

 

                

                                                             

with offices at               

                                                                                                                           

a corporation duly organized and existing under and by virtue of the laws of the State of              

 

     , hereinafter called the SURETY, and authorized to transact 

business within the State of Florida, as SURETY, are held and firmly bound unto CITY OF KEY 

WEST, hereinafter called the City (Obligee), in the sum of:  

 

         DOLLARS (            ), 

lawful money of the United States of America, for the payment of which, well and truly be made 

to the CITY, and the CONTRACTOR and the SURETY bind themselves and each of their heirs, 

executors, administrators, successors, and assigns, jointly and severally, firmly by these presents 

as follows: 

 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 

 

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract for ITB No. 

18-026 MALLORY WHARF REFURBISHMENT attached hereto, with the CITY, dated                                                                                         

 

      , 20___, to furnish at his own cost, charges, and expense the 

necessary materials, equipment, and/or labor in strict and express accordance with said Contract 

and the plans, drawings (if any), and specifications prepared by the CITY, all of which is made a 

part of said Contract by certain terms and conditions in said Contract more particularly mentioned, 

which Contract, consisting of the various Contract Documents specifically mentioned herein and 

relative hereto, is made a part of this Bond as fully and completely as if said Contract Documents 

were set forth herein. 

 

NOW THEREFORE, the conditions of this obligation are such that if the above bounden 

CONTRACTOR shall in all respects comply with the terms and conditions of said Contract and 

his obligation thereunder, including the Contract Documents, which include Scope of work and 

conditions prepared by the CITY, invitation to bid, instructions to bidders, the  
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CONTRACTOR’S bid as accepted by the CITY, the bid and contract and payment bonds, and all 

addenda, if any, issued prior to the opening of bids), and further that if said CONTRACTOR shall 

promptly make payments to all persons supplying materials, equipment, and/or labor, used directly 

or indirectly by said CONTRACTOR or subcontractors in the prosecution of the work for said 

contract is accordance with Florida Statutes, Section 255.05 or Section 713.23, then this obligation 

shall be void; otherwise to remain in full force and effect for the term of said contract, including 

and all guarantee periods as specifically mentioned in said Contract Documents. 

 

AND, the said SURETY for value received, hereby stipulates and agrees that no change involving 

any extension of time, or addition to the terms of the Contract or to the work to be performed, or 

materials to be furnished thereunder, or in the Contract Documents and specifications 

accompanying the said contract shall affect said obligation of said SURETY on this Bond, and the 

said SURETY does hereby waive notice of any such changes, extension of time, alternations, or 

additions of the terms of the Contract, or to the work, to the Contract Documents, or to the 

specifications.   

 

Claimant shall give written notice to the CONTRACTOR and the SURETY as required by Section 

255.05 or Section 713.23, Florida Statutes. Any action instituted against the CONTRACTOR or 

SURETY under this bond for payment must be in accordance with the notice and time limitation 

provisions in Section 255.05(2) or Section 713.23, Florida Statutes. 

 

IN WITNESS WHEREOF, the above parties bounded together have executed this instrument  

 

this                        day of                                            , 20___, the name and corporate seal of each 

corporate party being hereto affixed and those presents duly signed by its undersigned 

representative, pursuant to authority of its governing body. 

 

CONTRACTOR 

    

 

By:__________________________                                         

(SEAL) 

                                                                  

ATTEST 

 

SURETY 

                                                                    

 

By:                                                                 

(SEAL) 

 

ATTEST 
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DEFINITIONS 

  

Whenever in the Contract Documents the following terms are  

used, the intent and meaning shall be interpreted as follows: 

  

1. AS APPROVED 

  

The words “as approved”, unless otherwise qualified, shall be 

understood to be followed by the words “by the ENGINEER for 

conformance with the Contract Document”. 

  

2. AS SHOWN, AND AS INDICATED 

  

The words “as shown” and “as Indicated” shall be understood 

to be followed by the words “on the Drawings”. 

 

3. BIDDER 

 

The person or persons, partnership, firm, or corporation 

submitting a Proposal for the work contemplated. 

  

4. CONTRACT DOCUMENTS 

  

The “Contract Documents” consist of the Bidding 

Requirements, Contract Forms, Conditions of the Contact, 

Specifications, Drawings, all modifications thereof 

incorporated into the Documents before their execution, 

Change Orders, and all other requirements incorporated by 

specific reference thereto. These form the Contract. 

  

5. CONTRACTOR 

  

The person or persons, partnership, firm, or corporation who 

enters into the Contract awarded him by the OWNER. 

  

6. CONTRACT COMPLETION 

  

The “Contract Completion” is the date the OWNER accepts the 

entire work as being in compliance with the Contract 

Documents, or formally waives nonconforming work to extent 

of nonconformity, and issues the final payment in accordance 

with the requirements set forth in Article, “Final Payment” of 

these General Conditions. 

  

7. DAYS 

  

Unless otherwise specifically stated, the term “days” will be 

understood to mean calendar days.  Business day or working 

day means any day other than Saturday, Sunday, or legal 

holiday. 

   

 

 

 

 

 

8. DRAWINGS 

  

The term “Drawings” refers to the official Drawings, Profiles, 

cross sections, elevations, details, and other working drawings 

and supplementary drawings, or reproductions thereof, signed 

by the ENGINEER, which shows the location, character, 

dimensions, and details of the work to be performed. Drawings 

may either be bound in the same book as the balance of the 

Contract Documents, or bound in separate sets, and are a part of 

the Contract Documents, regardless of the method of binding. 

   

9. ENGINEER 

  

The person or organization identified as such in the Contract 

Documents. The Term “ENGINEER” means ENGINEER or 

his authorized representative. 

   

10. NOTICE 

  

The term “notice” or the requirement to notify, as used in the 

Contract Documents or applicable state or federal statutes, shall 

signify a written communication delivered in person or by 

registered mail to the individual, or to a member of the firm, or 

to an officer of the corporation for whom it is intended. Certified 

or registered mail shall be addressed to the last business address 

known to him who gives the notice. 

  

11. OR EQUAL 

  

The term “or equal” shall be understood to indicate that the 

“equal” Product is equivalent to or better than the Product 

named in function, performance, reliability, quality, and general 

configuration. Determination of equality in reference to the 

Project design requirements will be made by the ENGINEER. 

Such equal Products shall not be purchased or installed by the 

CONTRACTOR without written authorization. 

  

12. OWNER 

  

The person, organization, or public body identified as such in 

the Contract Documents. 

  

13. PLANS (See Drawings) 
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14. SPECIFICATIONS 

  

The term “Specifications” refers to those portions of the 

Contract Documents consisting of written technical 

descriptions of materials, equipment, construction systems, 

standards, and workmanship as applied to the work and certain 

administrative details applicable thereto. Where standard 

specifications, such as those of ASTM, AASHTO, etc., have 

been referred to, the applicable portions of such standard 

specifications shall become a part of these Contract Documents. 

If referenced specifications conflict with specifications 

contained herein, the requirements contained herein shall 

prevail. 

 

 15. NOTICE TO PROCEED 

 

A written notice given by the OWNER to the CONTRACTOR 

(with a copy to the ENGINEER) fixing the date on which the 

Contract time will commence to run and on which the 

CONTRACTOR shall start to perform his obligation under the 

Contract Documents. The Notice to Proceed will be given 

within 30 days following the execution of the Contract by the 

OWNER.  

  

16. SUBSTANTIAL COMPLETION 

  

“Substantial Completion” shall be that degree of completion of 

the Project or a defined portion of the Project, as evidenced by 

the ENGINEER’s written notice of Substantial Completion, 

sufficient to Provide the OWNER, at his discretion, the full-

time use of the Project or defined portion of the Project for the 

purposes for which it was intended. “Substantial Completion” 

of an operating facility shall be that degree of completion that 

has Provided a minimum of 7 continuous days of successful, 

trouble-free, operation, which period shall begin after all 

performance and acceptance testing has been successfully 

demonstrated to the ENGINEER. All equipment contained in 

the work, plus all other components necessary to enable the 

OWNER to operate the facility in a manner that was intended, 

shall be complete on the substantial completion date. 

  

17. WORK 

 

The word “work” within these Contract Documents shall 

include all material, labor, tools, and all appliances, machinery, 

transportation, and appurtenances necessary to perform and 

complete the Contract, and such additional items not 

specifically indicated or described which can be reasonably 

inferred as belonging to the item described or indicated and as 

required by good Practice to Provide a complete and 

satisfactory system or structure. As used herein, “Provide” shall 

be understood to mean “furnish and install, complete in-place “. 

  

 

 

 

CONTRACT DOCUMENTS 

 

18. INTENT OF CONTRACT DOCUMENTS 

  

The Contract Documents are   complementary, and what is 

called for by one shall be as binding as if called for by all. The 

intent of the Documents is to describe a functionally complete 

Project (or part thereof) to be constructed in accordance with the 

Contract Documents. Any work, materials, or equipment that 

may reasonably be inferred from the Contract Documents as 

being required to produce the intended result shall be supplied 

whether or not specifically called for. When words which have 

a well-known technical or trade meaning are used to describe 

work, materials, or equipment, such words shall be interpreted 

in accordance with that meaning. 

  

Reference to standard specifications, manuals, or codes of any 

technical society, organization or association, or to the laws or 

regulations of any governmental authority, whether such 

reference be specific or by implication, shall mean the latest 

standard specification, manual, code or laws or regulations in 

effect on the first published date of the Invitation to Bid, except 

as may be otherwise specifically stated. However, no Provision 

of any referenced standard specification, manual or code 

(whether or not specifically incorporated by reference in the 

Contract Documents) shall be effective to change the duties and 

responsibilities of OWNER, CONTRACTOR, or ENGINEER, 

or any of their consultants, agents, or employees from those set 

forth in the Contract Documents, nor shall it be effective to 

assign to ENGINEER, or any ENGINEER’s consultants, 

agents, or employees, any duty or authority to supervise or 

direct the furnishing or performance of the work or any duty or 

authority to undertake responsibility contrary to the Provisions 

of Article LIMITATIONS ON ENGINEER’S 

RESPONSIBILITIES. 

  

19. DISCREPANCIES AND OMISSIONS 

  

Any discrepancies or omissions found in the Contract 

Documents shall be reported to the ENGINEER immediately. 

The ENGINEER will clarify discrepancies or omissions, in 

writing, within a reasonable time. 

  

In resolving inconsistencies among two or more sections of the 

Contract Documents, Precedence shall be given in the following 

order: 

  

  A.   CONTRACT 

  B.    PROPOSAL 

    C.   SUPPLEMENTARY CONDITIONS     

        D.   INVITATION TO BID 

  E.   INSTRUCTIONS TO BIDDERS 

  F.   GENERAL CONDITIONS 

  G.   SPECIFICATIONS 

  H.   DRAWINGS 
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Addenda shall take Precedence over all sections referenced 

therein. Figure dimensions on Drawings shall take precedence 

over scale dimensions. Detailed Drawings shall take precedence 

over general Drawings. 

 

20. CHANGES IN THE WORK 

  

The OWNER, without notice to the Sureties and without 

invalidating the Contract, may order changes in the work within 

the general scope of the Contract by altering, adding to, or 

deducting from the work, the Contract being adjusted 

accordingly. All such work shall be executed under the 

conditions of the original Contract, except as specifically 

adjusted at the time of ordering such change. 

  

In giving instructions, the ENGINEER may order minor 

changes in the work not involving extra cost and not 

inconsistent with the purposes of the Project, but otherwise, 

except in an emergency endangering life and Property, 

additions or deductions from the work shall be performed only 

in pursuance of an approved Change Order from the OWNER, 

countersigned by the ENGINEER.  

  

If the work is reduced by alterations, such action shall not 

constitute a claim for damages based on loss of anticipated 

Profits. 

 

21. EXAMINATION AND VERIFICATION  

 OF CONTRACT DOCUMENTS 

  

The CONTRACTOR shall thoroughly examine and become 

familiar with all of the various parts of these Contract 

Documents and determine the nature and location of the work, 

the general and local conditions, and all other matters, which 

can in any way affect the work under this Contract. Failure to 

make an examination necessary for this determination shall not 

release the CONTRACTOR from the obligations of this 

Contract. No verbal agreement or conversation with any officer, 

agent, or employee of the OWNER or with the ENGINEER 

either before or after the execution of this Contract shall affect 

or modify any of the terms or obligations herein contained. 

  

22. DOCUMENTS TO BE KEPT  

 ON THE JOBSITE  

  

The CONTRACTOR shall keep one copy of the Contract 

Documents on the job- site, in good order, available to the 

ENGINEER and to his representatives. 

  

The CONTRACTOR shall maintain on a daily basis at the 

jobsite, and make available to the ENGINEER on request, one 

current record set of the Drawings which have been accurately 

marked to indicate all modifications in the completed work that 

differ from the design information shown on the Drawings. 

Upon Substantial completion of the work, the CONTRACTOR 

shall give the ENGINEER one complete set of these marked up 

record Drawings. 

  

23. ADDITIONALCONTRACT DOCUMENTS 

  

Copies of Contract Documents or Drawings may be obtained on 

request from the ENGINEER and by paying the actual cost of 

reproducing the Contract Documents or Drawings. 

  

24. OWNERSHIP OF CONTRACT DOCUMENTS 

  

All portions of the Contract Documents, and copies thereof 

furnished by the ENGINEER are instruments of service for this 

Project. They are not to be used on other work and are to be 

returned to the ENGINEER on request at the completion of the 

work. Any reuse of these materials without specific written 

verification or adaptation by the ENGINEER will be at the risk 

of the user and without liability or legal expense to the 

ENGINEER. Such user shall hold the ENGINEER harmless 

from any and all damages, including reasonable attorneys’ fees, 

from any and all claims arising from any such reuse. Any such 

verification and adaptation shall entitle the ENGINEER to 

further compensation at rates to be agreed upon by the user and 

the ENGINEER. 

  

THE ENGINEER 

  

25. AUTHORITY OF THE ENGINEER 

  

The ENGINEER will be the OWNER’s representative during 

the construction period. His authority and responsibility will be 

limited to the Provisions set forth in these Contract Documents. 

The ENGINEER will have the Authority to reject work that 

does not conform to the Contract Documents. However, neither 

the ENGINEER’s authority to act under this Provision, nor any 

decision made by him in good faith either to exercise or not to 

exercise such authority, shall give rise to any duty or 

responsibility of the ENGINEER to the CONTRACTOR, any 

SUBCONTRACTOR, their respective Sureties, any of their 

agents or employees, or any other person performing any of the 

work. 

 

26. DUTIES AND RESPONSIBILITIES  

 OF THE ENGINEER 

  

The ENGINEER will make visits to the site at intervals 

appropriate to the various stages of construction to observe the 

Progress and quality of the work and to determine, in general, if 

the work is proceeding in accordance with the intent of the 

Contract Documents. He will not make comprehensive or 

continuous review or observation to check quality or quantity 

of the work, and he will not be responsible for construction 

means, methods, techniques, sequences, or Procedures, or for 

safety Precautions and Programs in connection with the work. 

Visits and observations made by the ENGINEER shall not 

relieve the CONTRACTOR of his obligation to conduct 

comprehensive inspections of the work and to furnish materials 
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and perform acceptable work, and to provide adequate safety 

Precautions, in conformance with the intent of the Contract. 

 

The ENGINEER will make recommendations to the OWNER, 

in writing, on all claims of the OWNER or the CONTRACTOR 

arising from interpretation or execution of the Contract 

Documents. Such recommendations will be of factual and/or 

technical nature, and will not include the legal interpretation of 

the Contract Documents. Any necessary legal interpretation of 

the Contract Document will be made by the OWNER. Such 

recommendation shall be necessary before the CONTRACTOR 

can receive additional money under the terms of the Contract. 

Changes in work ordered by the ENGINEER shall be made in 

compliance with Article CHANGES IN THE WORK. 

  

One or more Project representatives may be assigned to observe 

the work. It is understood that such Project representatives shall 

have the authority to issue notice of nonconformance and make 

decisions within the limitations of the authority of the 

ENGINEER. The CONTRACTOR shall furnish all reasonable 

assistance required by the ENGINEER or Project 

representatives for Proper observation of the work. The above-

mentioned Project representatives shall not relieve the 

CONTRACTOR of his obligations to conduct comprehensive 

inspections of the work and to furnish materials and perform 

acceptable work, and to provide adequate safety Precautions, in 

conformance with the intent of the Contract. 

  

27. LIMITATIONS ON ENGINEER’S  

 RESPONSIBILITIES 

  

ENGINEER will not be responsible for CONTRACTOR’s 

means, methods, techniques, sequences, or Procedures of 

construction, or the safety Precautions and Programs incident 

thereto, and ENGINEER will not be responsible for 

CONTRACTOR’s failure to perform or furnish the work in 

accordance with the Contract Documents. 

  

ENGINEER will not be responsible for the acts or omissions of 

CONTRACTOR or of any SUBCONTRACTOR, any supplier, 

or of any other person or organization performing or furnishing 

any of the work. 

  

Whenever in the Contract Documents the terms “as ordered”, 

“as directed”, “as required”, “as allowed”, “as approved”, or 

terms of like effect or import are used, or the adjectives 

“reasonable”, “suitable”, “acceptable”, “Proper”, or 

“satisfactory”, or adjectives of like effect or import are used to 

describe a requirement, direction, review or judgment of 

ENGINEER as to the work, it is intended that such requirement, 

direction, review or judgment will be solely to evaluate the work 

for compliance with the Contract Documents (unless there is a 

specific statement indicating otherwise). The use of any such 

term or adjective shall not be effective to assign to ENGINEER 

any duty or authority to supervise or direct the furnishing or 

performance of the work or any duty or authority to undertake 

responsibility contrary to the Provisions of this Article. 

 

28. REJECTED WORK 

  

Any defective work or nonconforming materials or equipment 

that may be discovered at any time prior to expiration of the 

warranty period shall be removed and replaced by work which 

shall conform to the Provisions of the Contract Documents. Any 

material condemned or rejected shall be removed at once from 

the Project site. 

  

Failure on the part of the ENGINEER to condemn or reject bad 

or inferior work or to note nonconforming materials or 

equipment on CONTRACTOR submittals shall not be 

construed to imply acceptance of such work. The OWNER shall 

reserve and retain all of its rights and remedies at law against 

the CONTRACTOR and its Surety for correction of any and all 

latent defects discovered after the guarantee period. 

  

29. LINES AND GRADES 

  

Lines and grades shall be established as provided in the 

supplementary conditions. All stakes, marks, and other 

reference information shall be carefully preserved by the 

CONTRACTOR, and in case of their careless or unnecessary 

destruction or removal by him or his employees, such stakes, 

marks, and other information shall be replaced at the 

CONTRACTOR’s expense. 

 

 

30. SUBMITTALS 

  

After checking and verifying all field measurements and after 

complying with applicable Procedures specified in Division I, 

GENERAL REQUIREMENTS, CONTRACTOR shall submit 

to ENGINEER, in accordance with the schedule for submittals 

for review, shop drawings, electrical diagrams, and catalog cuts 

for fabricated items and manufactured items (including 

mechanical and electrical equipment), which shall bear a stamp 

or specific written indication that CONTRACTOR has satisfied 

CONTRACTOR’s responsibilities under the Contract 

Documents with respect to the review of the submittal. All 

submittals shall be identified as ENGINEER may require. The 

data shown shall be complete with respect to quantities, 

dimensions specified, performance and design criteria, 

materials, and similar data to enable ENGINEER to review the 

information. CONTRACTOR shall also submit to ENGINEER 

for review, with such Promptness as to cause no delay in work, 

all samples required by the Contract Documents. All samples 

shall have been checked by and accompanied by a specific 

written indication that CONTRACTOR has satisfied 

CONTRACTOR’s responsibilities under the Contract 

Documents with respect to the review of the submission and 

shall be identified clearly as to material, supplier, pertinent data 

such as catalog numbers and the use for which intended. 
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Before submission of each submittal, CONTRACTOR shall 

have determined and verified all quantities, dimensions, 

specified performance criteria, installation requirements, 

materials, catalog numbers, and similar data with respect thereto 

and reviewed or coordinated each submittal with other 

submittals and with the requirements of the work and the 

Contract Documents. 

  

At the time of each submission, CONTRACTOR shall give 

ENGINEER specific written notice of each variation that the 

submittal may have from the requirements of the Contract 

Documents, and, in addition, shall cause a specific notation to 

be made on each shop drawing submitted to ENGINEER for 

review and approval of each variation. 

  

ENGINEER will review submittals with reasonable 

Promptness, but ENGINEER’s review will be only for 

conformance with the design concept of the Project and for 

compliance with the information given in the Contract 

Documents and shall not extend to means, methods, techniques, 

sequences, or Procedures of construction (except where a 

specific means, method, technique, sequence, or Procedure of 

construction is indicated in or required by the Contract 

Documents) or to safety Precautions or Programs incident 

thereto. The review of a separate item as such will not indicate 

review of the assembly in which the item functions. 

CONTRACTOR shall make corrections required by 

ENGINEER, and shall return the required number of corrected 

copies of shop drawings and submit as required new samples 

for review. CONTRACTOR shall direct specific attention in 

writing to revisions other than the corrections called for by 

ENGINEER on Previous submittals. 
  

ENGINEER’s review of submittals shall not relieve 

CONTRACTOR from the responsibility for any variation from 

the requirements of the Contract Documents unless 

CONTRACTOR has in writing called ENGINEER’s attention 

to each such variation at the time of submission and 

ENGINEER has given written approval of each such variation 

by a specific written notation thereof incorporated therein or 

accompanying the shop drawing or sample approval; nor will 

any approval by ENGINEER relieve CONTRACTOR from 

responsibility for errors or omissions in the shop drawings or 

from responsibility for having complied with the Provisions 

herein. 

Where a shop drawing or sample is required by the 

specifications, any related work performed Prior to 

ENGINEER’s review and approval of the pertinent submission 

shall be at the sole expense and responsibility of the 

CONTRACTOR. 

   

31. DETAIL DRAWINGS AND 

 INSTRUCTIONS 

  

The ENGINEER will furnish, with reasonable Promptness, 

additional instructions by means of Drawings or otherwise, if, 

in the ENGINEER’s opinion, such are required for the Proper 

execution of the work. All such Drawings and instructions will 

be consistent with the Contract Documents, true developments 

thereof, and reasonably inferable there from. 

  

THE CONTRACTOR AND HIS EMPLOYEES 

  

32. CONTRACTOR, AN INDEPENDENT AGENT 

  

The CONTRACTOR shall independently perform all work 

under this Contract and shall not be considered as an agent of 

the OWNER or of the ENGINEER, nor shall the 

CONTRACTOR’s SUBCONTRACTORS or employees be 

subagents of the OWNER or of the ENGINEER. 

  

 32. (a) ASSIGNMENT OF CONTRACT 

  

Assignment of any part or the whole of this Contract shall be 

subject to review and approval of the City Commission. 

 

33. SUBCONTRACTING 

  

Unless modified in the Supplementary Conditions, within 10 

days after the execution of the Contract, the CONTRACTOR 

shall submit to the ENGINEER the names of all 

SUBCONTRACTORS Proposed for the work, including the 

names of any SUBCONTRACTORS that were submitted with 

the Proposal. The CONTRACTOR shall not employ any 

SUBCONTRACTORS to which the OWNER may object to as 

lacking capability to properly perform work of the type and 

scope anticipated. 

 

The CONTRACTOR is as fully responsible to the OWNER for 

the acts and omissions of his SUBCONTRACTORS and of 

persons either directly or indirectly employed by them as he is 

for the acts and omissions of persons directly employed by him. 

  

Nothing contained in the Contract Documents shall create any 

contractual relationship between any SUBCONTRACTOR and 

the OWNER or ENGINEER. 
  

34. INSURANCE AND LIABILITY 
  

A. GENERAL 
  

The CONTRACTOR shall provide (from insurance companies 

acceptable to the OWNER) the insurance coverage designated 

hereinafter and pay all costs before commencing work under 

this Contract. The CONTRACTOR shall furnish the OWNER 

with certificates of insurance specified herein showing the type, 

amount class of operations covered, effective dates, and date of 

expiration of policies, and containing substantially the 

following statement: 

 

“The insurance covered by this certificate shall not be canceled 

or materially altered, except after 30 days’ written notice has 

been received by the OWNER.”   
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In case of the breach of any Provision of this Article, the 

OWNER, at his option, may take out and maintain, at the 

expense of the CONTRACTOR, such insurance as the 

OWNER may deem Proper and may deduct the cost of such 

insurance from any monies which may be due or become due 

the CONTRACTOR under this Contract. 

  

B. CONTRACTOR AND SUBCONTRACTOR 

 INSURANCE 

  

The CONTRACTOR shall not commence work under this 

Contract until he has obtained all the insurance required 

hereunder and such insurance has been reviewed by the 

OWNER, nor shall the CONTRACTOR allow any 

SUBCONTRACTOR to commence work on his subcontract 

until insurance specified below has been obtained. Review of 

the insurance by the OWNER shall not relieve or decrease the 

liability of the CONTRACTOR hereunder. 

  

C. COMPENSATION AND EMPLOYER’S 

 LIABILITY INSURANCE 

  

The CONTRACTOR shall maintain during the life of this 

Contract the statutory amount of Workers’ Compensation 

Insurance, in addition, Employer’s Liability Insurance in an 

amount as specified in the Supplementary Conditions, for each 

occurrence, for all of his employees to be engaged in work on 

the Project under this Contract. In case any such work is 

subcontracted, the CONTRACTOR shall require the 

SUBCONTRACTOR to provide similar Workmen’s 

Compensation and Employer’s Liability Insurance for all of the 

SUBCONTRACTOR’s employees to be engaged in such work. 

  

D. GENERAL LIABILITY INSURANCE 

 (INCLUDING AUTOMOBILE) 

  

The CONTRACTOR shall maintain during the life of this 

Contract such general liability, completed operations and 

Products liability, and automobile liability insurance as will 

Provide coverage for claims for damages for personal injury, 

including accidental death, as well as for claims for Property 

damage, which may arise directly or indirectly from 

performance of the work under this Contract. The general 

liability policy shall include contractual liability assumed by the 

CONTRACTOR under Article INDEMNITY. Coverage for 

Property damage shall be on a “broad form” basis with no 

exclusions for “X, C & U”. The amount of insurance to be 

provided shall be as specified in the Supplementary Conditions. 

  

In the event any work under this Contract is performed by a 

SUBCONTRACTOR, the CONTRACTOR shall be 

responsible for any liability directly or indirectly arising out of 

the work performed by the SUBCONTRACTOR; to the extent 

such liability is not covered by the SUBCONTRACTOR’s 

insurance. 

  

The OWNER and ENGINEER, their officers, agents, and 

employees shall be named as Additional Insured’s on the 

CONTRACTOR’s and any SUBCONTRACTOR’s general 

liability and automobile liability insurance policies for any 

claims arising out of work performed under this Contract. 

 

E. BUILDERS RISK ALL RISK INSURANCE 

  

Unless otherwise modified in the Supplementary Conditions, 

the CONTRACTOR shall secure and maintain during the life 

of this Contract, Builders Risk All Risk Insurance coverage in 

an amount equal to the full value of the facilities under 

construction. Such insurance shall include coverage for 

earthquake, landslide, flood, collapse, loss due to the results of 

faulty workmanship or design, and all other normally covered 

risks, and shall provide for losses to be paid to the 

CONTRACTOR, OWNER, and ENGINEER as their interests 

may appear. 

  

The OWNER and ENGINEER, their officers, agents, and 

employees shall be named as additional insureds on the 

CONTRACTOR’s and any SUBCONTRACTOR’s Builders 

Risk All Risk insurance policies for any claims arising out of 

work performed under this Contract. 

  

This insurance shall include a waiver of subrogation as to the 

ENGINEER, the OWNER, the CONTRACTOR, and their 

respective officers, agents, employees and 

SUBCONTRACTORS. 

 

 F. NO PERSONAL LIABILITY OF  PUBLIC 

OFFICIALS 

  

In carrying out any of the Provisions hereof in exercising any 

authority granted by the Contract, there will be no personal 

liability upon any public official. 

  

35. INDEMNITY 

  

To the maximum extent permitted by law, the CONTRACTOR 

shall indemnify and defend the OWNER and the ENGINEER, 

and their officers, employees, agents, and sub-consultants, from 

all claims and losses, including attorney’s fees and litigation 

costs arising out of Property losses or health, safety, personal 

injury, or death claims by the CONTRACTOR, its 

SUBCONTRACTORS of any tier, and their employees, agents, 

or invitees regardless of the 

 fault, breach of Contract, or negligence of the OWNER or 

ENGINEER, excepting only such claims or losses that have 

been adjudicated to have been caused solely by the negligence 

of the OWNER or the ENGINEER and regardless of whether 

or not the CONTRACTOR is or can be named a party in a 

litigation. 
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36. EXCLUSION OF CONTRACTOR CLAIMS 

  

In performing its obligations, the ENGINEER and its 

consultants may cause expense for the CONTRACTOR or its 

SUBCONTRACTORS and equipment or material suppliers. 

However, those parties and their sureties shall maintain no 

direct action against the ENGINEER, its officers, employees, 

agents, and consultants for any claim arising out of, in 

connection with, or resulting from the engineering services 

performed or required to be performed. 

  

37. TAXES AND CHARGES 

  

The CONTRACTOR shall withhold and pay any and all sales 

and use taxes and all withholding taxes, whether State or 

Federal, and pay all Social Security charges and also all State 

Unemployment Compensation charges, and pay or cause to be 

withheld, as the case may be, any and all taxes, charges, or fees 

or sums whatsoever, which are now or may hereafter be 

required to be paid or withheld under any laws. 

  

38. REQUIREMENTS OF STATE LAW  

 FOR PUBLIC WORKS PROJECTS 

  

When the Contract Documents concern public works of the 

state or any county, municipality, or political subdivision 

created by its laws, the applicable statutes shall apply. All 

parties to this Contract shall determine the contents of all 

applicable statutes and comply with their Provisions throughout 

the performance of the Contract. 

  

 

 

39. CODES, ORDINANCES, PERMITS 

 AND LICENSES 

 The CONTRACTOR shall keep himself fully informed of all 

local codes and ordinances, as well as state and federal laws, 

which in any manner affect the work herein specified. The 

CONTRACTOR shall at all times comply with said codes and 

ordinances, laws, and regulations, and Protect and indemnify 

the OWNER, the ENGINEER and their respective employees, 

and its officers and agents against any claim or liability arising 

from or based on the violation of any such laws, ordinances, or 

regulations. All permits, licenses and inspection fees necessary 

for Prosecution and completion of the work shall be secured and 

paid for by the CONTRACTOR, unless otherwise specified. 

  

40. SUPERINTENDENCE 

 

 The CONTRACTOR shall keep at the project site, competent 

supervisory personnel. The CONTRACTOR shall designate, in 

writing, before starting work, a Project superintendent who shall 

be an employee of the CONTRACTOR and shall have complete 

authority to represent and to act for the CONTRACTOR. 

ENGINEER shall be notified in writing prior to any change in 

superintendent assignment. The CONTRACTOR shall give 

efficient supervision to the work, using his best skill and 

attention. The CONTRACTOR shall be solely responsible for 

all construction means, methods, techniques, and Procedures, 

and for providing adequate safety Precautions and coordinating 

all portions of the work under the Contract. It is specifically 

understood and agreed that the ENGINEER, its employees and 

agents, shall not have control or charge of and shall not be 

responsible for the construction means, methods, techniques,  

procedures, or for providing adequate safety Precautions in 

connection with the work under Contract.  
  

41. RECEPTION OF ENGINEER’S  

 COMMUNICATIONS 
 

The superintendent shall receive for the CONTRACTOR all 

communications from the ENGINEER. Communications of 

major importance will be confirmed in writing upon request 

from the CONTRACTOR.  

 

The ENGINEER may schedule Project meetings for the 

purposes of discussing and resolving matters concerning the 

various elements of the work. Time and place for these meetings 

and the names of persons required to be Present shall be as 

determined by the ENGINEER. CONTRACTOR shall comply 

with these attendance requirements and shall also require his 

SUBCONTRACTORS to comply. 
  

42. SAFETY 
  

The CONTRACTOR shall be solely and completely 

responsible for conditions of the jobsite, including safety of all 

persons (including employees) and Property during 

performance of the work. This requirement shall apply 

continuously and not be limited to normal working hours. 

Safety Provisions shall conform to U.S. Department of Labor 

(OSHA), and all other applicable federal, state, county, and 

local laws, ordinances, codes, and regulations. Where any of 

these are in conflict, the more stringent requirement shall be 

followed. The CONTRACTOR’s failure to thoroughly 

familiarize himself with the aforementioned safety Provisions 

shall not relieve him from compliance with the obligations and 

penalties set forth therein. 
  

The CONTRACTOR shall develop and maintain for the 

duration of this Contract, a safety Program that will effectively 

incorporate and implement all required safety Provisions. The 

CONTRACTOR shall appoint an employee who is qualified 

and authorized to supervise and enforce compliance with the 

safety Program. The duty of the ENGINEER to conduct 

construction review of the work does not include review or 

approval of the adequacy of the CONTRACTOR’s safety 

Program, safety supervisor, or any safety measures taken in, on, 

or near the construction site. The CONTRACTOR, as a part of 

his safety Program, shall maintain at his office or other well-

known place at the jobsite, safety equipment applicable to the 

work as Prescribed by the aforementioned authorities, all 

articles necessary for giving first-aid to the injured, and shall 
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establish the Procedure for the immediate removal to a hospital 

or a doctor’s care of persons (including employees) who may 

be injured on the jobsite. 

  

If death or serious injuries or serious damages are caused, the 

accident shall be reported immediately by telephone or 

messenger to both the ENGINEER and the OWNER. In 

addition, the CONTRACTOR must promptly report in writing 

to the ENGINEER all accidents whatsoever arising out of, or in 

connection with, the performance of the work whether on, or 

adjacent to, the site, giving full details and statements of 

witnesses. 

  

If a claim is made by anyone against the CONTRACTOR or 

any SUBCONTRACTOR on account of any accident, the 

CONTRACTOR shall promptly report the facts in writing to the 

ENGINEER, giving full details of the claim. 

 

43. PROTECTION OF WORK AND PROPERTY 

  

The CONTRACTOR shall at all times safely guard and Protect 

from damage the OWNER’s Property, adjacent Property, and 

his own work from injury or loss in connection with this 

Contract. All facilities required for Protection by federal, state, 

or municipal laws and regulations and local conditions must be 

provided and maintained. 

 The CONTRACTOR shall Protect his work and materials from 

damage due to the nature of the work, the elements, carelessness 

of other CONTRACTORs, or from any cause whatever until the 

completion and acceptance of the work. All loss or damages 

arising out of the nature of the work to be done under these 

Contract Documents, or from any unforeseen obstruction or 

defects which may be encountered in the Prosecution of the 

work, or from the action of the elements, shall be sustained by 

the CONTRACTOR. 

 

 44. RESPONSIBILITY OF CONTRACTOR  

 TO ACT IN AN EMERGENCY 

  

In case of an emergency which threatens loss or injury of 

Property, and/or safety of life, the CONTRACTOR shall act, 

without previous instructions from the OWNER or 

ENGINEER, as the situation may warrant. The 

CONTRACTOR shall notify the ENGINEER thereof 

immediately thereafter. Any claim for compensation by the 

CONTRACTOR, together with substantiating documents in 

regard to expense, shall be submitted to the OWNER through 

the ENGINEER and the amount of compensation shall be 

determined by agreement. 

  

45. MATERIALS AND APPLIANCES 

  

Unless otherwise stipulated, the CONTRACTOR shall Provide 

and pay for all materials, labor, water, tools, equipment, heat, 

light, fuel, power, transportation, construction equipment and 

machinery, appliances, telephone, sanitary facilities, temporary 

facilities and other facilities and incidentals necessary for the 

execution and completion of the work. 

  

Unless otherwise specified, all materials shall be new, and both 

workmanship and materials shall be of good quality. The 

CONTRACTOR shall, if required, furnish satisfactory evidence 

as to the kind and quality of materials. 

  

In selecting and/or approving equipment for installation in the 

Project, the OWNER and ENGINEER assume no responsibility 

for injury or claims resulting from failure of the equipment to 

comply with applicable federal, state, and local safety codes or 

requirements, or the safety requirements of a recognized 

agency, or failure due to faulty design concepts, or defective 

workmanship and materials. 

  

46.  CONTRACTORS’ AND MANUFACTURERS’ 

 COMPLIANCE WITH STATE SAFETY, OSHA, 

 AND OTHER CODE REQUIREMENTS 

  

The completed work shall include all necessary permanent 

safety devices, such as machinery guards and similar ordinary 

safety items required by the state and federal (OSHA) industrial 

authorities and applicable local and national codes. Further, any 

features of the work subject to such safety regulations shall be 

fabricated, furnished, and installed (including OWNER-

furnished equipment) in compliance with these requirements. 

CONTRACTORs and manufacturers of equipment shall be 

held responsible for compliance with the requirements included 

herein. CONTRACTORs shall notify all equipment suppliers 

and SUBCONTRACTORS of the Provisions of this Article. 

  

47. SUBSTITUTION OF MATERIALS 

  

Except for OWNER-selected equipment items, and items where 

no substitution is clearly specified, whenever any material, 

article, device, Product, fixture, form, type of construction, or 

Process is indicated or specified by patent or Proprietary name, 

by name of manufacturer, or by catalog number, such 

specifications shall be deemed to be used for the purpose of 

establishing a standard of quality and facilitating the description 

of the material or Process desired. This Procedure 

 is not to be construed as eliminating from competition other 

Products of equal or better quality by other manufacturers 

where fully suitable in design, and shall be deemed to be 

followed by the words “or equal”. The CONTRACTOR may, 

in such cases, submit complete data to the ENGINEER for 

consideration of another material, type, or Process that shall be  

substantially equal in every respect to that so indicated or 

specified. Substitute materials shall not be used unless approved 

in writing. The ENGINEER will be the sole judge of the 

substituted article or material. 
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48.  TESTS, SAMPLES, AND OBSERVATIONS 

  

The CONTRACTOR shall furnish, without extra charge, the 

necessary test pieces and samples, including facilities and labor 

for obtaining the same, as requested by the ENGINEER. When 

required, the CONTRACTOR shall furnish certificates of tests 

of materials and equipment made at the point of manufacture by 

a recognized testing laboratory. 

  

The OWNER, ENGINEER, and authorized government agents, 

and their representatives shall at all times be Provided safe 

access to the work wherever it is in Preparation or Progress, and 

the CONTRACTOR shall Provide facilities for such access and 

for observations, including maintenance of temporary and 

permanent access. 

  

If the Specifications, laws, ordinances, or any public authority 

require any work, to be specially tested or approved, the 

CONTRACTOR shall give timely notice of its readiness for 

observations. If any work should be covered up without 

approval or consent of the ENGINEER, it shall, if required by 

the ENGINEER, be uncovered for examination at the 

CONTRACTOR’s expense. 

Reexamination of questioned work may be ordered by the 

ENGINEER, and, if so ordered, the work shall be uncovered by 

the CONTRACTOR. If such work is found to be in accordance 

with the Contract Documents, the OWNER will pay the cost of 

uncovering, exposure, observation, inspection, testing and 

reconstruction. If such work is found to be not in accordance 

with the Contract Documents, the CONTRACTOR shall 

correct the defective work, and the cost of reexamination and 

correction of the defective work shall be paid by the 

CONTRACTOR. 

 

49. ROYALTIES AND PATENTS 

  

The CONTRACTOR shall pay all royalty and licenses fees, 

unless otherwise specified. The CONTRACTOR shall defend 

all suits or claims for infringement of any patent rights and shall 

save the OWNER and the ENGINEER harmless from any and 

all loss, including reasonable attorneys’ fees, on account 

thereof. 

 

 50. CONTRACTOR’S RIGHT TO  

 TERMINATE CONTRACT 

  

If the work should be stopped under an order of any court or 

other public authority for a period of more than 3 months, 

through no act or fault of the CONTRACTOR, its 

SUBCONTRACTORS, or respective employees or if the 

ENGINEER should fail to make recommendation for payment 

to the OWNER or return payment request to CONTRACTOR 

for revision within 30 days after it is due, or if the OWNER 

should fail to pay the CONTRACTOR within 30 days after time 

specified in Article PARTIAL PAYMENTS, any sum 

recommended by the ENGINEER, then the CONTRACTOR 

may, upon 15 days’ written notice to the OWNER and the 

ENGINEER, stop work or terminate this Contract and recover 

from the OWNER payment for all acceptable work performed 

and reasonable termination expenses, unless said default has 

been remedied. 

 

51.        CORRECTION OF DEFECTIVE WORK  

 DURING WARRANTY PERIOD 

  

The CONTRACTOR hereby agrees to make, at his own 

expense, all repairs or replacements necessitated by defects in 

materials or workmanship, Provided under terms of this 

Contract, and pay for any damage to other works resulting from 

such defects, which become evident within 2 years after the date 

of final acceptance of the work or within 2 years after the date 

of substantial completion established by the ENGINEER for 

specified items of equipment, or within such longer period as 

may be Prescribed by law or by the terms of any applicable 

special guarantee required by the Contract Documents. Un-

remedied defects identified for correction during the warranty 

period but remaining after its expiration shall be considered as 

part of the obligations of the warranty. Defects in material, 

workmanship, or equipment which are remedied as a result of 

obligations of the warranty shall subject the remedied portion of 

the work to an extended warranty period of 2 years after the 

defect has been remedied. 

  

The CONTRACTOR further assumes responsibility for a 

similar guarantee for all work and materials provided by 

SUBCONTRACTORS or manufacturers of packaged 

equipment components. The effective date for the start of the 

guarantee or warranty period for equipment qualifying as 

substantially complete is defined in Article SUBSTANTIAL 

COMPLETION, AND Article SUBSTANTIAL 

COMPLETION DATE, in these General Conditions. 

  

The CONTRACTOR also agrees to hold the OWNER and the 

ENGINEER harmless from liability of any kind arising from 

damage due to said defects. The CONTRACTOR shall make all 

repairs and replacements promptly upon receipt of written order 

for same from the OWNER. If the CONTRACTOR fails to 

make the repairs and replacements promptly, or in an 

emergency where delay would cause serious risk, or loss, or 

damage, the OWNER may have the defective work corrected or 

the rejected work removed and replaced, and the 

CONTRACTOR and his Surety shall be liable for the cost 

thereof. 

 

PROGRESS OF THE WORK 

  

52. BEGINNING OF THE WORK 

  

Following execution of the Contract, the CONTRACTOR shall 

meet with the OWNER and ENGINEER relative to his 

arrangements for prosecuting the work. 
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53.   SCHEDULES AND PROGRESS REPORTS 

  

Prior to starting the construction, the CONTRACTOR shall 

Prepare and submit to the ENGINEER, a Progress schedule 

showing the dates on which each part or division of the work is 

expected to be started and finished, and a Preliminary schedule 

for submittals. The Progress schedule for submittals shall be 

brought up to date and submitted to the ENGINEER at the end 

of each month or at such other times the ENGINEER may 

request. 

  

The CONTRACTOR shall forward to the ENGINEER, at the 

end of each month, an itemized report of the delivery status of 

major and critical items of purchased equipment and material, 

including shop drawings and the status of shop and field 

fabricated work.  These Progress reports shall indicate the date 

of the purchase order, the current percentage of completion, 

estimated delivery, and cause of delay, if any. 

  

If the completion of any part of the work or the delivery of 

materials is behind the submitted Progress schedule, the 

CONTRACTOR shall submit in writing a plan acceptable to the 

OWNER and ENGINEER for bringing the work up to schedule. 

  

The OWNER shall have the right to withhold Progress 

payments for the work if the CONTRACTOR fails to update 

and submit the Progress schedule and reports as specified. 

 

54. PROSECUTION OF THE WORK 

  

It is expressly understood and agreed that the time of beginning, 

rate of Progress, and time of completion of the work are the 

essence of this Contract. The work shall be prosecuted at such 

time, and in or on such part or parts of the Project as may be 

required, to complete the Project as contemplated in the 

Contract Documents and the Progress schedule. 

  

If the CONTRACTOR desires to carry on work at night or 

outside the regular hours, he shall give timely notice to the 

ENGINEER to allow satisfactory arrangements to be made for 

observing the work in Progress. 

 

 55. OWNER’S RIGHT TO  

 RETAIN IMPERFECT WORK 

  

If any part or portion of the work completed under this Contract 

shall Prove defective and not in accordance with the Drawings 

and Specifications, and if the imperfection in the same shall not 

be of sufficient magnitude or importance as to make the work 

dangerous or unsuitable, or if the removal of such work will 

create conditions which are dangerous or undesirable, the 

OWNER shall have the right and authority to retain such work 

but will make such deductions in the final payment therefore as 

may be just and reasonable. 

  

 

56. OWNER’S RIGHT TO DO WORK 

  

Should the CONTRACTOR neglect to Prosecute the work in 

conformance with the Contract Documents or neglect or  refuse 

at his own cost to remove and replace work rejected by the 

ENGINEER, then the OWNER may notify the Surety of the 

condition, and after 10 days’ written notice to the 

CONTRACTOR and the Surety, or without notice if an 

emergency  or danger to the work or public exists, and without 

Prejudice to any other right which the OWNER may have under 

Contract, or otherwise, take over that portion of the work which 

has been improperly or non-timely executed, and make good the 

deficiencies and deduct the cost thereof from the payments then 

or thereafter due the CONTRACTOR. 

   

 

57. OWNER’S RIGHT TO TRANSFER 

 EMPLOYMENT 

  

If the CONTRACTOR should abandon the work or if he should 

persistently or repeatedly refuse or should fail to make prompt 

payment to SUBCONTRACTORS for material or labor, or to 

persistently disregard laws, ordinances, or to prosecute the work 

in conformance with the Contract Documents, or otherwise be 

guilty of a substantial violation of any Provision of the Contract 

or any laws or ordinance, then the OWNER may, without 

Prejudice to any other right or remedy, and after giving the 

CONTRACTOR and Surety 10 days’ written notice, transfer 

the employment for said work from the CONTRACTOR to the 

Surety. Upon receipt of such notice, such Surety shall enter 

upon the Premises and take possession of all materials, tools, 

and appliances thereon for the purpose of completing the work 

included under this contract and employ by Contract or 

otherwise, any qualified person or persons to finish the work 

and Provide the materials therefore, in accordance with the 

Contract Documents, without termination of the continuing full 

force and effect of this contract. In case of such transfer of 

employment to such Surety, the Surety shall be paid in its own 

name on estimates according to the terms hereof without any 

right of the CONTRACTOR to make any claim for the same or 

any part thereof. 

  

If, after the furnishing of said written notice to the Surety, the 

CONTRACTOR and the Surety still fail to make reasonable 

Progress on the performance of the work, the OWNER may 

terminate the employment of the CONTRACTOR and take 

possession of the Premises and of all materials, tools, and 

appliances thereon and finish the work by whatever method he 

may deem expedient and charge the cost thereof to the 

CONTRACTOR and the Surety. In such case, the 

CONTRACTOR shall not be entitled to receive any further 

payment until the work is finished. If the expense of completing 

the Contract, including compensation for additional managerial 

and administrative services, shall exceed such unpaid balance, 

the CONTRACTOR and the Surety shall pay the difference to 

the OWNER. 
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58. DELAYS AND EXTENSION OF TIME 

  

If the CONTRACTOR is delayed in the Progress of the work 

by any act or neglect of the OWNER or the ENGINEER, or by 

any separate CONTRACTOR employed by the OWNER, or by 

strikes, lockouts, fire, adverse weather conditions not 

reasonably anticipated, or acts of Nature, and if the 

CONTRACTOR, within 48 hours of the start of the occurrence, 

gives written notice to the OWNER of the cause of the potential 

delay and estimate of the possible time extension involved, and 

within 10 days after the cause of the delay has been remedied, 

the CONTRACTOR gives written notice to the OWNER of any 

actual time extension requested as a result of the 

aforementioned occurrence, then the Contract time may be 

extended by change order for such reasonable time as the 

ENGINEER determines. It is agreed that no claim shall be made 

or allowed for any damages, loss, or expense which may arise 

out of any delay caused by the above referenced acts or 

occurrences other than claims for the appropriate extension of 

time. No extension of time will be granted to the 

CONTRACTOR for delays occurring to parts of the work that 

have no measurable impact on the completion of the total work 

under this Contract. No extension of time will be considered for 

weather conditions reasonably anticipated for the area in which 

the work is being performed. Reasonably anticipated weather 

conditions will be based on official records of monthly 

Precipitation and other historical data. Adverse weather 

conditions, if determined to be of a severity that would impact 

Progress of the work, may be considered as cause for an 

extension of Contract completion time. 

  

Delays in delivery of equipment or material purchased by the 

CONTRACTOR or his SUBCONTRACTORS, including 

OWNER-selected equipment shall not be considered as a just 

cause for delay, unless the OWNER determines that for good 

cause the delay is beyond the control of the CONTRACTOR. 

The CONTRACTOR shall be fully responsible for the timely 

ordering, scheduling, complete the work is the per-diem rate, as 

stipulated in the Proposal. The said amount is hereby agreed 

upon as a reasonable estimate of the costs, which may be 

accrued by the OWNER after the expiration of the time of 

completion. It is expressly under- stood and agreed that this 

amount is not to be considered in the nature of a penalty, but as 

liquidated damages which have accrued against the 

CONTRACTOR. The OWNER shall have the right to deduct 

such damages from any amount due, or that may become due 

the CONTRACTOR, or the amount of such damages shall be 

due and collectible from the CONTRACTOR or Surety. 

 

 59. DIFFERING SITE CONDITIONS 

  

The CONTRACTOR shall promptly, and before the conditions 

are disturbed, give a written notice to the OWNER and 

ENGINEER of: 

  

A. subsurface or latent physical conditions at the site 

which differ materially from those indicated in this 

contract,  
  

B. unknown physical conditions at the site, of an unusual 

nature, which differ materially from those ordinarily 

encountered and generally recognized as inherent in 

work of the character provided for in the Contract. 
  

 

The ENGINEER will investigate the site conditions promptly 

after receiving the notice. If the conditions do materially so 

differ and cause an increase or decrease in the 

CONTRACTOR’s cost of, or the time required for, performing 

any part of the work under this Contract, whether or not changed 

as a result of the conditions, and equitable adjustment shall be 

made under this Article and the Contract modified in writing 

accordingly. 

 

No request by the CONTRACTOR for an equitable adjustment 

to the Contract under this Article will be allowed, unless the 

CONTRACTOR has given the written notice required; 

Provided that the time prescribed above for giving written 

notice may be extended by the OWNER. 

  

No request by the CONTRACTOR for an equitable adjustment 

to the Contract for differing site conditions will be allowed if 

made after final payment under this Contract. 
  

60. LIQUIDATED DAMAGES 

  

Should the CONTRACTOR fail to complete the work, or any 

part thereof, in the time agreed upon in the Contract or within 

such extra time as may have been allowed for delays by 

extensions granted as Provided in the Contract, the 

CONTRACTOR shall reimburse the OWNER for the 

additional expense and damage for each calendar day, Sundays 

and legal holidays included, that the Contract remains 

uncompleted after the Contract completion date. It is agreed that 

the amount of such additional expense and damage incurred by 

reason of failure to complete the work is the per-diem rate, as 

stipulated in the Proposal. The said amount is hereby agreed 

upon as a reasonable estimate of the costs which may be accrued 

by the OWNER after the expiration of the time of completion. 

It is expressly under- stood and agreed that this amount is not to 

be considered in the nature of a penalty, but as liquidated 

damages which have accrued against the CONTRACTOR. The 

OWNER shall have the right to deduct such damages from any 

amount due, or that may become due the CONTRACTOR, or 

the amount of such damages shall be due and collectible from 

the CONTRACTOR or Surety. 

 

61. OTHER CONTRACTS 

  

The OWNER reserves the right to let other Contracts in 

connection with the work. The CONTRACTOR shall afford 

other CONTRACTORs reasonable opportunity for the 

introduction and storage of their materials and the execution of 
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their work and shall properly connect and coordinate his work 

with theirs. 

  

If any part of the work under this Contract depends for Proper 

execution or results upon the work of any other 

CONTRACTOR, utility service company or OWNER, the 

CONTRACTOR shall inspect and Promptly report to the 

ENGINEER in writing any patent or apparent defects to 

deficiencies in such work that render it unsuitable for such 

Proper execution and results. The CONTRACTOR’s failure to 

so report shall constitute and acceptance of the work by others 

as being fit and Proper for integration with work under this 

Contract, except for latent or non-apparent defects and 

deficiencies in the work. 

  

62. USE OF PREMISES 

  

The CONTRACTOR shall confine his equipment, the storage 

of materials and the operation of his workers to limits shown on 

the Drawings or indicated by law, ordinances, permits, or 

directions of the ENGINEER, and shall not unreasonably 

encumber the Premises with his materials. The 

CONTRACTOR shall provide, at his own expense, the 

necessary rights-of-way and access to the work, which may be 

required outside the limits of the OWNER’s Property and shall 

furnish the ENGINEER copies of permits and agreements for 

use of the Property outside that provided by the OWNER. 

  

The CONTRACTOR shall not load nor permit any part of the 

structure to be loaded in any manner that will endanger the 

structure, nor shall CONTRACTOR subject any part of the 

work or adjacent Property to stresses or Pressures that will 

endanger it. 

  

63. SUBSTANTIAL COMPLETION DATE 

  

The ENGINEER may issue a written notice of substantial 

completion for the purpose of establishing the starting date for 

specific equipment guarantees, and to establish the date that the 

OWNER will assume the responsibility for the cost of operating 

such equipment. Said notice shall not be considered as final 

acceptance of any portion of the work or relieve the 

CONTRACTOR from completing the remaining work within 

the specified time and in full compliance with the Contract 

Documents. See SUBSTANTIAL COMPLETION under 

DEFINITIONS of these General Conditions. 

  

64. PERFORMANCE TESTING 

  

Operating equipment and systems shall be performance tested 

in the Presence of the ENGINEER to demonstrate compliance 

with the specified requirements. Performance testing shall be 

conducted under the specified design operating conditions or 

under such simulated operating conditions as recommended or 

approved by the ENGINEER. Schedule such testing with the 

ENGINEER at least one week in advance of the planned date 

for testing. 

  

65.   OWNER’S USE OF PORTIONS  

      OF THE WORK 

  

Following issuance of the written notice of Substantial 

Completion, the OWNER may initiate operation of the facility. 

Such use shall not be considered as final acceptance of any 

portion of the work, nor shall such use be considered as cause 

for an extension of the Contract completion time, unless 

authorized by a Change Order issued by the OWNER. 

  

66. CUTTING AND PATCHING 

 

The CONTRACTOR shall do all cutting, fitting, or patching of 

his work that may be required to make its several parts come 

together Properly and fit it to receive or be received by work of 

other CONTRACTORs shown upon or reasonably implied by 

the Drawings. 

 

67. CLEANING UP 

  

The CONTRACTOR shall, at all times, keep Property on which 

work is in Progress and the adjacent Property free from 

accumulations of waste material or rubbish caused by 

employees or by the work. Upon completion of the 

construction, the CONTRACTOR shall remove all temporary 

structures, rubbish, and waste materials resulting from his 

operations. 

 

PAYMENT 

  

68. PAYMENT FOR CHANGE ORDERS 

  

The OWNER’s request for quotations on alterations to the work 

shall not be considered authorization to proceed with the work 

expediting, delivery, and installation of all equipment and 

materials. Within a reasonable period after the CONTRACTOR 

submits to the OWNER a written request for an extension of 

time, the ENGINEER will Present his written opinion to the 

OWNER as to whether an extension of time is justified, and, if 

so, his recommendation as to the number of days for time 

extension. The OWNER will make the final decision on all 

requests for extension of time. 

 

Prior to the issuance of a formal Change Order, nor shall such 

request justify any delay in existing work. Quotations for 

alterations to the work shall include substantiating 

documentation with an itemized breakdown of 

CONTRACTOR and SUBCONTRACTOR costs, including 

labor, material, rentals, approved services, overhead, and profit. 

OWNER may require detailed cost data in order to substantiate 

the reasonableness of the proposed costs. 

 

 Any compensation paid in conjunction with the terms of a 

Change Order shall comprise total compensation due the 
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CONTRACTOR for the work or alteration defined in the 

Change Order. By signing the Change Order, the 

CONTRACTOR acknowledges that the stipulated 

compensation includes payment for the work or alteration plus 

all payment for the interruption of schedules, extended 

overhead, delay, or any other impact claim or ripple effect, and 

by such signing specifically waives any reservation or claim for 

additional compensation in respect to the subject Change Order. 
 
At the OWNER’s option, payment or credit for any alterations 

covered by a Change Order shall be determined by one or a 

combination of the methods set forth in A, B, or C below, as 

applicable: 
 

A. UNIT PRICES 
  

Those unit Prices stipulated in the Proposal shall be utilized 

where they are applicable. In the event the Change Order results 

in a change in the original quantity that is materially and 

significantly different from the original bid quantity, a new unit 

Price shall be negotiated upon demand of either party. Unit 

Prices for new items included in the Change Order shall be 

negotiated and mutually agreed upon. 

  

B. LUMP SUM 

  

A total lump sum for the work negotiated and mutually 

acceptable to the CONTRACTOR and the OWNER. Lump sum 

quotations for modifications to the work shall include 

substantiating documentation with an itemized breakdown of 

CONTRACTOR and SUBCONTRACTOR costs, including 

labor, material, rentals, approved services, overhead, and Profit, 

all calculated as specified under “C” below. 

   

C. COST REIMBURSEMENT WORK 

  

The term “cost reimbursement” shall be understood to mean 

that payment for the work will be made on a time and expense 

basis, that is, on an accounting of the CONTRACTOR’s forces, 

materials, equipment, and other items of cost as required and 

used to do the work. 

 

 If the method of payment cannot be agreed upon Prior to the 

beginning of the work, and the OWNER directs by written 

Change Order that the work be done on a cost reimbursement 

basis, then the CONTRACTOR shall furnish labor, and furnish 

and install equipment and materials necessary to complete the 

work in a satisfactory manner and within a reasonable period of 

time. For the work performed, payment will be made for the 

documented actual cost of the following: 

  

1. Labor including foremen for those hours they are 

assigned and participating in the cost reimbursement 

work (actual payroll cost, including wages, fringe 

benefits as established by negotiated labor agreements, 

labor insurance, and labor taxes as established by law). 

No other fixed labor burdens will be considered, 

unless approved in writing by the OWNER. 

 2. Material delivered and used on the designated work, 

 including sales tax, if paid by the CONTRACTOR or 

 his SUBCONTRACTOR. 

 3. Rental or equivalent rental cost of equipment, 

 including necessary transportation for items having a 

 value in excess of $100.  Rental or equivalent 

 rental cost will be allowed for only those days or 

 hours during which the equipment is in actual use. 

 Rental and transportation allowances shall not exceed 

 the current rental rates prevailing in the locality. The 

 rentals allowed for equipment will, in all cases, be 

 understood to cover all fuel, supplies, repairs, and 

 renewals, and no further allowances will be made for 

 those items, unless specific agreement to that effect is 

 made. 

 4. Additional bond, as required and approved by the 

 OWNER. 

 5. Additional insurance (other than labor insurance) as 

 required and approved by the OWNER. 

  

In addition to items 1 through 5 above, an added fixed fee for 

general overhead and Profit shall be negotiated and allowed 

for the CONTRACTOR (or approved SUBCONTRACTOR) 

actually executing the Cost Reimbursement work. 

 
 An additional fixed fee shall be negotiated and allowed the 

CONTRACTOR for the administrative handling of portions of 

the work that are executed by an approved 

SUBCONTRACTOR. No additional fixed fee will be allowed 

for the administrative handling of work executed by a 

SUBCONTRACTOR of a SUBCONTRACTOR, unless by 

written permission from the OWNER. 

 

 The added fixed fees shall be considered to be full 

compensation, covering the cost of general supervision, 

overhead, Profit, and any other general expense. The 

CONTRACTOR’s records shall make clear distinction between 

the direct costs of work paid for on a cost reimbursement basis 

and the costs of other work. The CONTRACTOR shall furnish 

the ENGINEER report sheets in duplicate of each day’s cost 

reimbursement work no later than the working day following 

the performance of said work. The daily report sheets shall 

itemize the materials used, and shall cover the direct cost of 

labor and the charges for equipment rental, whether furnished 

by the CONTRACTOR, SUBCONTRACTOR or other forces. 

The daily report sheets shall provide names or identifications 

and classifications of workers, the hourly rate of pay and hours 

worked, and also the size, type, and identification number of 

equipment and hours operated.  

 

Material charges shall be substantiated by valid copies of 

vendors’ invoices. Such invoices shall be submitted with the 

daily report sheets, or, if not available, they shall be submitted 

with subsequent daily report sheets. Said daily report sheets 

shall be signed by the CONTRACTOR or his authorized agent. 
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The OWNER reserves the right to furnish such materials and 

equipment as he deems expedient and the CONTRACTOR 

shall have no claim for profit or added fees on the cost of such 

materials and equipment. To receive partial payments and final 

payment for cost reimbursement work, the CONTRACTOR 

shall submit to the ENGINEER, detailed and complete 

documented verification of the CONTRACTOR’s and any of 

his SUBCONTRACTORS’ actual costs involved in the cost 

reimbursement work. Such costs shall be submitted within 30 

days after said work has been performed. 

  

69. PARTIAL PAYMENTS 

 

 A. GENERAL 

  

Nothing in this Article shall be construed to affect the right, 

hereby reserved, to reject the whole or any part of the aforesaid 

work, should such work be later found not to comply with the 

Provisions of the Contract Documents. All estimated quantities 

of work for which partial payments have been made are subject 

to review and correction on the final estimate. Payment by the 

OWNER and acceptance by the CONTRACTOR of partial 

payments based on periodic estimates of quantities of work 

performed shall not, in any way, constitute acceptance of the 

estimated quantities used as a basis for computing the amounts 

of the partial payments. 

  

B. ESTIMATE 

 

 At least 30 days before each Progress payment falls due, as 

specified in the Supplementary Conditions, the 

CONTRACTOR shall submit to the ENGINEER a detailed 

estimate of the amount earned during the Preceding month for 

the separate portions of the work, and request payment. As used 

in this Article, the words “amount earned” means the value, on 

the date of the estimate for partial payment, of the work 

completed in accordance with the Contract Documents, and the 

value of approved materials delivered to the Project site suitable 

stored and Protected Prior to incorporation into the work. 

  

ENGINEER will, within 7 days after receipt of each request for 

payment, either indicate in writing a recommendation of 

payment and present the request to OWNER, or return the 

request to CONTRACTOR indicating in writing ENGINEER’s 

reasons for refusing to recommend payment. In the latter case, 

CONTRACTOR may, within 7 days, make the necessary 

corrections and resubmit the request. 

  

ENGINEER may refuse to recommend the whole or any part of 

any payment if, in his opinion, it would be incorrect to make 

such representations to OWNER. ENGINEER may also refuse 

to recommend any such payment, or, because of subsequently 

discovered evidence or the results of subsequent inspections or 

tests, nullify any such payment previously recommended to 

such an extent as may be necessary in ENGINEER’s opinion to 

protect the OWNER from loss because: 

  

1. The work is defective, or completed work has been 

damaged requiring correction or replacement; 

  

2. Written claims have been made against OWNER or 

Liens have been filed in connection with the work; 

  

3. The Contract Price has been reduced because of 

Change Orders; 

  

4. OWNER has been required to correct defective work 

or complete the work in accordance with Article 

OWNER’S RIGHT TO DO WORK; 

  

5. Of CONTRACTOR’s unsatisfactory Prosecution of 

the work in accordance with the Contract Documents; 

or 

 

6. CONTRACTOR’s failure to make payment to 

SUBCONTRACTORS or for labor, materials, or 

equipment. 

 

C. DEDUCTION FROM ESTIMATE 

  

Unless modified in the Supplementary Conditions,  

deductions from the estimate will be as described below: 

  

1. The OWNER will deduct from the estimate, and retain 

as part security, 10 percent of the amount earned for 

work satisfactorily completed. A deduction and 

retainage of 10 percent will be made on the estimated 

amount earned for approved items of material 

delivered to and properly stored at the jobsite but not 

incorporated into the work. When the work is 50 

percent complete, the OWNER may reduce the 

retainage to 5 percent of the dollar value of all work 

satisfactorily completed to date provided the 

CONTRACTOR is making satisfactory progress and 

there is no specific cause for a greater retainage. The 

OWNER may reinstate the retainage up to 10 percent 

if the OWNER determines, at his discretion, that the 

CONTRACTOR is not making satisfactory progress 

or where there is other specific cause for such 

withholding. 

 

D.   QUALIFICATION FOR PARTIAL PAYMENT         

       FOR MATERIALS DELIVERED 

 

Unless modified in the Supplementary Conditions, qualification 

for partial payment for materials delivered but not yet 

incorporated into the work shall be as described below: 

  

1. Materials, as used herein, shall be considered to be 

those items which are fabricated and manufactured 

material and equipment. No consideration shall be 

given to individual purchases of less than $200 for any 
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one item. 

  

2.  To receive partial payment for materials delivered to 

the site, but not incorporated in the work, it shall be 

necessary for the CONTRACTOR to include a list of 

such materials on the Partial Payment Request. At his 

sole discretion, the ENGINEER may approve items 

for which partial payment is to be made. Partial 

payment shall be based on the CONTRACTOR’s 

actual cost for the materials as evidenced by invoices 

from the supplier. Proper storage and Protection shall 

be provided by the CONTRACTOR, and as approved 

by the ENGINEER. Final payment shall be made only 

for materials actually incorporated in the work and, 

upon acceptance of the work, all materials remaining 

for which advance payments had been made shall 

revert to the CONTRACTOR, unless otherwise 

agreed, and partial payments made for these items 

shall be deducted from the final payment for the work. 

 

3. CONTRACTOR warrants and guarantees that title to 

all work, materials, and equipment covered by any 

Application for Payment, whether incorporated in the 

Project or not, will pass to OWNER at the time of 

payment free and clear of all liens, claims, security 

interests, and encumbrances. 

  

4. If requested by the ENGINEER, the CONTRACTOR 

shall provide, with subsequent pay requests, invoices 

receipted by the supplier showing payment in full has 

been made. 

  

E. PAYMENT 

  

After deducting the retainage and the amount of all previous 

partial payments made to the CONTRACTOR from the amount 

earned, the amount due will be made payable to the 

CONTRACTOR. Recommendations for payment received by 

the OWNER less than 9 days Prior to the scheduled day for 

payment will not be Processed or paid until the following 

month. 

  

70. CLAIMS FOR EXTRA WORK 

  

In any case where the CONTRACTOR deems additional time 

or compensation will become due him under this Contract for 

circumstances other than those defined in Article DELAYS 

AND EXTENSION OF TIME, the CONTRACTOR shall 

notify the ENGINEER, in writing, of his intention to make 

claim for such time or compensation before he begins the work 

on which he bases the claim, in order that such matters may be 

settled, if possible, or other appropriate action taken. The notice 

of claim shall be in duplicate, in writing, and shall state the 

circumstances and the reasons for the claim, but need not state 

the amount. If such notification is not given or if the 

ENGINEER is not afforded proper facilities by the 

CONTRACTOR for keeping strict account of actual cost, then 

the CONTRACTOR hereby agrees to waive the claim for such 

additional time or compensation. Such notice by the 

CONTRACTOR, and fact that the ENGINEER has kept 

account of the cost as aforesaid, shall not in any way be 

construed as proving the validity of the claim. 

 

No extension of time will be granted to the CONTRACTOR for 

delays resulting from extra work that have no measurable 

impact on the completion of the total work under this Contract. 

Claims for additional time or compensation shall be made in 

itemized detail and submitted, in writing, to the OWNER and 

ENGINEER within 10 days following completion of that 

portion of the work for which the CONTRACTOR bases his 

claim. Failure to make the claim for additional compensation in 

the manner and within the time specified above shall constitute 

waiver of that claim. In case the claim is found to be just, it shall 

be allowed and paid for as provided in Article PAYMENT FOR 

CHANGE ORDERS. 

 

 71. RELEASE OF LIENS OR CLAIMS 

  

The CONTRACTOR shall indemnify and hold harmless the 

OWNER from all claims for labor and materials furnished 

under this Contract. Prior to the final payment, the 

CONTRACTOR shall furnish to the OWNER, as part of his 

final payment request, a certification that all of the 

CONTRACTOR’s obligations on the project have been 

satisfied and that all monetary claims and indebtedness have 

been paid. The CONTRACTOR shall furnish complete and 

legal effective releases or waivers, satisfactory to the OWNER, 

of all liens arising out of or filed in connection with the work. 

  

72. FINAL PAYMENT 

  

Upon completion of all the work under this Contract, the 

CONTRACTOR shall notify the ENGINEER, in writing, that 

he has completed his part of the Contract and shall request final 

payment. Upon receipt of such notice the ENGINEER will 

inspect and, if acceptable, submit to the OWNER his 

recommendation as to acceptance of the completed work and as 

to the final estimate of the amount due the CONTRACTOR. 

Upon approval of this final estimate by the OWNER and 

compliance by the CONTRACTOR with Provisions in Article 

RELEASE OF LIENS OR CLAIMS, and other Provisions as 

may be applicable, the OWNER shall pay to the 

CONTRACTOR all monies due him under the Provisions of 

these Contract Documents. 

  

73. NO WAIVER OF RIGHTS 

  

Neither the inspection by the OWNER, through the 

ENGINEER or any of his employees, nor any order by the 

OWNER for payment of money, nor any payment for, or 

acceptance of, the whole or any part of the work by the OWNER 

or ENGINEER, nor any extension of time, nor any possession 
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taken by the OWNER or its employees, shall operate as a waiver 

of any Provision of this Contract, or any power herein reserved 

to the OWNER, or any right to damages herein Provided, nor 

shall any waiver of any breach in this Contract be held to be a 

waiver of any other or subsequent breach. Acceptance or final 

payment shall not be final and conclusive with regards to latent 

defects, fraud, or such gross mistakes as may amount to fraud, 

or as regards the OWNER’s rights under the warranty. 

  

74. ACCEPTANCE OF FINAL PAYMENT  

 CONSTITUTES RELEASE 

 

 The acceptance by the CONTRACTOR of the final payment 

shall release the OWNER and the ENGINEER, as 

representatives of the OWNER, from all claims and all liability 

to the CONTRACTOR for all things done or furnished in 

connection with the work, and every act of the OWNER and 

others relating to or arising out of the work except claims 

Previously made in writing and still unsettled. No payment, 

however, final or otherwise, shall operate to release the 

CONTRACTOR or his Sureties from obligations under this 

Contract and the Performance Bond, Payment Bond, and other 

bonds and warranties, as herein provided. 

 

 

 

******
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SUPPLEMENTARY CONDITIONS 
 

The General Conditions are hereby revised as follows: 

 

ARTICLE 9 “ENGINEER” 

 

 Delete Article “ENGINEER” in its entirety and substitute the following: 
  

The person or organization identified as such in the Contract Documents. The Term 

“ENGINEER” means ENGINEER, ARCHITECT or his authorized representative. 

 

ARTICLE 34 "INSURANCE & LIABILITY”  

 

 Delete Article 34 “INSURANCE & LIABILITY” (A), (B), (C), and (D) in their entirety and 

substitute the following: 

 

Contractor shall maintain limits no less than those stated below: 

 

 CONTRACTOR is to secure, pay for, and file with the City of Key West, prior to commencing 

any work under the Contract, Certificates of Insurance signed by an authorized representative of 

the insurer.  In addition, the Proposer shall provide the City with updated Certificates of 

Insurance 20 days prior to the expiration of any and all required insurance. Notwithstanding any 

other provision of the Contract, the CONTRACTOR shall provide the minimum limits of 

liability insurance coverage as follows: 

 

 Business Auto Liability  $1,000,000 Combined Single Limit 

 Commercial General Liability $2,000,000 Aggregate (Per Project) 

   $2,000,000 Products Aggregate 

   $1,000,000 Any One Occurrence 

   $1,000,000 Personal Injury 

   $   300,000 Fire Damage/Legal 

 Workers’ Compensation Statutory 

 Employers Liability $1,000,000/$1,000,000/$1,000,000 

  

The City of Key West may require additional types and amounts of insurance at their sole discretion. 

 

 The use of an Umbrella/Excess Liability policy shall be acceptable as long as the terms and 

conditions of the Umbrella/Excess Liability policy are no less restrictive than the underlying 

Commercial General Liability and Business Automobile Liability policies. 

 

All coverages and endorsements must be comparable to the latest forms filed by the Insurance 

Services Office (ISO). 

 

   Contractor shall furnish an original Certificate of Insurance indicating, and such policy providing 

coverage to, City of Key West named as an additional insured on all policies—excepting the 
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Workers Compensation/Employers Liability coverages —on a PRIMARY and NON-

CONTRIBUTORY basis. 

 

The Proposer’s Commercial General Liability and Umbrella/Excess Liability (if applicable) 

policies shall provide the following provisions: 

 

➢ Completed Operations 

➢ Wiaver of Subrogation 

➢ Seperation of Insureds 

➢ The City of Key West named as an “Additional Insured” 

If any of the policies are provided on a “Claims Made” basis, the required coverages must be 

maintained for a minimum of 4 years following the City’s acceptance of the work.  

  

  If the work is being done on or near a navigable waterway, CONTRACTOR will be required to 

maintain insurance coverage that will respond to the United States Longshoremen and Harbor 

Workers (USL&H) Act (33 USC sections 901-950) with minimum limits of $1,000,000. 

 

If the work requires the use of water craft, the Contractor shall be required to maintain Water 

Craft Liability coverage with minimum limits of $1,000,000.  In addition, the Contractor shall be 

required to maintain coverage that will respond to the Federal Jones Act (46 U.S.C.A. subsection 

688) with minimum limits of $1,000,000.  

  

The Contractor shall provide the City of key West with notice of any changes to their insurance 

coverages that results in the required coverages being cancelled, non-renewed or a reduction of 

coverages. 

 

  Certificates of Insurance submitted to the City of Key West will not be accepted without copies of 

the endorsements being requested.  PLEASE ADVISE YOUR INSURANCE AGENT 

ACCORDINGLY. 

  

  CONTRACTOR will comply with any and all safety regulations required by any agency or 

regulatory body including but not limited to OSHA.    

 

 

ARTICLE 35 “INDEMNITY”  

 

Delete Article 35 “INDEMNITY” in its entirety and substitute the following: 

 

INDEMNITY 

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and 

hold harmless the City of Key West, their officers, directors, agents, and employees (herein 

called the “indemnitees”) from liabilities, damages, losses and costs, including, but not limited 

to, reasonable attorney’s fees and court costs, such legal expenses to include costs incurred in 

establishing the indemnification and other rights agreed to in this Paragraph, to persons or 
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property, to the extent caused by the negligence, recklessness, or intentional wrongful 

misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them 

in the performance of the Contract. The parties acknowledge that the amount of the indemnity 

required hereunder bears a reasonable commercial relationship to the Contract and it is part of 

the project specifications or the bid documents, if any. 

The indemnification obligations under the Contract shall not be restricted in any way by any 

limitation on the amount or type of damages, compensation, or benefits payable by or for the 

CONTRACTOR under workers’ compensation acts, disability benefits acts, or other employee 

benefits acts, and shall extend to and include any actions brought by or in the name of any 

employee of the CONTRACTOR or of any third party to whom CONTRACTOR may 

subcontract a part or all of the Work. This indemnification shall continue beyond the date of 

completion of the work. 

  

ARTICLE 39 "CODES, ORDINANCES, PERMITS, AND LICENSES" 

 

Add the following: 

 

  A. PERMIT FOR WORK WITHIN LOCAL RIGHTS-OF-WAY 

 

  The Contractor shall obtain from the City of Key West the necessary permits for work 

within the rights-of-way. The Contractor shall abide by all regulations and conditions, 

including maintenance of traffic. 

        

   B. NOISE ORDINANCE 

 

City of Key West has a noise ordinance that allows working hours between 8:00 

AM to 7:00 PM, Monday through Friday and 9:00 AM to 5:00 PM on Saturday. 

No work shall be performed during Sunday or City Holidays, State Holidays and 

National Holidays. Construction operations outside these hours and these days will 

require approval of the Engineer and may require a variance from the City of Key 

West Commission. 

 

D. "LICENSES" 

 

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF 

FLORIDA AND SUBMIT PROOF OF SUCH WITH THE BID.  

 

1.  Within 10 days of Notice of Award, the successful Bidder must represent that he holds 

all applicable, county, and City of Key West licenses and permits required to do 

business as a contractor with respect to the work described in the Contract Documents. 

 

2. Further, the successful Bidder must, within 10 days of Notice of Award, furnish 

documentation showing that, as a minimum, he has complied with the provisions of 

Chapter 18 of the Code of Ordinances of the City of Key West in order to enter into the 

Agreement contained in the Contract Documents. 
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3. Specifically, within 10 days after Notice of Award, the successful Bidder must 

demonstrate that he holds, as a minimum, the following licenses and certificates: 

 

City of Key West Tax License Receipt 

   

  E. WORK DURING SPECIAL EVENTS 

 

  There shall be no work during the following periods without prior City approval: 

• The week of Goombay and Fantasy Fest 

• Christmas Eve through New Year’s Day 

• Power Boat Races (November) 

• Independence Day 

• Labor Day weekend and holiday 

• Thanksgiving weekend (Thursday through Sunday) 

 

ARTICLE 42 "SAFETY" 

 

 Add the following sub article: 

 

 OCCUPATIONAL SAFETY AND HEALTH 

 

 The Contractor shall observe and comply with all applicable local, state, 

and federal occupational safety and health regulations during the 

prosecution of work under this Contract. In addition, full compliance by the 

Contractor with the U.S. Department of Labor's Occupational Safety and 

Health Standards, as established in Public Law 91-596, will be required 

under the terms of this Contract. 

 

ARTICLE 43 "PROTECTION OF WORK AND PROPERTY"  

 

 Add the following Article: 

 

 HISTORIC PRESERVATION  

 

 The Contractor shall comply with Florida's Archives and Historic Act 

(Florida Statutes, Chapter 267) and the regulations of the local historic 

preservation board as applicable and protect against the potential loss or 

destruction of significant historical or archaeological data, sites, and 

properties in connection with the project.  

 

ARTICLE 57 “OWNERS RIGHT TO TRANSFER EMPLOYMENT” 

 

 Add the following Article: 

 

 TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION 
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A. Owner shall have the right to terminate this Contract without cause by written 

notice of Termination to the Contractor. In the event of such termination for 

convenience, the Contractor’s recovery against the Owner shall be limited to that 

portion of the Contract amount earned through the date of termination, together 

with any retainage withheld and reasonable termination expenses incurred. 

Contractor shall not be entitled to any other or further recovery against the Owner, 

including, but not limited to, damages or any anticipated profit on portions of the 

Work not performed. 

 

B. The Owner shall have the right to suspend all or any portions of the Work upon 

giving the Contractor prior written notice of such suspension. If all or any portion 

of the Work is so suspended, the Contractor shall be entitled to reasonable costs, 

expenses and time extension associated with the suspension. 

 

ARTICLE 60 "LIQUIDATED DAMAGES" 

 

 Delete Article "LIQUIDATED DAMAGES" in its entirety and substitute the following: 

 LIQUIDATED DAMAGES 

 

 Should the Contractor fail to complete the work or any part thereof in the 

time agreed upon in the Contract Documents or within such extra time as 

may have been allowed for delays by extensions granted as provided in the 

Contract, the Contractor shall reimburse the Owner for the additional 

expense and damage for each calendar day, Sundays and legal holidays 

included, that project outlined in Contract Documents remains uncompleted 

after the completion date. Liquidated damages shall be assessed. It is agreed 

that the amount of such additional expense and damage incurred by reason 

of failure to complete the work is the per diem rate as stipulated in the Bid. 

The said amount is hereby agreed upon as a reasonable estimate of the costs 

which may be accrued by the Owner after the expiration of the time of 

completion. It is expressly understood and agreed that this amount is not to 

be considered in the nature of a penalty but as liquidated damages, which 

have accrued against the Contractor. The Owner shall have the right to 

deduct such damages from any amount due or that may become due the 

Contractor or the amount of such damages shall be due and collectible from 

the Contractor or Surety. 

 

ARTICLE 68 “PAYMENT FOR CHANGE ORDERS” 

 

 Add the following paragraphs 

 

  If not initially included in the original construction agreement, Change Orders 

will be implemented subject to approval by the City Commission. 
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  Payment for subcontractors, materials and equipment authorized by the 

Owner in a written Change Order but not listed in the above Bid will be 

provided at the supplier's invoice plus 10 %.   

 

ARTICLE 69 "PARTIAL PAYMENTS" 

 

 Delete the first paragraph of Article "PARTIAL PAYMENTS" and substitute the following: 

 

 No more than once each month the Contractor shall submit to the Engineer 

a detailed estimate of the amount earned during the preceding month for the 

separate portions of the work and request payment. As used in this Article 

the words "amount earned" means the value, on the date of the estimate, for 

partial payment of the work completed in accordance with the Contract 

Documents and the value of approved materials delivered to the project site 

suitably stored and protected prior to incorporation into the work. 

 Separate Application and Certification for Payment forms will be submitted 

for each Notice to Proceed.   
  

ARTICLE 69 "PARTIAL PAYMENTS" 

 

 Add the following: 

 

 Payment will be made by the Owner to the Contractor within 40 days’ 

receipt of the written recommendation of payment from the Engineer. 

   

ARTICLE 69 “PARTIAL PAYMENTS” 

 

           Delete Sub-Article C “DEDUCTION FROM ESTIMATE” in its entirety and substitute the 

following: 

 

DEDUCTION FROM ESTIMATE 

 

The OWNER will deduct from the estimate, and retain as part security, 10 percent 

of the amount earned for work satisfactorily completed.  A deduction and retainage 

of 10 percent will be made on the estimated amount earned for approved items of 

material delivered to and properly stored at the jobsite but not incorporated into the 

work. When the work for an individual Notice to Proceed is 90 percent complete, 

the OWNER may reduce the retainage to 5 percent of the dollar value of all work 

satisfactorily completed to date associated with that Notice to Proceed, provided 

the CONTRACTOR is making satisfactory progress and there is no specific cause 

for a greater retainage. The OWNER may reinstate the retainage up to 10 percent 

if the OWNER determines, at his discretion, that the CONTRACTOR is not making 

satisfactory progress or where there is other specific cause for such withholding. 

The remaining 5 percent will be held until final completion of the entire project. 
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ARTICLE 69 "PARTIAL PAYMENTS" 

 

 Delete Subarticle E "PAYMENT" in its entirety and substitute the following: 

 

  PAYMENT 

 

  After deducting the retainage and the amount of all previous partial payments made 

to the Contractor from the amount earned the amount due will be made payable to the 

Contractor. Recommendations for payment received by the Owner less than 40 days 

prior to the scheduled day for payment will not be processed or paid until the following 

month. 

  

The OWNER will withhold progress payments until the Contractor has satisfied the 

above conditions. 

   

 

ARTICLE 72 "FINAL PAYMENT" 

 

 Delete Article "FINAL PAYMENT" in its entirety and substitute the following: 

 

  FINAL PAYMENT 

 

 Upon completion of the work the Contractor shall notify the Engineer, in writing, that 

he has completed it and shall request final payment. The Contractor shall be 

responsible for keeping an accurate and detailed record of his actual construction. 

Upon completion of construction and before final acceptance and payment the 

Contractor shall furnish the Engineer as-built drawings of his construction. Upon 

receipt of a request for final payment and the as-built drawings the Engineer will 

inspect and, if acceptable, submit to the Owner his recommendation as to acceptance 

of the completed work and as to the final estimate of the amount due the Contractor. 

Upon approval of this final estimate by the Owner and compliance by the Contractor 

with provisions in Article RELEASE OF LIENS OR CLAIMS, and other provisions 

as may be applicable, the Owner shall pay to the Contractor all monies due him under 

the provisions of these Contract Documents. 

 

 Add the following; 

 

A. Acceptance and Final Payment. 

 

Whenever the Contractor has completely performed the work provided for under the 

Contract and the Engineer has performed a final inspection and made final acceptance and 

subject to the terms of the Engineer will prepare a final estimate showing the value of the 

work as soon as the Engineer makes the necessary measurements and computations. The 

Engineer will correct all prior estimates and payments in the final estimate and payment. 

The OWNER will pay the estimate, less any sums that the OWNER may have deducted or 
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retained under the provisions of the Contract, as soon as practicable after final acceptance 

of the work, provided the Contractor has met the requirements of (1) through (8) below.  
 

 The Contractor has agreed in writing to accept the balance due or refund the 

 overpayment, as determined by the OWNER, as full settlement of his account under the 

 Contract and of all claims in connection therewith, or the Contractor, accepted the 

 balance due or refunded the overpayment, as determined by the OWNER, with the 

 stipulation that his acceptance of such payment or the making of such refund does not 

 constitute any bar, admission, or estoppel, or have any effect as to those payments in 

 dispute or the subject of a pending claim between the Contractor and the OWNER. To 

 receive payment based on a FINAL PAYMENT CERTIFICATE, The Contractor further 

 agrees, by submitting a FINAL PAYMENT CERTIFICATE that any pending or future 

 arbitration claim or suit is limited to those particulars, including the itemized amounts, 

 defined in the original FINAL PAYMENT CERTIFICATE , and that he will commence 

 with any such arbitration claim or suit within 15 calendar days from and after the time of 

 final PAYMENT of the work and that his failure to file a formal claim within this period 

 constitutes his full acceptance of the Engineer’s final estimate and payment. The 

 overpayment refund check from the Contractor, if required, will be considered a part of 

 any Acceptance Letter executed. 

 

1 The Contractor has properly maintained the project, as specified hereinbefore. 

 

2 The Contractor has furnished a sworn affidavit to the effect that the Contractor has 

paid all bills and no suits are pending (other than those exceptions listed, if any) in 

connection with work performed under the Contract and that the Contractor has not 

offered or made any gift or gratuity to, or made any financial transaction of any 

nature with, any employee of the OWNER in the performance of the Contract.  

 

3 The surety on the contract bond consents, by completion of their portion of the 

affidavit and surety release subsequent to the Contractor’s completion of his 

portion, to final payment to the Contractor and agrees that the making of such 

payment does not relieve the surety of any of its obligations under the bond. 

 

4 The Contractor has furnished all required mill tests and analysis reports to the 

Engineer. 

 

5 The Contractor has furnished as-built drawings in AutoCAD and Adobe PDF, in 

accordance with all supplied data collections and files to be compatible with ESRI 

ArcGIS 10.2.2 Software.  
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ADD ARTICLE 75 RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY 

 

A. The city shall pay no additional compensation for hurricane and or any other acts of 

nature.   

 

B. CLEANUP PROCEDURES FOR HURRICANE WARNINGS AND 

HURRICANE WATCH. In the event the owner or National Oceanographic and 

Atmospheric Administration (NOAA) issues a Tropical Storm Watch or a Hurricane 

Watch for the Keys, the Engineer will contact the Contractor informing him that the 

Watch has been established. Within four (4) hours of the notice the Contractor shall 

provide the Engineer with a written plan and schedule describing how and when the 

Contractor will remove all unnecessary items from the work area and tie down all 

necessary supplies and barricades in the event a Tropical Storm Warning or a Hurricane 

Warning is issued. The Contractor shall remove all unnecessary items from work areas 

and shall tie down all movable objects (under 200 lbs.) The Engineer will determine 

"necessary" items. The Owner shall not be liable for any financial hardship or delays 

caused as a result of demobilization or remobilization of work due to the above. 

 

ADD ARTICLE 76 CITY OF KEY WEST LICENSES, PERMITS AND FEES 

 

A. Pursuant to the Public Proposal Disclosure Act, there are a number of licenses, permits, 

and/or fees a Contractor REQUIRED BY THE CITY OF KEY WEST before or during 

construction by virtue of this construction as part of the Contract.  Payment of these 

licenses, permits and/or fees is the responsibility of the Contractor unless 

specifically excluded. The Contractor shall verify each required license, permit, or fee 

before submitting the Bid. 

 
 * * * * * *
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SECTION 03 01 30.71 

CONCRETE REHABILITATION 

 

PART 1 GENERAL 
 
1.1 REFERENCES 

 
The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to within the text by the 
basic designation only. 

 
ASTM INTERNATIONAL (ASTM) 

 
ASTM C144 Standard Specification for Aggregate for 

Masonry Mortar 
 

ASTM C31/C31M Standard Practice for Making and Curing 
Concrete Test Specimens in the Field 

 
ASTM C33/C33M Standard Specification for Concrete 

Aggregates 
 

ASTM C39/C39M Standard Test Method for Compressive Strength 
of Cylindrical Concrete Specimens 

 
ASTM C881/C881M Standard Specification for Epoxy-Resin-Base 

Bonding Systems for Concrete 
 
1.2 DEFINITIONS 

 
1.2.1 Epoxy Resin Binder 

 
A two-component epoxy bonding system in low and medium viscosities used by 
itself as a primer or for producing epoxy concrete or mortars when mixed 
with aggregate. 

 
1.2.2 Epoxy Concrete 

 
A combination of epoxy resin binder and fine and coarse aggregate used in 
the repair of spalling along joints or cracks, small surface spalls or 
"popouts." 

 
1.2.3 Epoxy Mortar 

 
A combination of epoxy resin binder and fine aggregate used in the surface 
repair of non-structural cracks and filling of saw kerfs. 

 
1.2.4 Non-Pressure Epoxy Grout 

 
A combination of epoxy resin binder, a mineral filler and a thixotropic 
agent used in cementing dowels in place and the repair of non-structural 
cracks. 



REPAIRS TO MALLORY SQUARE PIER AND BREASTING DOLPHINS 
CITY OF KEY WEST, FLORIDA PROJECT NO.: 696705 

Section 03 01 30.71 Page 2 

 

 

1.2.5 Pressure Grouting Epoxy 
 

A low viscosity epoxy resin system pumped under pressure into structural 
cracks in walls or pavements. 

 
1.3 SUBMITTALS 

 
The following shall be submitted: 

SD-05 Design Data 

Job mix formula; 

SD-06 Test Reports 

Sieve analysis test for aggregate 

Epoxy resin binder; 

Epoxy grout tests; 

SD-07 Certificates 

Epoxy resin binder 

Epoxy grout; 

SD-08 Manufacturer's Instructions 

Epoxy repair material; 

Submit for mixing and applying. 
 
1.4 QUALITY ASSURANCE 

 
1.4.1 Design Data 

 
1.4.1.1 Job Mix Formula 

 
Submit, at least 15 days before work commences, a job-mix formula for each 
use of epoxy concrete and epoxy mortar. Test reports shall accompany the 
mix design. Identify the proposed source of the materials and state the 
proportions of aggregates and epoxy resin. When determining job mix, use 
samples of materials to be used on the job. 

 
a. Trial batches: Perform a minimum of three trial batchings.  Try 

different aggregate-resin proportions to obtain satisfactory placing 
and finishing characteristics but keep the proportion by weight of 
aggregate to epoxy resin binder at least five to one. When mixing, add 
the fine aggregates first, and then the coarse aggregates. The final 
trial batch should be sufficiently wet so that some fines will "bleed" 
to the surface during finishing operations. 

 
b. Supporting criteria: Include in the submittal the following data for 

each trial batch: 
 

(1) Proportions by weight 



REPAIRS TO MALLORY SQUARE PIER AND BREASTING DOLPHINS 
CITY OF KEY WEST, FLORIDA PROJECT NO.: 696705 

Section 03 01 30.71 Page 3 

 

 

 

(2) Unit weights and specific gravities of constituents 
 

(3) Batch weights 
 

(4) Compressive strengths of 3”x6” cylinders, made in accordance with 
ASTM C31/C31M, air cured for 7 days and tested in accordance with 
ASTM C39/C39M. Compressive strength shall be a minimum of 5000 
psi. 

 
(5) Curing time 

 
1.4.2 Test Reports 

 
1.4.2.1 Epoxy Resin Binder 

Include the following: 

a. Viscosity 
 

b. Consistency 
 

c. Gel time 
 

d. Absorption 
 

e. Shrinkage 
 

f. Thermal compatibility 
 
1.4.2.2 Epoxy Resin Grout 

Include the following: 

a. Epoxy number 
 

b. Consistency 
 

c. Compressive single shear strength 
 
d. Pot life 

 
1.5 DELIVERY, STORAGE, AND HANDLING 

 
Inspect materials delivered to site for damage, unload and store with a 
minimum of handling. Deliver epoxy resin components and aggregate materials 
in original sealed containers and store in dry covered areas at temperatures 
below 100 degrees F. Remove from job site unused mixed materials which have 
reached end of working or pot life. 

 
1.6 WEATHER LIMITATIONS 

 
Halt work when weather conditions detrimentally affect the quality of 
patching or bonding concrete. Apply epoxy resin materials only when the 
contact surfaces are completely dry and if the atmospheric and surface 
temperature ranges are suitable for the specified epoxy material. Follow 
manufacturer's instructions for weather conditions and temperature ranges. 
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1.7 EQUIPMENT 

 
Use a container recommended by the epoxy manufacturer as the mixing vessel. 
Use a power drive (air or spark-proof) propeller type blade for mixing 
except that hand mixing may be used for small batches. Use equipment 
specified by epoxy manufacturer for field mixing of aggregates and epoxy 
resin. 

 
PART 2 PRODUCTS 

 
2.1 MATERIALS 

 
2.1.1 Epoxy 

 
2.1.1.1 Epoxy Resin Binder for Concrete and Mortar 

 
ASTM C881/C881M, Type III, Grade 2, Class B without mineral filler. 

 
2.1.1.2 Non-Pressure Epoxy Grout 

 
ASTM C881/C881M Type IV, Grade 3, Class B or C with or without mineral 
filler. 

 
2.1.1.3 Crack Sealer for Pressure Grouting 

 
ASTM C881/C881M, Type IV, Grade 1, Class B or C without filler. 

 
2.1.1.4 Crack Surface Sealer for Pressure Grouting 

 
ASTM C881/C881M, Type IV, Grade 3, Class B or C with mineral filler. 

 
2.1.2 Aggregate 

 
For material passing No. 200 sieve provide a non-plastic material composed 
of a minimum of 75 percent limestone dust, talc or silica inert filler. 
Provide dry aggregate. 

 
a. For epoxy concrete: ASTM C33/C33M, maximum size 3/8”. Conform to the 

following requirements: 
 
Sieve Designation Percent Passing by Weight 

1/2" 100 

3/8” 98-100 

No. 4 70-80 
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Sieve Designation Percent Passing by Weight 

No. 8 50-65 

No. 16 37-53 

No. 30 20-37 

No. 50 10-20 

No. 100 5-10 

No. 200 3-5 

 

b. For epoxy mortar: ASTM C144, maximum size No. 8 sieve or No. 40 sieve. 
 
PART 3 EXECUTION 

 
3.1 PREPARATION 

 
3.1.1 Epoxy Concrete 

 
3.1.1.1 Patch Areas 

 
Remove loose concrete from the spalled areas indicated.  Inspect the cavity 
for remaining defective concrete by tapping with a hammer or steel rod and 
listening for dull or hollow sounds. In areas where tapping does not 
produce a solid tone, remove additional concrete until testing produces a 
solid tone. Make the entire cavity at least 1” deep. Sawcut edges of 
cavity to avoid feather edging. Prepare surface of cavity by sandblasting, 
grinding, or water blasting. Remove dust, dirt, and loosely bonded material 
resulting from cleaning. Ensure cavity surfaces are dry. 

 
3.1.1.2 Spalls at Joints and Cracks 

 
For spalls to be repaired that are adjacent to joints and working cracks 
insert preformed joint filler to the working faces of the spall. Trim 
filler to fit shape of the working faces of joint or crack so epoxy material 
is prevented from bypassing filler. Where practicable, extend filler 
horizontally and vertically into joint or crack opening. Secure filler 
strip in place prior to and during placement of epoxy concrete. Apply a bond 
breaker to working faces at keyed joints. Keep bond breaker off of concrete 
surface to be bonded. 

 
3.1.2 Epoxy Mortar for Cracks and Saw Kerfs 

 
Apply epoxy mortar to newly exposed loose and unsound materials. Prepare 
surfaces by sandblasting, scarifying or waterblasting. Remove dust, dirt, 
and loosely bonded material resulting from cleaning. Ensure surfaces are 
dry before application of epoxy mortar. 
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3.1.3 Epoxy Grout for Cracks 
 

Apply grout to newly exposed concrete free of loose and unsound materials. 
Prepare surfaces by sandblasting, scarifying or waterblasting. Remove dust, 
dirt, and loosely bonded material resulting from cleaning. Ensure surfaces 
are dry before application of epoxy grout. 

 
3.2 MIXING MATERIALS 

 
Make batches small enough to ensure placement before binder sets. Mix 
materials in accordance with manufacturer's recommendations. 

 
3.3 PLACEMENT 
   
  No work outlined in this section shall be performed below Mean High Water. 

 
3.3.1 Epoxy Concrete 

 
Prime dry cavity surfaces with epoxy resin using a stiff bristle brush. Make 
coating approximately 1/64” thick. Place epoxy concrete while primer is 
still tacky and in layers not exceeding one inch thick. Use vibratory 
floats, plates, or hand tampers to consolidate the concrete. Level each 
layer and screed the final surface to match the adjoining surfaces. Remove 
excess epoxy concrete on adjacent surfaces before the concrete hardens. Do 
not feather epoxy concrete out onto adjacent surfaces. 

 
3.3.2 Epoxy Mortar 

 
Prime surfaces with epoxy resin binder. Scrub prime coat into surface with 
a stiff bristle brush. Make coating approximately 1/64” thick. Place epoxy 
mortar while primer is still tacky. Apply at a thickness recommended by the 
manufacturer. Work mortar into place and consolidate thoroughly so that 
contact surfaces are wetted by the mortar. Finish surface of mortar to the 
required texture. Do not feather edge epoxy mortar onto adjacent surfaces. 

 
3.3.3 Non-Pressure Epoxy Grout 

 
3.3.3.1 Cementing Dowels 

 
Immediately prior to placing the dowel, clean hole of dust and other 
deleterious material with a high pressure air hose. Fill hole halfway with 
grout. Insert dowel in hole by rotating it at least one complete turn while 
tapping it down. If necessary add more grout to fill hole. 

 
3.3.3.2 Epoxy Grout for Cracks 

 
Apply epoxy grout at a thickness recommended by the manufacturer. Work 
grout into place and consolidate thoroughly so that contact surfaces are 
wetted by the grout. Finish surface of grout to the required texture. Do 
not feather edge epoxy grout onto adjacent surfaces. 

 
3.3.4 Pressure Grouting of Cracks 

 
Clean each crack of dust, dirt, loose concrete and unsound material. Insert 
a valve at both ends of each crack, at the junction of two cracks, and along 
the length of each crack at 12” to 16” intervals.  Fill crack between valves 
with crack surface sealer. After crack surface sealer has hardened and 
cured, pump crack sealer into valve at one end of crack. For vertical 
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surfaces start at lowest valve and work upwards. As crack sealer appears 
atnext valve, pinch closed pumping valve and move to next valve and commence 
pumping. Continue procedure until other end of crack is reached. Avoid 
delays in pumping operation. After crack sealer has hardened and cured grind 
valves off flush with concrete surface. Coat areas of valves with 
crack surface sealer and allow to harden and cure. 

 
3.4 CURING 

 
Cure epoxy materials in accordance with manufacturer's recommendations. 

 
3.5 FIELD QUALITY CONTROL 

 
3.5.1 Sampling 

 
As soon as epoxy resin and aggregate materials are available for sampling, 
obtain by random selection a sample of each batch. Clearly identify samples 
by designated name, specification number, batch number, project contract 
number, intended use and quantity involved. 

 
3.5.2 Testing 

 
At the discretion of the Owner, samples provided may be tested by the Owner 
for verification. 

 
3.5.3 Inspection 

 
Check each repaired area for cracks, spalls, popouts and loss of bond 
between repaired area and surrounding concrete. Check each repaired area 
for voids by tapping with a hammer or steel rod and listening for dull or 
hollow sounds. Immediately repair defects. 

 
 

-- End of Section -- 
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SECTION 03 31 29 
 

MARINE CAST-IN-PLACE CONCRETE 

PART 1 GENERAL 
 

1.1 REFERENCES 
 

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to within the text by 
the basic designation only. These publications will be superseded by 
latest printed edition if published after noted date. 

 
AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO) 

 
AASHTO M 182 Standard Specification for Burlap Cloth 

Made from Jute or Kenaf and Cotton Mats 
 

AASHTO T 259 Standard Method of Test for Resistance 
of Concrete to Chloride Ion Penetration 

 
AMERICAN CONCRETE INSTITUTE INTERNATIONAL (ACI) 

 
ACI 117 Specifications for Tolerances for 

Concrete Construction and Materials 
and Commentary 

 
ACI 121R Guide for Concrete Construction Quality 

Systems in Conformance with ISO 9001 
 

ACI 201.2R Guide to Durable Concrete 
 

ACI 211.1 Standard Practice for Selecting Proportions 
for Normal, Heavyweight and Mass Concrete 

 
ACI 214R Evaluation of Strength Test Results of 

Concrete 
 

ACI 301 Specifications for Structural 
Concrete 

 
ACI 301M Metric Specifications for Structural 

Concrete 
 

ACI 304.2R Placing Concrete by Pumping Methods 
 

ACI 304R Guide for Measuring, Mixing, 
Transporting, and Placing Concrete 

 
ACI 305R Guide to Hot Weather Concreting 

 
ACI 306.1 Standard Specification for Cold Weather 

Concreting 
 

ACI 308R Guide to Curing Concrete 
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ACI 309R Guide for Consolidation of Concrete 
 

ACI 311.4R Guide for Concrete Inspection 
 

ACI 318 Building Code Requirements for Structural 
Concrete and Commentary 

 
ACI 347 Guide to Formwork for Concrete 

 
ACI SP-15 Field Reference Manual: Standard 

Specifications for Structural Concrete 
ACI 301-05 with Selected ACI References 

 
ACI SP-2 ACI Manual of Concrete Inspection 

 
ACI SP-66 ACI Detailing Manual 

AMERICAN WELDING SOCIETY (AWS) 

AWS D1.4/D1.4M Structural Welding Code - Reinforcing 
Steel 

 
ASTM INTERNATIONAL (ASTM) 

 
ASTM A185/A185M Standard Specification for Steel 

Welded Wire Reinforcement, Plain, for 
Concrete 

 
ASTM A496/A496M Standard Specification for Steel Wire, 

Deformed, for Concrete Reinforcement 
 

ASTM A497/A497M Standard Specification for Steel 
Welded Wire Reinforcement, Deformed, 
for Concrete 

 
ASTM A615/A615M Standard Specification for Deformed and 

Plain Carbon-Steel Bars for Concrete 
Reinforcement 

 
ASTM A618/A618M Standard Specification for Hot-Formed 

Welded and Seamless High-Strength Low- 
Alloy Structural Tubing 

 
ASTM A767/A767M Standard Specification for Zinc-Coated 

(Galvanized) Steel Bars for Concrete 
Reinforcement 
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ASTM A82/A82M Standard Specification for Steel Wire, Plain, 
for Concrete Reinforcement 

ASTM A934/A934M Standard Specification for Epoxy- Coated 
Prefabricated Steel Reinforcing Bars 

ASTM C1017/C1017M Standard Specification for Chemical 
Admixtures for Use in Producing Flowing 
Concrete 

ASTM C1064/C1064M Standard Test Method for Temperature of 
Freshly Mixed Hydraulic-Cement Concrete 

ASTM C1077 Standard Practice for Laboratories Testing 
Concrete and Concrete Aggregates for Use in 
Construction and Criteria for Laboratory 
Evaluation 

ASTM C1107/C1107M Standard Specification for Packaged Dry, 
Hydraulic-Cement Grout (Nonshrink) 

ASTM C1157/C1157M Standard Specification for Hydraulic Cement 

 
ASTM 

 
C1202 

 
Standard Test Method for Electrical 
Indication of Concrete's Ability to Resist 
Chloride Ion Penetration 

ASTM C1218/C1218M Standard Specification for Water-Soluble 
Chloride in Mortar and Concrete 

ASTM C1240 Standard Specification for Silica Fume Used 
in Cementitious Mixtures 

ASTM C1260 Standard Test Method for Potential Alkali 
Reactivity of Aggregates (Mortar-Bar Method) 

 
ASTM 

 
C138/C138M 

 
("Unit Weight"), Yield, and Air Content 
(Gravimetric) of Concrete 

 
ASTM 

 
C143/C143M 

 
Standard Test Method for Slump of Hydraulic- 
Cement Concrete 

ASTM C150/C150M Standard Specification for Portland Cement 

 
ASTM 

 
C171 

 
Standard Specification for Sheet Materials 
for Curing Concrete 

ASTM C172/C172M Standard Practice for Sampling Freshly Mixed 
Concrete 
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ASTM C173/C173M Standard Test Method for Air Content of 

Freshly Mixed Concrete by the Volumetric 
Method 

ASTM C 227 Standard Test Method for Potential Alkali 
Reactivity of Cement-Aggregate Combinations 
(Mortar-Bar Method) 

ASTM C231/C231M Standard Test Method for Air Content of 
Freshly Mixed Concrete by the Pressure 
Method 

ASTM C260/C260M Standard Specification for Air- Entraining 
Admixtures for Concrete 

ASTM C295/C295M Petrographic Examination of Aggregates for 
Concrete 

ASTM C31/C31M Standard Practice for Making and Curing 
Concrete Test Specimens in the Field 

ASTM C33/C33M Standard Specification for Concrete 
Aggregates 

ASTM C39/C39M Standard Test Method for Compressive 
Strength of Cylindrical Concrete Specimens 

ASTM C42/C42M Standard Test Method for Obtaining and 
Testing Drilled Cores and Sawed Beams of 
Concrete 

ASTM C441 Effectiveness of Pozzolans or Ground Blast- 
Furnace Slag in Preventing Excessive 
Expansion of Concrete Due to the Alkali- 
Silica Reaction 

ASTM C469/C469M Static Modulus of Elasticity and Poisson's 
Ratio of Concrete in Compression 

ASTM C494/C494M Standard Specification for Chemical 
Admixtures for Concrete 

ASTM C496/C496M Standard Test Method for Splitting Tensile 
Strength of Cylindrical Concrete Specimens 

 
ASTM 

 
C59/C59M 

 
Gypsum Casting Plaster and Gypsum Molding 
Plaster 

ASTM C595/C595M Standard Specification for Blended Hydraulic 
Cements 

ASTM C618 Standard Specification for Coal Fly Ash and 
Raw or Calcined Natural Pozzolan for 
Use in Concrete 
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ASTM C642 Density, Absorption, and Voids in 
Hardened Concrete 

ASTM C805/C805M Rebound Number of Hardened Concrete 

ASTM C881/C881M Standard Specification for Epoxy- 
Resin-Base Bonding Systems for 
Concrete 

ASTM C920 Standard Specification for Elastomeric 
Joint Sealants 

ASTM C94/C94M Standard Specification for Ready- Mixed 
Concrete 

ASTM C989/C989M Standard Specification for Slag 
Cement for Use in Concrete and 
Mortars 

ASTM D1179 Fluoride Ion in Water 

ASTM D 1339 Sulfite Ion in Water 

ASTM D1751 Standard Specification for Preformed 
Expansion Joint Filler for Concrete Paving 
and Structural Construction (Nonextruding 
and Resilient Bituminous Types) 

ASTM D1752 Standard Specification for Preformed Sponge 
Rubber Cork and Recycled PVC Expansion 

ASTM D 3867 Nitrite-Nitrate in Water 

ASTM D512 Chloride Ion in Water 

ASTM D516 Sulfate Ion in Water 

ASTM E329 Standard Specification for Agencies 
 
 

1.2 SUBMITTALS 

Engaged in the Testing and/or Inspection 
of Materials Used in Construction 

 

The following shall be submitted: 

SD-01 Preconstruction Submittals 

Concrete Placement and Compaction Curing Concrete 

Elements SD-02 Shop Drawings 

Construction and expansion joints; 

G Formwork 

Reinforcing steel; 
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SD-03 Product Data 

Admixtures 

Air 

Entraining 

Aggregates 

Joint filler 

Joint 

sealants 

Materials for curing concrete 

Non-shrink grout 

Preformed joint 

filler Reinforcing 

Bars 

Reinforcement and Protective Coating 

Reinforcement supports 

Sealer-hardener 

Construction Joints 

SD-05 Design Data 

Mixture designs; 

SD-06 Test 
 

Reports 

Aggregates 

Admixtures 

Cement 

Concrete mixture 

proportions Silica fume 

Reinforcing 

Bars Water 
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Fly Ash 
 

Natural Pozzolan 
 

Ground Iron Blast-Furnace Slag 

Epoxy Bonding Compound 

SD-07 Certificates 
 

Admixtures 

Quality 

Assurance 

Silica Fume Manufacturer's Supplier 

Representative Field testing technician and 

testing agency 

1.3 MODIFICATION OF REFERENCES 
 

Accomplish work in accordance with ACI publications except as modified 
herein. Consider the advisory or recommended provisions to be mandatory, 
as though the word "shall" had been substituted for the words "should" or 
"could" or "may," wherever they appear. Interpret reference to the 
"Building Official," the "Structural Engineer," 

1.4 DELIVERY, PLACING, STORAGE, AND HANDLING OF CONCRETE 

Follow ACI 301M, ACI 304R, and ASTM A934/A934M requirements and 
recommendations. Do not deliver concrete until vapor barrier, forms, 
reinforcement, embedded items, and chamfer strips are in place and ready 
for concrete placement. Store reinforcement of different sizes and shapes 
in separate piles or racks raised above the ground. Protect materials from 
contaminants such as grease, oil, and dirt. Ensure materials can be 
accurately identified after bundles are broken and tags removed. 

 
1.5 QUALITY ASSURANCE 

 
1.5.1 Concrete Mixture Designs 

 
At least 30 days prior to concrete placement, submit proportions for a 
concrete mixture for each strength and type of concrete.  Submit a 
complete list of materials including type; brand; source and amount of 
cement, aggregate, fly ash, (or slag pozzolans), ground slag, anti-washout 
and other admixtures for underwater concreting, corrosion inhibitors; and 
applicable reference specifications. Submit additional data regarding 
concrete aggregates if the source of aggregate changes. Submittal shall 
clearly indicate where each mixture will be used when more than one mix 
design is submitted. The approval of aggregate, fly ash, and 
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pozzolan tests results shall have been within 6 months of submittal date. 
Obtain acknowledgement of receipt prior to concrete placement. The mixture 
shall be prepared by an accredited laboratory experienced in this field 
and under the direction of a licensed/registered civil engineer, who shall 
sign all reports and designs. 

 
 

1.5.2 Drawings 
 

1.5.2.1 Reinforcing Steel 
 

ACI SP-66. Provide bending and cutting diagrams, assembly diagrams, 
splicing placement and laps of bars, shapes, dimensions, and details of 
bar reinforcing, accessories, and concrete cover. Do not scale 
dimensions from structural drawings to determine lengths of reinforcing 
bars. Only complete drawings will be accepted. 

 
1.5.2.2 Formwork 

 
ACI 347. Include design calculations indicating arrangement of forms, 
sizes and grades of supports (lumber), panels, and related components. 
Indicate placement schedule, construction, and location and method of 
forming control joints. Include locations of inserts, pipework, conduit, 
sleeves, and other embedded items. Furnish drawings and descriptions of 
shoring and reshoring methods proposed for slabs, beams, and other 
horizontal concrete members. 

 
1.5.3 Certificates 

 
1.5.3.1 Curing Concrete Elements 

 
Submit proposed materials and methods for curing concrete elements. 

 
1.5.3.2 Concrete Placement and Compaction 

 
a. Submit technical literature for equipment and methods proposed 

for use in placing concrete. Include pumping or conveying 
equipment including type, size and material for pipe, valve 
characteristics, and the maximum length and height concrete will 
be pumped. No adjustments shall be made to the mixture design 
to facilitate pumping. 

 
b. Submit technical literature for equipment and methods proposed 

for vibrating and compacting concrete. Submittal shall include 
technical literature describing the equipment including vibrator 
diameter, length, frequency, amplitude, centrifugal force, and 
manufacturer's description of the radius of influence under load. 
Where flat work is to be cast, provide similar information 
relative to the proposed compacting screed or other method to 
ensure dense placement. 
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1.5.3.3 Quality Assurance 
 

Develop and submit for approval a quality control plan in accordance with 
the guidelines of ACI 121R and as specified herein. The plan shall 
include plans for the concrete supplier, the reinforcing steel supplier, 
and installer. Maintain a copy of ACI SP-15 and CRSI Manual of Practice 
at the project site. 

 
1.5.3.4 Field Testing Technician and Testing Agency 

 
Submit data on qualifications of proposed testing agency and technicians 
for approval by the Engineer prior to performing any work. 

a. Work on concrete under this contract shall be performed by an 
ACI Concrete Field Testing Technician Grade 1 or Grade 2 
qualified in accordance with ACI SP-2 or equivalent. 
Equivalent certification programs shall include requirements 
for written and performance examinations as stipulated in ACI 
SP-2. 

 
b. Testing agencies that perform testing services on reinforcing 

steel shall meet the requirements of ASTM E329. 
 

c. Testing agencies that perform testing services on 
concrete materials shall meet the requirements of ASTM 
C1077. 

 
1.5.3.5 Mixture Designs 

 
Provide a detailed report of materials and methods used, test results, 
and the field test strength (fcr) for marine concrete required to meet 
durability requirements. 

 
1.5.4 Test Reports 

 
1.5.4.1 Concrete Mixture Proportions 

 
a. Submit copies of test reports by independent test labs conforming 

to ASTM C1077 showing that the mixture has been successfully 
tested to produce concrete with the properties specified and that 
mixture will be suitable for the job conditions. Test reports 
shall be submitted along with the concrete mixture proportions. 
Obtain approval before concrete placement. 

 
b. Fully describe the processes and methodology whereby mixture 

proportions were developed and tested and how proportions will 
be adjusted during progress of the work to achieve, as closely 
as possible, the designated levels of relevant properties. 

 
1.5.4.2 Fly Ash and Natural Pozzolan 

 
Submit test results in accordance with ASTM C618. Submit test 
results performed within 6 months of submittal date. 
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1.5.4.3 Ground Iron Blast-Furnace Slag 
 

Submit test results in accordance with ASTM C989/C989M for ground 
iron blast-furnace slag. Submit test results performed within 6 
months of submittal date. 

 
1.5.4.4 Silica Fume 

 
Submit test results in accordance with ASTM C1240 for silica fume. Data 
shall be based upon tests performed within 6 months of submittal. 

 
1.5.4.5 Aggregates 

 
Submit test results for aggregate quality in accordance with ASTM 
C33/C33M, and the combined graduation curve for grading proposed for use 
in the work and used in the mixture qualification, and ASTM C295/C295M 
for results of petrographic examination. Where there is potential for 
alkali-silica reaction, provide results of tests conducted in accordance 
with ASTM C 227 or ASTM C1260. Submit results of all tests during 
progress of the work in tabular and graphical form as noted above, 
describing the cumulative combined aggregate grading and the percent of 
the combined aggregate retained on each sieve. 

 
1.5.4.6 Admixtures 

 
Submit test results in accordance with ASTM C494/C494M and ASTM 
C1017/C1017M for concrete admixtures, ASTM C260/C260M for air-entraining 
agent, and manufacturer's literature and test reports for corrosion 
inhibitor and anti- washout admixture. Submitted data shall be based upon 
tests performed within 6 months of submittal. 

 
1.5.4.7 Cement 

 
Submit test results in accordance with ASTM C150/C150M portland cement 
and/or ASTM C595/C595M and ASTM C1157/C1157M for blended cement. 
Submit current mil data. 

 
1.5.4.8 Water 

 
Submit test results in accordance with ASTM D512 and ASTM D516. 

 
1.5.4.9 Reinforcement and Protective Coating 

 
Provide coating manufacturer's and coating applicator's test data sheets 
certifying that applied coating meets the requirements of ASTM A934/A934M. 

 
 

PART 2 PRODUCTS 
 

2.1 CONCRETE 
 

2.1.1 Durability and Strength 
 

ACI 201.2R and ACI 211.1. The concrete 28-day design strength (f'c) 
shall be as indicated on the design drawings but no less than. 
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2.1.2 Contractor-Furnished Mixture Proportions 
 

a. Strength and Water-Cementitious Materials Ratio. Strength 
requirements shall be based on 28-day compressive strength 
determined on 150 by 300 mm cylindrical specimens in 
accordance with ASTM C39/C39M. The specified compressive 
strength of the concrete (f'c) for each portion of the 
structure shall meet the requirements in the contract 
documents. The maximum W/CM ratio shall be 0.40. 

 
b. The mixture proportions for marine concrete shall be developed 

by the Contractor to produce the design strength (f'c) and to 
provide durability, workability, and mixture consistency to 
facilitate placement, compaction into the forms and around 
reinforcement without segregation or bleeding. The requirements 
for durability specified in subparagraph "f" below shall be 
incorporated in the mixture proportions. 

 
Table 1 - Concrete Quality Requirements 

 
 
 
 

Z 

Submerged (1) (a) Directly 0.40 400 300 
and tidal (2) exposed to salt 

  water 
(b) Subject to 

 
0.40 

 
400 

 
300 

  severe abrasion    

 Splash (3) (a) Directly 0.40 400 300 
  exposed to salt    
  water    

 Atmospheric (4) (a) Directly 0.40 400 300 
  exposed to    
  marine    
  atmosphere    
  (b) Protected 0.45 360 300 
  from direct    
  exposure to    
  Marine    

atmosphere    

 
c. The mass of fly ash, natural pozzolans, ground granulated blast- 

furnace slag, or silica fume that is included in the calculation 
of water-to-cementitious materials ratio shall have the following 
limits: 

 
(1) Fly ash shall not be less than 20 percent and shall not 
exceed 40 percent by mass of the cementitious material. The fly 
ash and other pozzolans present in a Type IP or IPM blended 
cement, ASTM C59/C59M, shall be included in the calculated 
percentage. If fly ash or other pozzolan is used in concrete 

  Minimum Minimum  
  quantity of quantity of 
  cementitious portland  

Exposure Maximum material cement  
onCeondition W/CM kg/m3 kg/m3  
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with slag, the portland cement shall not be less than 50 percent 
of the total mass of cementitious materials. A higher percentage 
of fly ash may be used if tests are made using actual job 
materials to ascertain the early and later age strengths and 
durability performance specified, and the use is approved by the 
Engineer. 

 
(2) The weight of ground granulated blast-furnace slag 
conforming to ASTM C989/C989M shall not exceed 50 percent of the 
weight of cement. The slag used in manufacture of a Type IS or 
ISM blended hydraulic cement conforming to ASTM C59/C59M shall 
be included in the calculated percentage. Higher percentage of 
ground granulated blast-furnace slag may be used if tests are 
made using actual job materials to ascertain the early and later 
age strengths and durability performance specified, and the use 
is approved by the owner. 

 
(3) The maximum silica fume content shall not exceed 10 percent 
by mass of the cementitious material. The silica fume shall 
originate from the manufacture of silicon metal and ferro-silicon 
alloys. A high-range water reducer shall be used with silica fume 
for proper dispersion of the silica fume. 

 
(4) The minimum amount of portland cement is 50 percent of 
the total mass of cementitious material. 

 
d. Air Content. Concrete that will be subject to destructive 

exposure (other than loading and wear in a passive environment) 
such as freezing and thawing, severe weathering, or deicing 
chemicals shall be air entrained and shall conform to the air 
limits specified in ACI 301. 

 
e. Slump. The concrete mixture shall be proportioned to have, at 

the point of deposit, a maximum slump of 4 inches as determined 
by ASTM C143/C143M. Where an ASTM C494/C494M, Type F or G 
admixture is used, the slump after the addition of the admixture 
shall be no less than 150 mm nor greater than 200 mm. Slump 
tolerances shall comply with the requirements of ACI 117. 

 
f. Chloride Ion Penetration. To ensure the durability of concrete 

in marine environment, concrete shall be proportioned to have the 
chloride ion penetration test in accordance with ASTM C1202, and 
be below 750 coulombs for concrete specimens tested at 28 days. 
Alternatively, a ponding test in accordance with AASHTO T 259 may 
be performed to validate chloride ion penetration in accordance 
with ASTM C1202. 

 
 

2.1.3 Required Average Strength of Concrete 
 

The average compressive strength produced under field tests f'cr shall be 
as required by Section 5.3.2 of ACI 318. 

 
2.2 MATERIALS 
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2.2.1 Cement 
 

ASTM C150/C150M, Type II and/or ASTM C59/C59M, Type IP(MS) or IS(MS) and 
ASTM C 1157, Type MS blended cement except as modified herein. The 
tricalcium aluminate (C3A) content shall not be less than 4 percent to 
provide protection for the reinforcement and shall not be more than 10 
percent to obtain concrete that is resistant to sulfate attack. Blended cements 
shall consist of a mixture of ASTM C150/C150M cement and one of the 
following materials: ASTM C618 pozzolan or fly ash, or ASTM C989/C989M 
ground granulated blast-furnace slag. Use one manufacturer for each type 
of cement, ground slag, fly ash, and pozzolan. 

 
2.2.1.1 Fly Ash and Pozzolan 

 
ASTM A618/A618M, Type N, F, or C, except that the maximum allowable loss 
on ignition shall be 6 percent for Types N and F. Add with cement. 

 
2.2.1.2 Ground Iron Blast-Furnace 

Slag ASTM C989/C989M, Grade 120. 

2.2.1.3 Silica Fume 
 

ASTM C1240. 
 

2.2.2 Water 
 

Water shall comply with the requirements of ASTM C94/C94M and the chloride 
and sulfate limits in accordance with ASTM D512 and ASTM D516. Mixing 
water shall not contain more than 500 parts per million of chlorides as Cl 
and not more than 100 parts per million of sulfates as SO4. Water shall 
be free from injurious amounts of oils, acids, alkalies, salts, and 
organic materials. Where water from reprocessed concrete is proposed for 
use in the work, submit results of tests to verify that the treatment has 
negated adverse effects of deleterious materials. 

 
2.2.3 Aggregates 

 
ASTM C33/C33M, except as modified herein. 

 
 

a. The combined aggregates in the mixture (coarse, fine, and blending 
sizes) shall be well graded from the coarsest to the finest as per 
typical gradation limits indicated in ACI 211.1. 

 
 

b. Provide aggregates for exposed concrete from one source, ASTM C 
227. Do not provide aggregates that react deleteriously with 
alkalies in cement. Refer to appendix, paragraph entitled 
"Test Method C227" of ASTM C33/C33M for expansion limits. 
Provide aggregate containing no deleterious material 
properties as identified by ASTM C295/C295M. 

 
c. Where a size designation is indicated, that designation 

indicates the nominal maximum size of the coarse aggregate. 
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d. Aggregate may contain materials deleteriously reactive with 
alkalies in the cement, if cement contains more than 0.60 percent 
alkalies (percent Na2O plus .658 percent K2O). Provide a 
material such as fly ash, slag, or silica fume as specified to be 
effective in preventing harmful expansion due to alkali-aggregate 
reaction by ASTM C441. 

 
e. Where historical data is used, provide aggregates from the same 

sources having the same size ranges as those used in the 
concrete represented by historical data. 

 
2.2.4 Nonshrink 

Grout ASTM 

C1107/C1107M. 

2.2.5 Admixtures 
 

a. Provide chemical admixtures that comply with the requirements 
shown below and in accordance with manufacturer's 
recommendations, and appropriate for the climatic conditions and 
the construction needs. Do not use calcium chloride or admixtures 
containing chlorides from other than impurities from admixture 
ingredients. 

 
b. The maximum concentrations of corrosion-inducing chemicals should 

not exceed those shown in Table 2 below. For concrete that may 
be in contact with prestressing steel tendons, the concentration 
shall not exceed 60 percent of the limits given in Table 2. The 
concentration in grout for prestressing ducts, shall not exceed 
25 percent of the limits in Table 2. 

 
Table 2 - Limits on Corrosion-Inducing 

Chemicals Chemical* Limits, Percent** Test Method 

 
 
 
 

* Limits refer to water-soluble chemicals 
** Limits are expressed as a percentage of the mass of the total 

cementitious materials. 
 

c. Provide anti-washout admixtures for underwater placement with a 
proven record of performance and compatible with the chosen 
cement. 

 
d. The total alkali content shall not increase the total sodium- 

oxide equivalent alkali content of the concrete by more than 0.3 
kg/m3. 

 
2.2.5.1 Air Entraining Admixture 

 
Provide air entraining admixtures conforming to ASTM C260/C260M. Provide 

 
Chlorides 

 
0.10 

 
ASTM 

 
D512 

Fluorides 0.10 ASTM D1179 
Sulphites 0.13 ASTM D 1339 
Nitrates 0.17 ASTM D 3867 
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the admixture of such a type and dosage that the total air content in 
the hardened concrete can be readily maintained within the limits 
specified in Table 3. 

 

Table 3 - Air Content 
 
 
 

 
9.5 

 
8 

 
6-10 

12.5 7 5-9 
19.0 67 4-8 
25.0 57 3.5-6.5 
37.5 467 3-6 
50.0 357 2.5-5.5 
75.0 - 1.5-4.5 

 

2.2.5.2 Accelerating 

ASTM C494/C494M, Type C. 

2.2.5.3 Retarding 
 

ASTM C494/C494M, Type B, D, or G. 
 

2.2.5.4 Water Reducing 
 

ASTM C494/C494M, Type A, E, or F. 
 

2.2.5.5 High Range Water Reducer (HRWR) 
 

ASTM C494/C494M, Type F and ASTM C1017/C1017M. 
 

2.2.6 Materials for Forms 
 

Provide wood, plywood, or steel.  Use plywood or steel forms where a 
smooth form finish is required. Lumber shall be square edged or tongue- 
and-groove boards, free of raised grain, knotholes, or other surface 
defects. Plywood: PS-1, B-B concrete form panels or better. Steel form 
surfaces shall not contain irregularities, dents, or sags. 

 
2.2.6.1 Form Ties and Form-Facing Material 

 
a. Provide a form tie system that does not leave mild steel after 

break-off or removal any closer than 50 mm from the exposed 
surface. Do not use wire alone. Form ties and accessories 
shall not reduce the effective cover of the reinforcement. 

 
b. Form-facing material shall be structural plywood or other 

material that can absorb air trapped in pockets between the form 
and the concrete and some of the high water-cementitious 
materials ratio surface paste. Maximum use is three times. 
Provide forms with a form treatment to prevent bond of the 
concrete to the form. 

Nominal maximum size of Size Total air content, 
coarse aggregate, mm Number percent by volume 
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c. As an alternate to using an absorptive wood form contact face as 
a form liner, use "Zendrain" or an approved equal in strict 
accordance with the manufacturer's recommendations. 

 
2.2.7 Reinforcement 

 
Reinforcement bars shall be galvanized according to the requirements of 
ASTM A615/A615M, Grade 60. 

 
2.2.7.1 Reinforcing Bars 

 
ACI 301 unless otherwise specified. ASTM A615/A615M with the bars marked 
A, S, W Grade 60. 

 
2.2.7.2 Mechanical Reinforcing Bar Connectors 

 
ACI 301. Provide 125 percent minimum yield strength of the 
reinforcement bar. Coat connectors in accordance with the same 
requirements as reinforcing bars. 

 
2.2.7.3 Welded Wire Fabric 

 
ASTM A185/A185M or ASTM A497/A497M. Provide flat sheets of welded 
wire fabric for slabs and toppings. 

 
2.2.7.4 Wire 

 
ASTM A82/A82M or ASTM A496/A496M. 

 
2.2.8 Materials for Curing Concrete 

 
2.2.8.1 Impervious Sheeting 

 
ASTM C171; waterproof paper, clear or white polyethylene sheeting, or 
polyethylene-coated burlap. 

 
2.2.8.2 Pervious 

Sheeting AASHTO M 182. 

2.2.9 Liquid Chemical Sealer-Hardener Compound 
 

Provide magnesium fluosilicate compound which when mixed with water 
seals and hardens the surface of the concrete. Do not use on exterior 
slabs exposed to freezing conditions. Compound shall not reduce the 
adhesion of resilient flooring, tile, paint, roofing, waterproofing, or 
other material applied to concrete. 

 
 

2.2.10 Expansion/Contraction Joint Filler 
 

ASTM D1751 or ASTM D1752, 13 mm or 100% recycled material meeting ASTM 
D1752 (subparagraph 5.1 to 5.4). Material shall be thick, unless 
otherwise indicated. 
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2.2.11 Joint Sealants 
 

2.2.11.1 Horizontal Surfaces, 3 Percent Slope, 

Maximum ASTM C920, Type M, Class 25, Use T. 

2.2.11.2 Vertical Surfaces Greater Than 3 Percent 

Slope ASTM C920, Type M, Grade NS, Class 25, Use T. 

2.2.12 Epoxy Bonding Compound 
 

ASTM C881/C881M. Provide Type I for bonding hardened concrete to hardened 
concrete; Type II for bonding freshly mixed concrete to hardened concrete; 
and Type III as a binder in epoxy mortar or concrete, or for use in 
bonding skid-resistant materials to hardened concrete. Provide Grade 1 or 
2 for horizontal surfaces and Grade 3 for vertical surfaces. Provide 
Class A if placement temperature is below 4 degrees C; Class B if 
placement temperature is between 4 and 16 degrees C; or Class C if 
placement temperature is above 
16 degrees C. 

 
PART 3 EXECUTION 

 
3.1 FORMS 

 
a. ACI 301. Concrete for footings may be placed in excavations 

without forms upon inspection and approval by the Engineer. 
Excavation width shall be a minimum of 100 mm greater than 
indicated. Set forms mortar-tight and true to line and grade. 
Chamfer above grade exposed joints, edges, and external corners 
of concrete 20 mm unless otherwise indicated. Forms submerged 
in water shall be watertight. 

b. Provide formwork with clean-out openings to permit inspection 
and removal of debris. Formwork shall be gasketed or otherwise 
rendered sufficiently tight to prevent leakage of paste or grout 
under heavy, high-frequency vibration. Use a release agent that 
does not cause surface dusting. Limit reuse of plywood to no 
more than three times. Reuse may be further limited by the 
Engineer if it is found that the pores of the plywood are 
clogged with paste to the degree that the wood does not absorb 
the air or the high water-cementitious materials ratio concrete 
surface. 

 
c. Patch form tie holes with a nonshrink patching material in 

accordance with the manufacturer's recommendations and subject 
to approval. 

 
 

3.1.1 Coating 
 

Before concrete placement, coat the contact surfaces of forms with a 
nonstaining mineral oil, nonstaining form coating compound, or two coats 
of nitrocellulose lacquer. Do not use mineral oil on forms for surfaces 
to which adhesive, paint, or other finish material is to be applied. 
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3.1.2 Removal of Forms and Supports 
 

After placing concrete, forms shall remain in place for the time periods 
specified in ACI 347, except for concrete placed underwater, forms shall 
remain in place 48 hours. Prevent concrete damage during form removal. 

 
3.1.2.1 Special Requirements for Reduced Time Period 

 
Forms may be removed earlier than specified if ASTM C39/C39M test results 
of field-cured samples from a representative portion of the structure or 
other approved and calibrated non-destructive testing techniques show that 
the concrete has reached a minimum of 85 percent of the design strength. 

 
3.1.3 Reshoring 

 
Do not allow construction loads to exceed the superimposed load which the 
structural member, with necessary supplemental support, is capable of 
carrying safely and without damage. Reshore concrete elements where forms 
are removed prior to the specified time period. Do not permit elements to 
deflect or accept loads during form stripping or reshoring. Forms on 
columns, walls, or other load-bearing members may be stripped after 2 days 
if loads are not applied to the members. After forms are removed, slabs and 
beams over 3 meters in span and cantilevers over 1.2 meters shall be 
reshored for the remainder of the specified time period in accordance with 
paragraph entitled "Removal of Forms." Perform reshoring operations to 
prevent subjecting concrete members to overloads, eccentric loading, or 
reverse bending. Reshoring elements shall have the same load-carry 
capabilities as original shoring and shall be spaced similar to original 
shoring. Firmly secure and brace reshoring elements to provide solid 
bearing and support. 

 
 
3.2 GALVANIZED REINFORCEMENT PLACEMENT AND OTHER REQUIREMENTS 

 
3.2.1 General 

 
Follow the guidelines of job-site practices as described in the appendixes 
to ASTM A767/A767M. Take maximum care to avoid damage to galvanizing that 
may occur during handling of protected bars. 

 
3.2.2 Bend Diameters 

 
Follow the requirements for the minimum finished bend diameters as 
indicated in Table 2 of ASTM A767/A767M. 

 
3.2.3 Reinforcement Supports 

 
Use only supports coated with dialectic material for placing galvanized 
bars in the steel forms. 

 
3.2.4 Splicing 

 
As indicated. For splices not indicated, ACI 301. Do not splice at 
points of maximum stress.  Overlap welded wire fabric the spacing of the 
cross wires, plus 50 mm. AWS D1.4/D1.4M. Welded splices shall be 
approved prior to use. 
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3.2.5 Cover 
 

Concrete cover for reinforcement shall be no less than 3 inches, unless 
specified otherwise in the design drawings. Placement tolerance is plus 
6 mm.The cover to the principle reinforcing bars shall be not less than 
2 times the nominal maximum aggregate size nor less than 1.5 times the 
effective diameter of the reinforcing bars. 

 
3.2.6 Setting Miscellaneous Material 

 
Place and secure anchors, bolts, pipe sleeves, conduits, and other such 
items in position before concrete placement. Plumb anchor bolts and check 
location and elevation. Temporarily fill voids in sleeves with readily 
removable material to prevent the entry of concrete. Electrically isolate 
exposed steel work and its anchor systems from the primary steel 
reinforcement with at least 50 mm of concrete. Coat exposed steel work to 
reduce corrosion. Take particular care to ensure against corrosion on 
edges and horizontal surfaces. 

 
3.2.7 Construction Joints 

 
Locate joints to least impair strength. Continue reinforcement 
across joints unless otherwise indicated. 

 
3.2.8 Expansion Joints and Contraction Joints 

 
Provide expansion joint at edges of interior floor slabs on grade 
abutting vertical surfaces, and as indicated. Make expansion joints 13 
mm wide unless indicated otherwise. Fill expansion joints not exposed to 
weather with preformed joint filler material. Completely fill joints 
exposed to weather with joint filler material and joint sealant. Do not 
extend reinforcement or other embedded metal items bonded to the concrete 
through any expansion joint unless an expansion sleeve is used. Place 
contraction joints, either formed or saw cut or cut with a jointing tool, 
to the indicated depth after the surface has been finished. Sawed joints 
shall be completed within 4 to 12 hours after concrete placement. 
Protect joints from intrusion of foreign matter. 

 
3.2.9 Waterstop Splices 

Fusion weld in the field. 

3.2.10 Pits and Trenches 
 

Place bottoms and walls monolithically or provide waterstops and keys. 
 

3.3 BATCHING, MEASURING, MIXING, AND TRANSPORTING CONCRETE 
 

ASTM C94/C94M, ACI 301, and ACI 304R, except as modified herein. Batching 
equipment shall be such that the concrete ingredients are consistently 
measured within the following tolerances: 1 per cent for cement and water, 
2 percent for aggregate, and 3 percent for admixtures. Furnish mandatory 
batch tickets imprinted with mix identification, batch size, batch design 
and measured weights, moisture in the aggregates, and time batched for 
each load of ready mix concrete. When a pozzolan is batched cumulatively 
with the cement, it shall be batched after the cement has entered the 
weight hopper. 
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3.3.1 Measuring 
 

Make measurements at intervals as specified in paragraphs entitled 
"Sampling" and "Testing." 

 
Adjust batch proportions to replicate the mixture design using methods 
provided in the approved quality assurance plan. Base the adjustments 
on results of tests of materials at the batch plant for use in the 
work. Maintain a full record of adjustments and the basis for each. 

 
3.3.2 Mixing 

 
ASTM C94/C94M and ACI 301. Machine mix concrete. Begin mixing within 30 
minutes after the cement has been added to the aggregates. Place concrete 
within 90 minutes of either addition of mixing water to cement and 
aggregates or addition of cement to aggregates if the air temperature is 
less than 29 degrees C. Reduce mixing time and place concrete within 60 
minutes if the air temperature is greater than 29 degrees C except as 
follows: if set retarding admixture is used and slump requirements can be 
met, limit for placing concrete may remain at 90 minutes. Additional 
water may be added, if both the specified maximum slump and water- 
cementitious material ratio are not exceeded. When water is added, an 
additional 30 revolutions of the mixer at mixing speed is required. If 
time of discharge exceeds time required by ASTM C94/C94M, submit a request 
along with description of precautions to be taken. If the entrained air 
content falls below the specified limit, add a sufficient quantity of 
admixture to bring the entrained air content within the specified limits. 
Dissolve admixtures in the mixing water and mix in the drum to uniformly 
distribute the admixture throughout the batch. 

 
3.3.3 Transporting 

 
Transport concrete from the mixer to the forms as rapidly as 
practicable. Prevent segregation or loss of ingredients. Clean 
transporting equipment thoroughly before each batch. Do not use 
aluminum pipe or chutes. Remove concrete which has segregated in 
transporting and dispose of as directed. 

 
3.4 PLACING CONCRETE 

 
Place concrete as soon as practicable after the forms and the 
reinforcement have been inspected and approved. Do not place concrete 
when weather conditions prevent proper placement and consolidation; in 
uncovered areas during periods of precipitation; or in standing water. 
Prior to placing concrete, remove dirt, construction debris, water, snow, 
and ice from within the forms. Deposit concrete as close as practicable 
to the final position in the forms. Do not exceed a free vertical drop of 
one m from the point of discharge. Place concrete in one continuous 
operation from one end of the structure towards the other or lifts for 
vertical construction. Position grade stakes on 3 m centers maximum in 
each direction when pouring interior slabs and on 6 m centers maximum for 
exterior slabs. 
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3.4.1 Vibration 
 

Comply with the requirements of ACI 309R using vibrators with a minimum 
frequency of 9000 vibrations per minute (VPM). Use only high cycle or 
high frequency vibrators. Motor-in-head 60 cycle vibrators may not be 
used. For walls and deep beams, use a minimum of two vibrators with the 
first to melt down the mixture and the second to thoroughly consolidate 
the mass. Provide a spare vibrator at the casting site whenever concrete 
is placed.  Place concrete in 500 mm maximum vertical lifts. Insert and 
withdraw vibrators approximately 500 mm apart. Penetrate at least 200 mm 
into the previously placed lift with the vibrator when more than one lift 
is required. Extract the vibrator using a series of up and down motions  
to drive the trapped air out of the concrete and from between the concrete 
and the forms. 

 
For slab construction use vibrating screeds designed to consolidate the 
full depth of the concrete. Where beams and slabs intersect, use an 
internal vibrator to consolidate the beam. Do not vibrate concrete placed 
with anti- washout admixtures. Vibrators shall be equipped with rubber 
vibrator heads. 

 
3.4.2 Application of Epoxy Bonding Compound 

 
Apply a thin coat of compound to dry, clean surfaces. Scrub compound into 
the surface with a stiff-bristle brush. Place concrete while compound is 
tacky. Do not permit compound to harden prior to concrete placement. 

 
Follow manufacturer's instructions regarding safety and health precautions 
when working with epoxy resins. 

 
3.4.3 Pumping 

 
ACI 304R and ACI 304.2R. Pumping shall not result in separation or loss 
of materials nor cause interruptions sufficient to permit loss of 
plasticity between successive increments. Loss of slump in pumping 
equipment shall not exceed 50 mm. Do not use pipe made of aluminum or 
aluminum alloy.Avoid rapid changes in pipe sizes. Limit maximum size of 
coarse aggregate to 33 percent of the diameter of the pipe. Maximum size 
of well-rounded aggregate shall be limited to 40 percent of the pipe 
diameter. Take samples for testing at both the point of delivery to the 
pump and at the discharge end. 

 
3.4.4 Hot Weather 

 
ACI 305R.Maintain required concrete temperature using Figure 2.1.5, 
"Effect of Concrete Temperatures, Relative Humidity, and Wind Velocity on 
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the Rate of Evaporation of Surface Moisture From Concrete" in ACI 305R to 
prevent the evaporation rate from exceeding one kg per square meter of 
exposed concrete per hour. Cool ingredients before mixing or use other 
suitable means to control concrete temperature and prevent rapid drying of 
newly placed concrete. Shade the fresh concrete as soon as possible after 
placing. Start curing when the surface of the fresh concrete is 
sufficiently hard to permit curing without damage. Provide water hoses, 
pipes, spraying equipment, and water hauling equipment, where job site is 
remote to water source, to maintain a moist concrete surface throughout 
the curing period. Provide burlap cover or other suitable, permeable 
material with fog spray or continuous wetting of the concrete when weather 
conditions prevent the use of either liquid membrane curing compound or 
impervious sheets. For vertical surfaces, protect forms from direct 
sunlight and add water to top of structure once concrete is set. 

 
3.5 SURFACE FINISHES EXCEPT FLOOR, SLAB, AND PAVEMENT 

 
3.5.1 Defects 

 
Repair formed surfaces by removing minor honeycombs, pits greater than 600 
square mm surface area or 6 mm maximum depth, or otherwise defective 
areas. Provide edges perpendicular to the surface and patch with nonshrink 
grout. Patch tie holes and defects when the forms are removed. Concrete 
with extensive honeycomb including exposed steel reinforcement, cold 
joints, entrapped debris, separated aggregate, or other defects which 
affect the serviceability or structural strength will be rejected, unless 
correction of defects is approved. Obtain approval of corrective action 
prior to repair. The surface of the concrete shall not vary more than the 
allowable tolerances of ACI 347. Exposed surfaces shall be uniform in 
appearance and finished to a smooth form finish unless otherwise 
indicated. 

 
3.5.2 Not Against Forms (Top of Walls) 

 
Finish surfaces not otherwise specified with wood floats to even surfaces, 
and match adjacent finishes. 

 
3.5.3 Formed Surfaces 

 
3.5.3.1 Tolerances 

 
ACI 117 and as indicated. 

 
3.5.3.2 As-Cast Rough Form 

 
Provide for surfaces not exposed to public view. Patch holes and 
defects and level abrupt irregularities. Remove or rub off fins and 
other projections exceeding 6 mm in height. 

 
3.5.3.3 As-Cast Form 

 
Provide form facing material producing a smooth, hard, uniform texture on 
the concrete. Arrange facing material in an orderly and symmetrical 
manner and keep seams to a practical minimum. Support forms as necessary to 
meet required tolerances. Material with raised grain, torn surfaces, worn 
edges, patches, dents, or other defects which will impair the texture of 
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the concrete surface shall not be used. Patch tie holes and defects and 
completely remove fins. 

 
3.5.4 Broom Finish 

 
Provide concrete indicated with a broom finish. 

 
3.6 FINISHES FOR HORIZONTAL CONCRETE SURFACES 

 
3.6.1 Finish 

 
ACI 301. Place, consolidate, and immediately strike off concrete to 
obtain proper contour, grade, and elevation before bleedwater appears. 
Permit concrete to attain a set sufficient for floating and supporting 
the weight of the finisher and equipment. If bleedwater is present prior 
to floating the surface, drag excess water off or remove by absorption 
with porous materials. Do not use dry cement to absorb bleedwater. 

 
3.6.1.1 Scratched 

 
Use for surfaces intended to receive bonded applied cementitious 
applications. After the concrete has been placed, consolidated, struck 
off, and leveled, the surface shall be roughened with stiff brushes of 
rakes before final set. 

 
3.6.1.2 Floated 

 
Exterior slabs where not otherwise specified. After the concrete has been 
placed, consolidated, struck off, and leveled, do not work the concrete 
further, until ready for floating. Whether floating with a wood, 
magnesium, or composite hand float, with a bladed power trowel equipped 
with float shoes, or with a powered disc, float shall begin when the 
surface has stiffened sufficiently to permit the operation. 

 
3.6.1.3 Broomed 

 
Perform a floated finish, then draw a broom or burlap belt across the 
surface to produce a coarse scored texture. Permit surface to harden 
sufficiently to retain the scoring or ridges. Broom transverse to traffic 
or at right angles to the slope of the slab. 

 
3.6.1.4 Concrete Toppings Placement 

 
ACI 301. The following requirements apply to the placement of toppings 
of concrete on concrete surfaces that are either freshly placed and 
still plastic, or on hardened base slabs. 

 
a. Placing on a Fresh Concrete: Screed and bull float the base 

slab. As soon as water sheen has disappeared, lightly rake 
surface of the base slab with a stiff bristle broom to produce a 
bonding surface for the topping. Immediately spread topping 
mixture evenly over the roughened base before final set takes 
place. Give topping the finish specified. 

 
b. Bonding to a Hardened Concrete: When the topping is to be bonded 

to a floated or troweled hardened base, roughen the base by 
scarifying, grit-blasting, scabbling, planning, flame cleaning, 
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or acid-etching to lightly expose aggregate and provide a bonding 
surface. Remove dirt, laitance, and loose aggregate by means of 
a stiff wire broom.Keep the clean base wet for a period of 12 
hours preceding the application of the topping. Remove excess 
water and apply a 1:1:1/2 cement-sand-water grout, and brush into 
the surface of the base slab. Do not allow the cement grout to 
dry, and spread it only short distances ahead of the topping 
placement. Do not allow the temperature differential between the 
completed base and the topping mixture to exceed -12 degrees C at 
the time of placing. Place the topping and finish as indicated. 

 
3.7 CURING AND PROTECTION 

 
a. ACI 301 and ACI 308R unless otherwise specified. Prevent 

concrete from drying by misting surface of concrete. Begin 
curing immediately following final set. Avoid damage to concrete 
from vibration created by blasting, pile driving, movement of 
equipment in the vicinity, disturbance of formwork or protruding 
reinforcement, by rain or running water, adverse weather 
conditions, and any other activity resulting in ground 
vibrations. Protect concrete from injurious action by sun, rain, 
flowing water, frost, mechanical injury, tire marks, and oil 
stains. Do not allow concrete to dry out from time of placement 
until the expiration of the specified curing period. Do not use 
membrane-forming compound on surfaces where appearance would be 
objectionable, on any surface to be painted, where coverings are 
to be bonded to the concrete, or on concrete to which other 
concrete is to be bonded. If forms are removed prior to the 
expiration of the curing period, provide another curing procedure 
specified herein for the remaining portion of the curing period. 
Provide moist curing for those areas receiving liquid chemical 
sealer-hardener or epoxy coating. Liquid membrane forming curing 
compound shall not be used if ambient air temperature is 85 
degrees F or higher. 

 
b. Wet cure all concrete slabs and beams using potable water for a 

minimum of 7 days. Do not allow construction loads to exceed 
the superimposed load which the structural member, with 
necessary supplemental support, is capable of carrying safely 
and without damage. 

 
3.7.1 Moist Curing 

 
Remove water without erosion or damage to the structure. 

 
3.7.1.1 Ponding or Immersion 

 
Continually immerse the concrete throughout the curing period. Water 
shall not be 11 degrees C less than the temperature of the concrete.  

 
 

3.7.1.2 Fog Spraying or Sprinkling 
 

Apply water uniformly and continuously throughout the curing period. For 
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temperatures between 4 and 10 degrees C, increase the curing period by 
50 percent. 

 
3.7.1.3 Pervious Sheeting 

 
Completely cover surface and edges of the concrete with two thicknesses 
of wet sheeting. Overlap sheeting 150 mm over adjacent sheeting. 
Sheeting shall be at least as long as the width of the surface to be 
cured. During application, do not drag the sheeting over the finished 
concrete nor over sheeting already placed. Wet sheeting thoroughly and 
keep continuously wet throughout the curing period. 

 
3.7.1.4 Impervious Sheeting 

 
Wet the entire exposed surface of the concrete thoroughly with a fine 
spray of water and cover with impervious sheeting throughout the curing 
period. Lay sheeting directly on the concrete surface and overlap edges 
300 mm minimum. Provide sheeting not less than 450 mm wider than the 
concrete surface to be cured. Secure edges and transverse laps to form 
closed joints. Repair torn or damaged sheeting or provide new sheeting. 
Cover or wrap columns, walls, and other vertical structural elements from 
the top down with impervious sheeting; overlap and continuously tape 
sheeting joints; and introduce sufficient water to soak the entire surface 
prior to completely enclosing. 

 
3.7.2 Liquid Membrane-Forming Curing Compound 

 
Seal or cover joint openings prior to application of curing compound. 
Prevent curing compound from entering the joint. Apply in accordance with 
the recommendations of the manufacturer immediately after any water sheen 
which may develop after finishing has disappeared from the concrete 
surface. Provide and maintain compound on the concrete surface throughout 
the curing period. Do not use this method of curing where the use of 
Figure 2 .1.5, "effect of Concrete Temperatures, Relative Humidity, and 
Wind Velocity on the Rate of Evaporation of Surface Moisture From 
Concrete" in ACI 305R indicates that hot weather conditions will cause an 
evaporation rate exceeding one kg pf water per square meter per hour. 

 
3.7.2.1 Application 

 
Mechanically agitate curing compound thoroughly during use. Use 
approved power-spraying equipment to uniformly apply two coats of 
compound in a continuous operation. The total coverage for the two 
coats shall be 5 square meters maximum per L of undiluted compound 
unless otherwise recommended by the manufacturer's written 
instructions. The compound shall form a uniform, continuous, coherent 
film that will not check, crack, or peel. Immediately apply an 
additional coat of compound to areas where the film is defective. 
Respray concrete surfaces subjected to rainfall within 3 hours after 
the curing compound application. 

 
3.7.2.2 Protection of Treated Surfaces 

 
Prohibit pedestrian and vehicular traffic and other sources of abrasion 
at least 72 hours after compound application. Maintain continuity of the 
coating for the entire curing period and immediately repair any damage. 
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3.7.3 Liquid Chemical Sealer-Hardener 
 

Apply the sealer-hardener in accordance with manufacturer's 
recommendations. Seal or cover joints and openings in which joint sealant 
is to be applied as required by the joint sealant manufacturer. The sealer- 
hardener shall not be applied until the concrete has been moist cured and 
has aged for a minimum of 30 days. Apply a minimum of two coats of 
sealer-hardener. 

 
3.7.4 Curing Periods 

 
Moist cure concrete slabs and beams using potable water for a minimum of 7 
days. Continue additional curing for a total period of 21 days. Begin 
curing immediately after placement. Protect concrete from premature 
drying, excessively hot temperatures, and mechanical injury; and maintain 
minimal moisture loss at a relatively constant temperature for the period 
necessary for hydration of the cement and hardening of the concrete. The 
materials and methods of curing shall be subject to approval by the 
Engineer. 

 
3.7.5 Requirements for Type III, High-Early-Strength Portland Cement 

 
The curing periods shall be not less than one-fourth of those specified for 
portland cement, but in no case less than 72 hours. 

 
3.8 FIELD QUALITY CONTROL 

 
3.8.1 Evaluation of Mixture Designs 

 
a. The adequacy of the mixture design to produce the specified 

compressive strength and durability shall be confirmed by testing 
field batches, casting concrete in a slab and a wall at the job 
using job materials, equipment, and personnel, and testing the 
hardened concrete as described herein. The slab shall be at 
least 2.5 m square and have thickness of at least 200 mm. The 
wall shall be 2.5 m long, 1.5 m high, and at least 200 mm thick. 
Slump shall not exceed the slump proposed for the work.Water cure 
the castings for 7 days. 

 
b. Test the fresh concrete as follows: 

 
(1) Slump in accordance with ASTM C143/C143M. 

 
(2) Air content in accordance with ASTM C231/C231M or 
ASTM C173/C173M. 

 
(3) Unit weight in accordance with ASTM C138/C138M. 

 
c. The required average compressive strength for the field 

testing shall be as per Section 5.3.2 of ACI 318. 
 

d. In addition, test 150 by 300 mm nineteen cylinders as follows: 
 

(1) Measure and weigh each specimen to determine unit weight 
as they are stripped from the molds. 

 
(2) Two at each age of 24 hours and 3 and 7 days in 
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accordance with ASTM C39/C39M. 
 

(3) Three at each age of 28, 56, and 90 days in accordance 
with ASTM C39/C39M. 

 
(4) Two at each age of 28 and 90 days in accordance with 
ASTM C496/C496M. 

 
e. Take twenty 4-inch cores from each the wall and the slab in 

accordance with ASTM C42/C42M. Those to be tested at 7 days or 
earlier age shall be drilled on the test date and tested as 
cored. Those to be tested at later ages shall be drilled in 
adequate time for wet curing before testing. Test cores as 
follows: 

 
(1) All cores: Visual inspection for signs of delamination 
or voids. 

 
(2) Two cores: Static modulus of elasticity in accordance 
with ASTM C469/C469M at age 28 days. 

 
(3) Two cores: Specific gravity, absorption, and voids 
in concrete in accordance with ASTM C642. 

 
 

(4) Three cores: Resistance to chloride ion penetration 
in accordance with ASTM C1202 at ages 28 and 90 days. 

(5) Compressive strength in accordance with ASTM C39/C39M. 

two cores at 24 hours 
one core at 3 days 
two cores at 7 days 
three cores at 28 days 
two cores at 90 days 
three spare cores 

 
e. Sampling and determination of water soluble chloride ion content 

in accordance with ASTM C1218/C1218M. Maximum water soluble 
chloride ion concentrations in hardened concrete at ages from 28 
to 42 days contributed from the ingredients including water, 
aggregates, cementitious materials, and admixtures shall not 
exceed the limits of Table 5 below. 

 
f. Sampling and determination of chloride ion penetration 

(ponding test) in accordance with AASHTO T 259. 
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Table 5 - Maximum Chloride Ion Content for Corrosion Protection 
 

Maximum water soluble 
chloride ion (C1) in concrete, 

Type of Member percent by weight of cement 

Prestressed concrete 0.06 
Other Marine reinforced concrete 0.15 

for components listed in 
Section 1.1 

f. Submit test results for evaluation and acceptance. 
 

3.8.2 Sampling 
 

a. ASTM C172/C172M. Collect samples of fresh concrete to 
perform tests specified. ASTM C31/C31M for making test 
specimens. 

 
b. Sample concrete on a random basis except where a batch appears 

to be deficient and the test can be used to verify the observed 
deviation. Identify samples so taken in a manner that they can 
be segmented from other tests. Obtain at least one sample for 
each 
100 cubic yards, or fraction thereof, of each design mixture 
of concrete placed in any one day. When the total quantity 
of concrete with a given design mixture is less than 38.2 
cubic meters, the strength tests may be waived by the 
Engineer, if in his judgment, adequate evidence of 
satisfactory strength is provided. 

 
3.8.3 Testing 

 
3.8.3.1 Slump Tests 

 
ASTM C143/C143M. Take concrete samples during concrete placement. The 
maximum slump may be increased as specified with the addition of an 
approved high range water reducing (HRWR) admixture provided that the 
water-cement ratio is not exceeded. Perform tests at commencement of 
concrete placement, when test cylinders are made, and for each batch 
(minimum) or every 8 cubic meters (maximum) of concrete. 

 
3.8.3.2 Temperature Tests 

 
a. Test the concrete delivered and the concrete in the forms. 

Perform tests in hot weather conditions above 27 degrees C for 
each batch (minimum) or every 8 cubic meters (maximum) of 
concrete, until the specified temperature is obtained, and 
whenever test cylinders and slump tests are made. 

 
b. Determine temperature of each composite sample in accordance with 

ASTM C1064/C1064M. When the average of the highest and lowest 
temperature during the period from midnight to midnight is 
expected to drop below 4 degrees C for more than 3 successive 
days, concrete shall be delivered to meet the following minimum 
temperature at the time of placement: 
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(1) 13 degrees C for sections less than 300 mm in the 
least dimension 

 
(2) 10 degrees C for sections 300 to 900 mm in the least dimension 

 
(3) 7 degrees C for sections 900 to 1800 mm in the least dimension 

 
(4) 4 degrees C for sections greater than 1800 mm in the 
least dimension 

 
c. The minimum requirements may be terminated when temperatures above 

10 degrees C occur during more than half of any 24 hour 
duration. The temperature of concrete at time of placement shall 
not exceed 30 degrees C. 

 
3.8.3.3 Compressive Strength Tests 

 
ACI 214R tests for strength - conduct strength tests of concrete during 
construction in accordance with the following procedures: 

 
a. Mold and cure six 150 by 300 mm cylinders from each sample taken 

in accordance with ASTM C31/C31M. Prevent evaporation and loss 
of water from the specimen. 

 
b. Test cylinders in accordance with ASTM C39/C39M. Test one 

cylinder at 3 days, two cylinders at 7 days, two cylinders at 28 
days, and hold one cylinder in reserve. The compressive strength 
test results for acceptance shall be the average of the 
compressive strengths from the two specimens tested at 28 days. 
If one specimen in a test shows evidence of improper sampling, 
molding or testing, discard the specimen and consider the 
strength of the remaining cylinder to be the test result. If 
both specimens in a test show any defects, the Engineer may allow 
the entire test to be discarded. 

 
c. If the average of any three consecutive strength test results is 

less than the specified strength (f'c) or the minimum test 
strength (fcr) for durability, whichever is higher, by more the 3 
MPa, take a minimum of three core samples in accordance with ASTM 
C42/C42M, from the in-place work represented by the low test 
results. Locations represented by erratic core strengths shall be 
retested. Remove concrete not meeting strength criteria and 
provide new acceptable concrete. Repair core holes with 
nonshrink grout. Match color and finish of adjacent concrete. 

 
d. Strength test reports shall include location in the work where 

the batch represented by a test was deposited, batch ticket 
number, time batched and sampled, slump, air content (where 
specified), mixture and ambient temperature, unit weight, and 
water added on the job. Reports of strength tests shall include 
detailed information of storage and curing of specimens prior to 
testing. 

 
e. Final reports shall be provided within 7 days of test completion. 
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3.8.3.4 Air Content 
 

ASTM C173/C173M or ASTM C231/C231M for normal weight concrete. Make air 
content tests on samples from the first three batches in the placement and 
until three consecutive batches have air contents within the range of the 
specified air content, at which time test every fifth batch. Maintain 
this test frequency until a batch is not within the specified range at 
which time resume testing of each batch until three consecutive batches 
have air contents within the specified range. Perform additional tests as 
necessary for control. Take air content tests from planned composite 
samples or from samples taken in accordance with ASTM C172/C172M at the 
point of concrete placement. 

 
3.8.3.5 Chloride Ion Concentration 

 
ACI 318. Determine water soluble chloride ion concentration. Perform 
test once for each mix design. 

 
3.8.4 Non-Destructive Tests 

 
Non-destructive tests - use of the rebound hammer in accordance with 
ASTM C805/C805M, or other non-destructive processes, may be permitted by 
the Engineer in evaluating the uniformity and relative concrete strength in 
place, or for selecting areas to be cored. 

 
Evaluate and validate test results conducted on properly calibrated 
equipment in accordance with standard ASTM procedures. 

 
3.8.4.1 Core Tests 

 
Obtain and test cores in accordance with ASTM C42/C42M. If concrete in 
the structure is dry under service conditions, air dry cores (temperature 
16 to 27 degrees C, relative humidity less than 60 percent) for 7 days 
before testing and test dry. If concrete in the structure will be more 
than superficially wet under service conditions, test the cores, after 
moisture conditioning, in accordance with ASTM C42/C42M. 

 
Take at least three representative cores from each member or area of 
concrete in place that is considered potentially deficient. Impair the 
strength of the structure as little as possible. If, before testing, 
cores show evidence of having been damaged subsequent to or during 
removal from the structure, take replacement cores. 

 
Fill core holes with low slump concrete or mortar of a strength equal to or 
greater than the original concrete. 

 
The Engineer will evaluate and validate core tests in accordance with the 
specified procedures. 

 
 

3.8.5 Acceptance of Concrete Strength 
 

3.8.5.1 Standard Molded and Cured Strength Specimens 
 

When the averages of all sets of three consecutive compressive strength 
test results equal or exceed the design compressive strength (f'c) or the 
required field test strength (fcr) whichever is higher, and no individual 
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strength test falls below the specified compressive strength (f'c) or the 
required field durability strength (fcr) by more than 3 MPa, whichever is 
higher. These criteria also apply when accelerated strength testing is 
specified unless another basis for acceptance is specified. 

 
3.8.5.2 Non-Destructive Tests 

 
Non-destructive tests may be used when permitted to evaluate concrete where 
standard molded and cured cylinders have yielded results not meeting the 
criteria. 

 
3.8.5.3 Core Tests 

 
When the average compressive strengths of the representative cores are 
equal to at least 85 percent of the design strength (f'c) or the required 
average test strength (fcr), whichever is higher, and if no single core is 
less than 75 percent of the specified strength (f'c) or the required 
average field test strength (fcr), whichever is higher, strength of 
concrete is satisfactory. 

 
3.8.6 Inspection 

 
ACI 311.4R. Inspect concrete placed under water with qualified 
engineer/divers. 

 
-- End of Section -- 
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SECTION 05 50 16 
 

DECK FITTINGS 
 

PART 1 GENERAL 
 

1.1 REFERENCES 
 

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to within the text by 
the basic designation only. 

 
ASTM INTERNATIONAL (ASTM) 

 
ASTM A 53/A 53M Standard Specification for Pipe, Steel, 

Black and Hot-Dipped, Zinc-Coated, 
Welded and Seamless 

 
ASTM 
 
 
ASTM 

A 
 
 
A 

153/A 
 
 
449 

153M Standard Specification for Zinc 
Coating (Hot-Dip) on Iron and Steel Hardware 

 
Specification for Hex Cap Screws, 

    Bolts, and Studs, Steel, Heat Treated, 
120/105/90 ksi Minimum Tensile 
Strength, General Use 

ASTM A 563  Standard Specification for Carbon and Alloy 
Steel Nuts 

ASTM B 117  Standing Practice for Operating Salt 
Spray (Fog) Apparatus 

ASTM D 2697  Volume Nonvolatile Matter in Clear or 
Pigmented Coatings 

ASTM D 4060  Abrasion Resistance of Organic 
Coatings by the Taber Abraser 

ASTM F 1554  Standard Specification for Anchor 
Bolts, Steel, 36, 55, and 105-ksi Yield 
Strength 

ASTM F 436  Hardened Steel Washers 
 

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC) 
 

SSPC A Good Painting Practice Steel 
Structures Painting Manual, Volume 
1 
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SSPC AB 1 Mineral and Slag Abrasives 

 
SSPC SP 1 Solvent Cleaning 

 
SSPC SP 6 Commercial Blast Cleaning 

 
1.2 SUBMITTALS 

 
Submit the following : 

 
SD-01 Preconstruction Submittals 

 
A Safety Plan; G shall be submitted in accordance with paragraph 
entitled, "Safety Plan", of this section. 

 
SD-03 Product Data 

 
Manufacturer's catalog data shall be submitted for the following 
items: 

 
Abrasive Blasting Material; 

Organic Zinc Epoxy Primer; 

Cycloaliphatic Amine Epoxy or Polyamide Bisphenol Epoxy 
Intermediate and Top Coat; 

 
 

Grout; Sleeves; Bolts, Nuts, Sleeve Couplers, and Washers 

SD-07 Certificates 

Certificates shall be submitted for the following items showing 
conformance with referenced standards contained in this section. 

 
Abrasive Blasting Material; G 

Coating System Compatibility; G 

SD-11 Closeout Submittals 
 

Disposal of used abrasive and waste material; 
 

1.3 DELIVERY, STORAGE AND HANDLING 
 

Materials shall be delivered in their original unopened containers bearing 
the manufacturer's name, shelf life, product identification, and batch 
number. 

 
Coatings, thinners, and cleaners shall be stored in tightly closed 
containers in a covered, well-ventilated area where they will be 
protected from exposure to extreme cold or heat, sparks, flame, direct 
sunlight, or rainfall. Manufacturer's instructions for storage 
limitations shall be followed. 
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1.4 ENVIRONMENTAL PROTECTION 
 

Comply with all environmental requirements of the Florida Keys. 
 

Take active measures to prevent or minimize the discharge of abrasive blast 
material, paint chips, paint, solvent, vapors, or other debris into the air 
or waters during paint removal operations. 

 
Utilize and position paint floats, john boats, tarps and plastic sheeting 
as necessary to prevent material from being blown or dropping in the water. 
Inspect condition of barriers before each work shift and 
repair/reposition as required to prevent discharge into the waterways. 
Stop work in windy conditions or when blast or paint overspray is 
observed. 

 
Use fixed or floating platforms as work surfaces when working when 
working at water surface to provide a surface to recover spent 
materials. The complete recovery of wastewater, blasting material, and 
paint chips is mandatory. Properly label all containers with 
identification of contents. 

 
All waste shall be disposed of in accordance with state and federal 
regulations. 

 
1.4.1 Abrasive Blasting Operations 

 
All waste and solids from paint removal activities shall be collected and 
contained, and disposed of properly. The waste MAY NOT be allowed to 
discharge into storm water systems, (storm drains, pier/wharf drains, 
ditches, etc.), or waterways. 

 
1.4.2 Spills into Waterways 

 
Report all spills to the Contracting Officer. 

 
1.5 SAFETY PLAN 

 
A Safety Plan shall be submitted for containment, for cleaning, and for 
application of coating systems in accordance with OSHA regulations. 

 
Material and Equipment Lists shall be submitted for manufacturer's style or 
catalog numbers, specification and drawing reference numbers, and warranty 
information for the Protective Coating System. 

 
 

1.6 COATING SYSTEM COMPATIBILITY 
 

Provide certification from each manufacturer of components of the Coating 
System, primer, intermediate, and top coat, that the supplied coating 
material is suitable for use in the specified coating system. Each 
manufacturer shall identify the specific products, including 
manufacturer's name, and which their product may be used with. The 
certification shall also provide the name of the manufacturer that will 
provide technical support for the entire system. When all coating 
materials are supplied by one manufacturer, this certification is not 
required. 
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PART 2 PRODUCTS 
 

2.1 EXISTING CLEATS AND BOLLARDS 
 

Existing cleats and bollards shall be reconditioned in place.  Bollard 
attachment bolts shall be replaced as required in plans. 

 
2.2 GROUT 

 
Grout shall be non-shrink grout, a mixture of cementitious material and 
aggregate with a minimum compressive strength of 5000 psi and a maximum 
aggregate size of 1/16 in. 

 
2.3 SLEEVES 

 
ASTM A 53/A 53M zinc coated steel pipe, Type E or S, Grade B, weight 
class XS (Extra Strong). 

 
2.4 BOLTS, NUTS, SLEEVE COUPLERS, AND WASHERS 

 
Bolts: ASTM F 1554 or ASTM A 449 as indicated. Nuts: ASTM A 563 Heavy 
Hex. Washers: ASTM F 436. Bolts, nuts, and washers shall be hot 
dipped galvanized in accordance with ASTM A 153/A 153M. The sleeve coupler 
shall match the anchor rod's size and can develop at least 100% of 
anchor rod strength. 

 
2.5 ABRASIVE BLASTING MATERIAL 

 
Abrasive blasting material shall be per SSPC A, Chapter 2.4 and SSPC AB 1 
to SP6 (NACE NO.3). 

 
2.6 PROTECTIVE COATINGS 

 
2.6.1 Coating System for Mooring Fixtures 

 
The Coating System shall consist of organic zinc epoxy primer, and then 
two coats of a self-priming Cycloaliphatic Amine Epoxy or Polyamide 
Bisphenol Epoxy. Finished Coat shall be "yellow" linear polyurethane top 
coat. Coatings shall be selected from the following listing and all 
coatings, thinners, and cleaners shall be the product of the same 
manufacturer. Each successive coating shall be of a contrasting color to 
provide a visual assurance of complete coverage. 

 
2.6.1.1 Organic Zinc Epoxy Primer 

 
Provide Dry Film thickness between 3.0 - 5.0 mils of a low VOC organic zinc 
epoxy steel primer with the following minimum characteristic: 

 
Solid Content by Volume 65% +/- 3% when tested in accordance with ASTM D 
2697. 

 
Zinc Content by Weight 80% +/- 3% in dry film. 

 
2.6.1.2 Cycloaliphatic Amine Epoxy or Polyamide Bisphenol 
Epoxy Intermediate and Top Coat 

smcalearney
Cross-Out
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Provide two separate coats with a Dry Film thickness between 4.0 - 6.0 
mils of a self-priming epoxy mastic coating with the following minimum 
characteristic: 

 
Solid Content by Volume 75% +/- 2% when tested in accordance with ASTM D 
2697. 

 
Abrasion loss less than 90 mg when tested in accordance with ASTM D 4060 
after 1000 cycles, CS17 wheel, 1000 gm load. 

 
Salt Fog Test results in no Undercutting or Blistering after 1 year when 
tested in accordance with ASTM B 117. Total minimum dry film thickness of 
complete coating system shall be 16 mils. 

 
PART 3 EXECUTION 

 
Comply with applicable requirements of Section 09 97 13.26 "COATING OF 
STEEL WATERFRONT STRUCTURES". 

 
3.1 CONTAINMENT SYSTEM 

 
The contractor shall design and provide a containment system for the 
capture, containment, collection, storage and disposal of the waste 
materials generated by the work under this contract. Waste materials 
covered by this paragraph shall not include any materials or residue 
from removal of existing coatings or any other hazardous material. 

 
Submit plans and drawings for the containment system and recovery of waste 
materials. Indicate all framework, work platforms, scaffolding, curtains, 
screens, tarps, method of securement, etc. 

 
The review and acceptance of the containment system shall in no way 
relieve the contractor of any responsibility for obtaining the degree of 
capture, containment, and collection. It is the contractor's 
responsibility to insure the feasibility and workability of the 
containment system. 

 
The contractor shall perform his operations and work schedule in a manner 
as to minimize leakage of the containment system. The containment system 
shall be properly maintained and shall not deviate from the approved 
drawings, without the Contracting Officers approval. If at any time 
during the execution of the work, the containment system fails to function 
satisfactory in the opinion of the Contracting Officer, the contractor 
shall suspend all operations, except those required to minimize adverse 
impact on the environment or Owner’s property. Operations shall not 
resume until modifications have been made to correct the cause of the 
failure. 
Modifications shall be approved by the Owner’s Engineer. 

 
3.2 EXISTING BOLLARDS 

 
3.2.1 General 

 
All existing mooring fixtures (cleats and bollards) shall be prepared and 
coated within 6 hours after completion of surface preparation and before 
rusting or recontamination occurs. Surfaces not coated within 6 hours 
which show rusting or contamination, regardless of the length of time 
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after preparation, shall be repaired. 
 

Surface preparation and coating operations shall be sequenced so that 
freshly applied coatings will not be contaminated by dust or foreign 
matter. 

 
Surfaces shall be inspected and degreased as required prior to subsequent 
surface preparation and the application of protective coatings. 
Degreasing shall be by solvent cleaning, detergent washing, or steam 
cleaning. SSPC SP 1 shall apply for solvent cleaning. 

 
Inspect mooring fixture anchor pockets. Removed loose material in 
preparation of abrasive blasting of mooring fixture. Upon completion of 
painting and final inspection completely fill anchor pockets with non- 
shrink grout. Fill any internal void of bollards with non-shrink grout. 

 
3.2.2 Abrasive Blasting (AB) 

 
Abrasive blasting shall conform to SSPC SP 6 and SSPC A. 

 
Compressed air used for abrasive blasting shall be free of moisture and 

oil. A minimum nozzle pressure of 6 Kg/cm2 shall be maintained. 

Foreign matter shall be removed from surfaces to be coated prior to 
abrasive blasting using mechanical methods as specified. 

 
Blast cleaning shall achieve a 1.0 - 3.0 mil anchor profile as indicated 
by a surface profile comparator, replica tape, or similar device. 

 
Rust and corrosion shall be removed from pits and depressions. 

Abrasive blast aggregate shall not be reused. 

All traces of abrasive residue and dust shall be removed from the surface, 
leaving it clean and dry. 

 
3.3 COATING APPLICATION 

 
3.3.1 General Requirements 

 
Manufacturer's instructions for thinning, mixing, handling, and applying 
products shall be considered a part of this specification. In the event 
of conflict between the requirements of this specification and the 
manufacturer's recommendations, this specification shall take precedence. 

 
Compressed air used for spraying coatings shall be free of moisture and 
oil. 

 
Each coat of material applied shall be free from runs; sags; blisters; 
bubbled; mud cracking; variation in color, glass, and texture; holidays 
(missed areas); excessive film build; foreign contaminants; and dry 
overspray. 

 
No coating shall be applied when rain is imminent or when the temperature 
or humidity is outside the limits recommended by the coating manufacturer. 
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Surface temperature shall be at least 5 degrees F above the dew point. 

Coatings shall be thoroughly worked into all joints, crevices, and 
open spaces. Special attention shall be paid to welds, cutouts, 
sharp edges, rivets, crevices, and bolts to ensure proper coverage and 
thickness. 

 
Newly coated surfaces shall be adequately protected from damage. 

 
Coatings shall be applied by airless or conventional spray. Airless 
spraying shall be used for uniform large surface areas. Conventional 
spraying shall be used for small areas of intricate configuration and 
for touchup. During application of inorganic zinc coating, maintain 
uniform suspension. 

 
3.3.2 Mixing and Application Procedures 

 
Materials shall be mixed, stirred, and strained per the coating 
manufacturer's recommendations. 

 
Continuous slow agitation of the materials shall be provided during 
application of inorganic zinc coating, maintain uniform suspension. 
Continuous rapid agitation shall be avoided. 

 
Material shall be thinned for workability and improved spray 
characteristics only. 

 
Material shall be applied in even, parallel passes, overlapping 50 
percent. Special attention shall be paid to welds, cutouts, sharp edges, 
crevices, and bolts to ensure proper coverage and thickness. 

 
3.3.3 Dry-Film Thickness (DFT) 

Coatings shall be applied to the following dry-film thicknesses: 

Coating System: 
a. Inorganic primer zinc: 2.5 to 4 mils 

 
b. Inhibitive polyamide epoxy, second coat: 2 to 4 mils 

 
c. Cycloaliphatic Amine Epoxy or Linear Polyurethane, 

third coat:2 to 4 mils, but sufficient to hide previous 
coat 

 
When dry through (dry to handle), the film thickness shall be checked with 
a calibrated nondestructive dry-film thickness gage. If less than specified 
thickness, additional material shall be applied as required. Proper DFT 
for the inorganic zinc coating shall be obtained in a single application 
which may consist of multiple passes, while coating is still wet. 

 
3.4 TOUCH-UP 

 
Abrasion or defect repairs that occurred shall conform to the coating 
manufacturer's instructions. 
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3.5 DISPOSAL OF USED ABRASIVE AND WASTE MATERIAL 
 

Dispose of debris, rubbish, scrap, and other nonsalvageable materials 
resulting from removal operations with all applicable federal, state and 
local regulations as contractually specified. Storage of removed materials 
on the project site is prohibited. 

 
3.5.1 Removal from Owner’s Property 

 
Transport waste materials removed from demolished and deconstructed 
structures from Owner’s property for legal disposal. 

 
3.6 INSPECTION 

 
On-site coating work as described herein shall be inspected for 
compliance with this specification by a NACE (National Associate of 
Corrosion Engineers) Certified Coating Inspector provided by the 
Contractor. 

 
The Inspector shall be present at the pre-work conference to address 
necessary clarification of inspection and specification requirements. 
Apparent deviation from the specified requirements or any out of 
tolerance condition shall be immediately reported to the Contracting 
Officer for determination of corrective action. Submit inspection 
reports performed by the Coating Inspector. 

 
Inspection Forms shall be submitted at the pre-work conference which 
shall be used by the Coating Inspector and forwarded to the Contracting 
Officer prior to delivery of the coated work to the job site. 

 
The Inspector shall provide over site during various stages of the 
preparation and application of the coating for 20% of the total mooring 
fixtures identified in the contract and shall provide a final inspection 
on all the mooring fixtures. The duration and scheduling for the 
inspections shall be determined and agreed upon by all parties during the 
pre-work conference. Discrepancies noted on the inspection reports shall 
be repaired by the contractor at no additional cost to the Owner. 

 
 

-- End of Section -- 
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CONCRETE REQUIREMENTS:

DESIGN SPECIFICATIONS AND REFERENCES:

PROJECT INFORMATION:

1.  FLORIDA BUILDING CODE, 2014 EDITION.

2.   AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC) "MANUAL OF STEEL CONSTRUCTION, ALLOWABLE

      STRESS DESIGN." 13th EDITION, 2005.

3.  AMERICAN WELDING SOCIETY (AWS), "STRUCTURAL WELDING CODE - STEEL", ANSI/AWS D1.1/D1.1M,

     2006.

4.  AMERICAN CONCRETE INSTITUTE (ACI) PUBLICATION ACI 318-08 "BUILDING CODE REQUIREMENTS FOR STRUCTURAL CONCRETE" AND

ACI 301- 08,"SPECIFICATIONS FOR STRUCTURAL CONCRETE".

5.  FLORIDA DEPT OF TRANSPORTATION (FDOT), "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE

     CONSTRUCTION", 2010 AND 2017 STANDARD SPECIFICATION  EBOOK.

6.  AMERICAN ASSOCIATION OF STATE HIGHWAY TRANSPORTATION OFFICIALS (AASHTO) "STANDARD SPECIFICATIONS FOR HIGHWAY

BRIDGES." 17th EDITION, 2002.

7.  UNIFIED FACILITIES CRITERIA (UFC):

      A. "DESIGN OF PIERS AND WHARVES" : UFC-4-152-01, 2005

      B. "MOORING DESIGN" UFC-4-159-3, 2005

      C. "GENERAL CRITERIA FOR WATERFRONT CONSTRUCTION"; UFC-4-151-10, 2001.

8.  WIND LOADS ARE BASED ON THE AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) /AMERICAN SOCIETY OF CIVIL ENGINEERS

(ASCE) PUBLICATION 7-2010 "MINIMUM DESIGN LOADS FOR BUILDING AND OTHER STRUCTURES" AND THE "FLORIDA BUILDING CODE".

1.  PROVIDE 4 INCHES OF CONCRETE COVER OVER ALL REINFORCING STEEL.

2.  CHAMFER EXPOSED CONCRETE EDGES 1 INCH BY 1 INCH.

3.  FOLLOW ACI 301 AND ACI 305 FOR HOT WEATHER CONCRETE WORK.

4.  EMBEDDED ITEMS SHALL BE SECURELY MAINTAINED IN POSITION DURING CONCRETE PLACEMENT.

5.  NOT MORE THAN ONE- HALF OF THE REINFORCING BARS SHALL BE SPLICED AT ANY ONE LOCATION, WITH

     ADJACENT SPLICES STAGGERED NOT LESS THAN TWO CLASS "B" LAP SPLICE LENGTHS BETWEEN SPLICES.

6.  HOOKS AT THE ENDS OF REINFORCING BARS SHALL BE STANDARD ACI 90, 135 AND 180 DEGREE HOOKS

     CONFORMING TO ACI 318-08.

7.  DO NOT CUT, BEND OR OTHERWISE MODIFY REINFORCING STEEL IN THE FIELD. REINFORCING BARS SHALL

     NOT BE DISPLACED TO ACCOMMODATE ANCHORS, EMBEDS, OR OTHER ITEMS.

8.   ALL REINFORCEMENT SHALL BE 60 KSI CONFORMING TO ASTM A615 OR ASTM A706.

9.  SPLICE REINFORCING BARS AS INDICATED. SPLICES NOT SPECIFICALLY DIMENSIONED SHALL BE IN

    ACCORDANCE  WITH ACI 318, SECTION 12.15, CLASS "B", CASE "1" TENSION LAP SPLICES, AS TABULATED

    BELOW. TOP BARS ARE  HORIZONTAL BARS WITH 12 INCHES OR MORE OF FRESH CONCRETE CAST BELOW

    THE BARS. LAP SPLICE LENGTHS ARE TABULATED FOR UNCOATED REINFORCING BARS.   INCREASE

    TABULATED UNCOATED BAR LAP SPLICE LENGTHS BY 20-PERCENT FOR EPOXY COATED BARS.

3.  REINFORCEMENT:

      A. NEW BILLET REINFORCING STEEL SHALL CONFORM TO ASTM A615, GRADE 60.

      B. STEEL FOR TIGHT RADIUS BENDS AND WELDABILITY SHALL CONFORM TO ASTM A706, GRADE 60.

      

C. PRESTRESSING STRANDS SHALL BE ASTM A416, 270 KSI LOW RELAXATION TYPE,  

1

2

" SPECIAL.

4.  STRUCTURAL STEEL SHAPES AND PLATES SHALL CONFORM TO ASTM A992 OR ASTM A572, WITH A  MINIMUM

      YIELD STRENGTH OF 50 KSI.

5.  FENDER MOUNTING HARDWARE, (INCLUDING NUTS, BOLTS, WASHERS, BENT PLATES, ETC.),

     AND ADHESIVE ANCHOR THREADED RODS EXPOSED TO SALTWATER ENVIRONMENT SHALL BE AISI TYPE 316L

     STAINLESS STEEL, AS APPLICABLE.

1.     VERTICAL AND HORIZONTAL PROJECT CONTROLS:

A. HORIZONTAL CONTROL BASED ON THE FLORIDA STATE PLAN COORDINATE SYSTEM (NAD83/FL EAST).

B. BATHYMETRIC DATA IS REFERENCED TO MEAN LOW WATER (MLW) HAVING AN ELEVATION OF (-)0.18 FEET NGVD29.

C. UPLAND ELEVATIONS ARE REFERENCED TO NGVD29 AND REFERENCED TO BENCHMARK "872 4580 TIDAL 24" (PID #AA0003) WITH

ELEVATION 6.391 FEET NGVD29 AND 5.049 FEET NAVD88.

D. REFERENCE SURVEY LISTED UNDER SECTION 1B ABOVE FOR ALL TOPOGRAPHIC INFORMATION NEEDED.

BAR

SIZE

TOP BARS OTHER BARS

4,000 PSI 4,000 PSI

TOP BARS OTHER BARS

5,000 PSI 5,000 PSI

OTHER BARSTOP BARS

6,000 PSI6,000 PSI

#3

#4

#5

#6

#7

#8

#9

#10

#11

25"

33"

41"

49"

71"

81"

91"

103"

114"

19"

25"

31"

37"

54"

62"

70"

79"

87"

23"

30"

37"

45"

64"

73"

82"

93"

102"

17"

23"

28"

34"

49"

56"

63"

71"

78"

21"

28"

34"

41"

59"

67"

75"

84"

93"

16"

21"

26"

32"

45"

51"

57"

64"

72"

10.  INTENTIONALLY ROUGHEN ALL EXISTING AND HARDENED CONCRETE SURFACES TO RECEIVE FRESH CONCRETE

     PLACEMENT TO AT LEAST A ¼ INCH AMPLITUDE, AND APPLY AN APPROVED EPOXY BONDING COMPOUND.

11. ALL TIES SHALL BE "CLOSED TIES", FABRICATED WITH 135-DEGREE HOOKS OR TWO PIECE HAIRPIN CLOSED TIES

      WITH SUFFICIENT TENSION LAP SPLICE LENGTH TO FULLY DEVELOP TO TIE BAR REINFORCEMENT.

MATERIALS:

1.  ALL CONCRETE  SHALL CONTAIN:

      A. PORTLAND CEMENT -ASTM C150- TYPE II.

      B. ASTM C 989 - GROUND GRANULATED BLAST FURNACE SLAG, GRADE 120.

      C. HIGH RANGE WATER REDUCING ADMIXTURE (SUPERPLASTICIZER) AND WATER REDUCING ADMIXTURE.

      D. LOW WATER-TO-CEMENTITIOUS-MATERIALS RATIO - W/CM < 0.40.

      E. LIMIT ON SIZE OF LARGE AGGREGATE - 3/4 INCH MAXIMUM.

      F. ALL CONCRETE SHALL COMPLY WITH ACI 318 - EXPOSURE CLASS C2, FOR SEVERE CORROSION

           PROTECTION OF REINFORCEMENT.

      G. CALCIUM NITRITE TO BE USED FOR CORROSION INHIBITOR.

2.  CAST IN PLACE CONCRETE - 28 DAY STRENGTHS

      A. DOLPHIN CAP - 5,000 psi.

CLASS "B" TENSION LAP SPLICES FOR UNCOATED BARS

WELDING REQUIREMENTS:

1. WELDING SHALL CONFORM TO (AWS) "STRUCTURAL WELDING CODE- STEEL", D1.1 -06.

2. SHOP AND FIELD WELDING SHALL BE PERFORMED BY CERTIFIED AND APPROVED WELDERS, WITH VALID AWS  CERTIFICATES

OBTAINED WITHIN 12 MONTHS OF REQUIRED WELDING WORK.

3. WELDED CONNECTIONS SHALL BE PRE-QUALIFIED IN ACCORDANCE WITH AWS D1.1.

4. WELDED STEEL CONNECTIONS SHALL BE MADE USING SHIELDED METAL ARC PROCESS, OR APPROVED EQUAL, WITH ELECTRODES

CONFORMING TO E70XX.

5. WELDS (SHOP AND FIELD) SHALL BE VISUALLY INSPECTED BY AWS CERTIFIED WELDING INSPECTORS (CWI).
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DOLPHIN PLAN

1/4" = 1'-0"

LADDERS AND BOARDING PLATFORMS ARE IN ACCEPTABLE CONDITION (UNLESS NOTED OTHERWISE).

BOLLARDS ARE TO BE REMOVED AND SAND BLASTED TO SSPC-SP6 (NACE NO.3) AND THEIR CONDITION

EVALUATED, IF SATISFACTORY, THEN RECOATED WITH ZINC-RICH EPOXY AND TWO COATS OF TWO

COMPONENT HIGH BOND EPOXY AND A FINAL POLYURETHANE COATING.

ALL BOLLARD HARDWARE TO BE REINSTALLED NEW BY CORING HOLES AND EPOXYING NEW BOLTS W/

HILTI HIT RE-500SD W/ 18" EMBEDMENT.

NO WORK SHALL BE PERFORMED BELOW MEAN HIGH WATER (MHW).

CONTRACTOR SHALL NOT PERMIT ANY ACTIVITY , MATERIALS, DEBRIS, EQUIPMENT, ETC. BELOW MHW.
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1/4" = 1'-0"

EAST OUTER BREASTING WEST INNER BREASTING 

DOLPHIN PLAN

1/4" = 1'-0"

N

WEST OUTER BREASTING 

DOLPHIN SOUTH ELEVATION

1/4" = 1'-0"

DOLPHIN SOUTH ELEVATION

1/4" = 1'-0"

EAST OUTER BREASTING WEST INNER BREASTING 

DOLPHIN SOUTH ELEVATION

1/4" = 1'-0"

WEST OUTER BREASTING 

ALUMINUM ACCESS LADDER

LARGE 3'X2' SCUFF TO BE

SEALED WITH SPLASHZONE

EPOXY PASTE

ALUMINUM ACCESS LADDER

CRACKS AT CONCRETE CURB

(TO BE EPOXY INJECTED)

6'X3'X4' DEEP CORNER

SPALL

3' LONG HORIZONTAL CRACK

(TO BE PATCHED W/

SPLASHZONE EPOXY PASTE)

2'X2'X3" CORNER

SPALL

ALUMINUM ACCESS LADDER

CRACKS AT CONCRETE CURB

(TO BE EPOXY INJECTED)

2' CRACK  (TO BE EPOXY

INJECTED)

4'X2'X3" CORNER SPALL

REPLACE ALL CHAINS AND

CHAIN PLATES (TYP.)

RUSTED BOLLARD (TO BE

REFURBISHED)

SEAL TOP CRACKS

W/ EPOXY

TOP CRACKS EXTEND

VERTICALLY ON SIDES

(BOTH SIDES)

4'X2'X3" CORNER SPALL

EPOXY INJECT CRACKS

AT CURBS

REPAIR FIRST RUNG FROM

BOTTOM OF LADDER (BENT)

4'X2'X3" CORNER SPALL

2'X2'X3" SPALL (CRACK

AT BOTTOM CORNER)

1' SIDE CRACK

3' VERTICAL CRACK

EXPOSED AND BROKEN

REBAR IN LARGE SPALL

4'X3'X6" DEEP

REPLACE ALL CHAINS AND

CHAIN PLATES (TYP.)

REPLACE ALL CHAINS AND

CHAIN PLATES (TYP.)

RUSTED BOLLARD (TO BE

REFURBISHED)

RUSTED BOLLARD (TO

BE REFURBISHED)

5'X3'X4" LARGE SPALL

WITH EXPOSED REBAR

LARGE TEAR ON FENDER (TO

BE REPAIRED BY FILLING THE

VOID WITH AN APPROVED

ADHESIVE FILLER)

EXPOSED TIES RUSTING (TO BE

PATCHED WITH SPLASHZONE

EPOXY PASTE)

LARGE 3'X2' SCUFF TO BE

SEALED W/ SPLASHZONE EPOXY

PASTE

EXISTING CONCRETE REPAIR

PATCHES SPALLING (TO BE SEALED

WITH SPLASHZONE EPOXY PASTE)

BOLLARD INSTALLED TURNED

90 DEGREES TO STANDARD

DIRECTION. (TO BE

REFURBISHED AND INSTALLED

WITH HORNS PARALLEL TO

MATCHING BORDERING

BOLLARDS)

CRACKS AT CURB (TO

BE EPOXY INJECTED)

SEVERAL CRACKS AT CURB (TO

BE EPOXY INJECTED)

3' LONG HORIZONTAL CRACK

6'X3'X4" DEEP CORNER

SPALL

8' HORIZONTAL CRACK

NEAR TOP ON SIDE

5' HORIZONTAL CRACK

ON SIDE

SEAL TOP CRACKS

(TYP.)

4' LONG CRACK BELOW

CHAIN PLATE

6'X2'X4" CORNER SPALL

PROJECT
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PROJECT
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PROJECT
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2' HORIZONTAL CRACK TO

BE EPOXY INJECTED

1ST RUNG ON LADDER IS BROKEN

AND BOTTOM OF LADDER IS BENT

(REPAIR AS NEEDED)
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18-113A

Mallory Sq. Pier Dolphin Repair & Fender

BID PROPOSAL

Jorge Abisambra

04/27/2018 10:24 AM

Biditem Description Quantity Units Unit Price Bid Total

MALLORY SQUARE

PIER & DOLPHIN REPAIRS

110 MOBILIZATION / DEMOBILIZATION DIVERS 1.000 EA

130 ENVIRONMENTAL PROTECTION BMP 1.000 EA

150 PAYMENT & PERFORMANCE BOND 1.000 LS

***Subtotal Mob/Demob/Environmental

PIER & DOLPHIN CRACK REPAIRS

210 Pier Crack Repairs 19.000 CF

220 Dolphin Crack Repairs 33.000 CF

230 New Chain & Plates Furnished & Installation 3.000 EA

240 New Fender Supply & Install 1.000 EA

***Subtotal

PIER & DOLPHIN DELAMINATION

760 Pier Delamination 91.000 SF

770 Dolphin Delamination 0.000 0.00

***Subtotal

PIER & DOLPHIN SPALL REPAIRS

1010 Pier Spall Repairs 60.000 SF

1020 Dophin Spall Repairs 56.000 SF

***Subtotal

BOLLARD REFURBISHING

1110 Bollard Refurbishing (sandblast & recoat) 3.000 EA

Total Construction Repairs

1210 Project Contingency Approx.10% 1.000 LS

Bid Total

Bidder responsible to confirm all quantities prior to bid submittal.
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