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Geoffrey Henry - Architectural Historian 

Michael Kenneally - Architectural Historian 
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AECOM 

12420 Milestone Center Drive 

Suite 150 

Germantown, Maryland 20876 

301 820 3000 tel 

301 820 3009 fax 

 
City Clerk, City of Key West       August 13, 2018 
1300 White Street 
Key West, Florida 33040 
 
RE: RFQ 18-003 Cultural Resource Assessment for the Bahama Village Connectivity Project 
 

AECOM Technical Services, Inc. (AECOM) is pleased to respond to the City of Key West’s Request for 
Qualifications (RFQ #18-003) to conduct a Cultural Resource Assessment (CRA) for the Bahama Village 
Connectivity Project. AECOM’s demonstrated experience conducting architectural, archaeological, and cultural 
resource surveys in Key West, Monroe County, and the rest of South Florida; AECOM’s longstanding relationship 
with the Florida Department of Transportation (FDOT)-District 6, as well as numerous other state transportation 
departments; AECOM’s superbly qualified cultural resource specialists consisting of architectural historians, 
archaeologists, and historians; and our understanding of the scope of work as stated in the RFQ make AECOM 
uniquely qualified for this important historic preservation planning and permitting project in Key West. 
 
AECOM is pre-qualified by FDOT in Work Group 2 – Project Development and Environmental. Since 2001, 
AECOM (Legacy URS) has been awarded four consecutive $1.5 million contracts by FDOT-District 6 to serve as the 
District-wide Environmental Permits Consultant to support FDOT’s environmental staff with the preparation, 
coordination, and processing of environmental resource permit applications for all roadway, bridge, and other large- 
and small-scale FDOT improvement projects within Miami-Dade and Monroe Counties. In 2016, AECOM was 
awarded a 5-year, $1.5 million District 6 Environmental Data and Reports Contract to conduct environmental permit 
and environmental impact plans reviews, and to draft and review NEPA documents. 

The professional staff members proposed for the Bahama Village CRA have both broad national experience and 
specialized knowledge of cultural resources in Key West and South Florida. They exceed the Secretary of the 
Interior’s Professional Qualification Standards (36 CFR Part 61) in the disciplines of architectural history, history, 
and archaeology. Project Manager Mark Edwards brings over 42 years of experience in managing both small- and 
large-scale CRA projects, and has managed both 70-member project teams and budgets exceeding $3 million. Mr. 
Edwards also previously served as the Georgia State Historic Preservation Officer (SHPO) and Deputy SHPO for 
Maryland. Architectural Historian Geoffrey Henry has 35 years’ experience in architectural history and historic 
preservation and has managed and directed nearly a dozen large-scale historic architectural surveys throughout 
Florida, including the 2004 Certified Local Government-funded survey of the Key West National Register Historic 
District and the 2002-2003 survey of unincorporated Monroe County. Architectural Historian Michael Kenneally 
has 17 years’ experience, including conducting CRAs for FDOT, authoring reports, and completing Master Site File 
(MSF) forms for projects throughout South Florida. Archaeologist Mark Martinkovic has over 20 years’ experience 
in conducting both prehistoric and historic archaeological investigations along the Gulf Coast and in South Florida. 
He is proficient in supervising the full range of archaeological investigations required in obtaining federal and state 
permits, including NHPA and NEPA compliance. The project team is adequately supported by AECOM graphic 
and technical staff. 

AECOM’s proposal is expressly contingent upon the negotiation of mutually acceptable contract terms. AECOM 
looks forward to working with the City of Key West and FDOT – District 6 on this important project.  

 

Sincerely,       

 

      

Brian Boose, Associate Vice President     Mark Edwards: Project Manager 
Regional Practice Leader, Impact Assessment and Permitting (IAP) Architectural History Program Manager 
AECOM Environment DC Metro+ / Southeast Region   Impact Assessment and Permitting (IAP) 

AECOM Environment DC Metro+ / 
Southeast Region 
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PROJECT NAME  
 
Cultural Resources Assessment for the Bahama Village Connectivity Project 

 

AECOM CONTACT INFORMATION: 
 
Mr. Brian Boose, CEP is authorized to make representations for AECOM: 
 

Brian W. Boose, CEP 

Associate Vice President  

Regional Practice Leader, Impact Assessment and Permitting (IAP) 

AECOM Environment DC Metro+ / Southeast Region  

D +1-301-820-3626 

M +1-330-553-0269 

brian.boose@aecom.com 

  

AECOM 

12420 Milestone Center Drive, Suite 150 

Germantown, MD 20876 

Telephone:  301-820-3000 

Fax: 301-820-3409 

www.aecom.com 

 

Mr. Mark Edwards will serve as Project Manager and Single Point of Contact for the Cultural 
Resource Assessment of the Bahama Village Connectivity Project: 

 
Mark Edwards, MS 

Architectural History Program Manager 

Impact Assessment and Permitting, DC Metro 

D +1-301-820-3169 

M +1-301-367-0819 

mark.r.edwards@aecom.com 

 

AECOM 

12420 Milestone Center Drive, Suite 150 

Germantown, MD 20876 

Telephone:  301-820-3000 

Fax: 301-820-3409 

aecom.com 

  

mailto:brian.boose@aecom.com
http://www.aecom.com/
mailto:mark.r.edwards@aecom.com
http://www.aecom.com/
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1.0 ORGANIZATION CHART 
 
 

ORGANIZATION OF THE CULTURAL RESOURCES 
ASSESSMENT FOR THE BAHAMA VILLAGE  

CONNECTIVITY PROJECT 

 

 

 

 

 

 

 

 

 

 

 

 

 
CLIENT: CITY OF KEY WEST AND 

FDOT – DISTRICT 6 

MARK EDWARDS, MA 
PROJECT MANAGER 

Germantown, MD 

AECOM GRAPHICS 

MARK 

MARTINKOVIC RPA 

Tallahassee, FL 

 

Archaeologist 

GEOFFREY HENRY, MA  

Germantown, MD 

MICHAEL KENNEALLY, MA  

Pittsburgh, PA 

 

Architectural Historians 

 

AECOM FIELD 

TECHNICIANS 
AECOM GIS 
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2.0 AECOM COMPANY INFORMATION 

AECOM is a nationally and internationally recognized leader in archaeology, history, architectural history, historic 

architecture and preservation planning. AECOM employs hundreds of Cultural Resources Management (CRM) 

professionals in the United States and around the globe. Our success is based on skilled and dedicated technical 

professionals who understand the needs of our clients. No matter how small or large your project, AECOM has 

the expertise and depth of staff to handle any task at any level. As a large, multinational corporation, AECOM is a 

single-source provider of CRM services, whatever the project scope or location. Additionally, we integrate with 

experts in other internal technical service lines to provide due diligence and site planning, environmental 

permitting and compliance, engineering and design, and construction services. 

 

AECOM is qualified to provide the following CRM services to its clients: 

2.1 Terrestrial and Underwater Archaeology  

 Due Diligence and Site Assessments  

 Phase I Identification Surveys  

 Phase II Evaluation and Testing Investigations  

 Phase III Data Recovery Studies  

 Geophysical and Remote Sensing Services  

 Cemetery and Burial Delineation, Excavation, and Relocation  

 Industrial Archaeology  

 Artifact Analysis, Materials Conservation, and Collections Management  

 Archaeobotanical Analysis  

 Faunal Remains Analysis  

 Human Osteological Analysis  

  

2.2 Architectural History and Historic Built Resources  

 Primary and Secondary Records Research  

 Resource Inventory (Reconnaissance and Intensive-level Survey)  

 Resource Documentation, including HABS, HAER, and Historic American Landscape Survey (HALS)  

 National Register of Historic Places (NRHP) Evaluation Studies and Nominations  

 Historic Context Development and Property Type Analysis  

 Preservation Plans  

 Design Guidelines  

 Historic Structure Reports  

 Historic Building Condition Assessments  

 Building Conservation, Rehabilitation, and Restoration Plans  

 Cemetery Treatment and Restoration Plans  

2.3 Historic Preservation Planning  

 National Historic Preservation Act (NHPA) Section 106 and Section 110 Compliance Support  

 State Historic Preservation Office and Federal Preservation Officer Consultation  

 Native American and Tribal Government Consultation  

 Memorandum of Agreement and Programmatic Agreement Development  
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 Preserve America (Executive Order 13287) Reporting  

 Integrated Cultural Resource Management Plans (ICRMPs)  

 Local Historic Preservation Regulation, Design Review, Permitting Consultation  

 Heritage Planning  

 National Environmental Policy Act (NEPA) Environmental Assessments and Impact Statements   

2.4 Support Services  

 GIS Predictive Modeling  

 Three-Dimensional Modeling and Visualization  

 Public Education and Interpretation  

 Cultural Resources Management Training, Development, and Presentation 

 

3.0 METHODOLOGY AND APPROACH 
 

The historic Bahama Village neighborhood is an approximately 16-block area bordered by Whitehead, Southard, 

Fort and Louisa Streets, and is located southwest of downtown Key West, and northeast of the Truman Annex in 

the City of Key West, Florida. As part of long-range efforts to provide better connectivity between Bahama Village 

and the newly opened Truman Waterfront Park, FDOT-District 6 has proposed improvements to Southard, 

Amelia, and Geraldine Streets within Bahama Village. These improvements include multimodal connectivity 

opportunities with an emphasis on “walkable community” features including bike lanes, ADA-compliant 

sidewalks, lighting, signage, landscaping, and street furniture. Because the entire Bahama Village neighborhood is 

located within the Key West National Register Historic District, these actions have the potential to affect 

individual historic resources within the district, as well as the setting of the historic district itself. The City of Key 

West and FDOT-District 6 require professional consultant services to identify potentially affected historic 

properties, assess the effects to these properties, and develop measures to mitigate any adverse effects on  

individual historic properties and/or the Key West Historic District (if applicable). 

Following award and ratification of the contract, AECOM will meet with City Planning Department and FDOT-

District 6 staff during the project’s initial phase to develop the overall framework and methodology for the Project 

as well as discuss any public outreach for the architectural survey. The Bahama Village CRA project will comply 

with provisions of Section 106 of the National Historic Preservation Act; Archaeological and Historic Preservation 

Act; State of Florida Statutes-Chapter 267; and the applicable FDOT handbooks and programmatic agreements, as 

well as the Secretary of the Interior’s Standards and Guidelines for Identification (1983).  

 

AECOM proposes to perform the following three tasks as part of the Bahama Village Connectivity CRA: 

 

3.1 Task 1. Perform a Cultural Resource Level of Effort Assessment 

 

Following the kick-off meeting with City and FDOT-District 6 staff to discuss the Project purpose and need and 

background, AECOM will provide a written assessment of the level of effort needed to comply with Section 106 

and other historic preservation regulations. AECOM’s desktop review for archaeological resources will focus on 

pertinent archaeological literature and data, including an examination of the FMSF and the NRHP data bases to 

determine if NRHP-listed or eligible resources and other known cultural resources are within and adjacent to the 

Area of Potential Effects (APE) of the project.  Other sources included in the literature review include existing 
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sources of land use records, soil surveys, historic maps, etc. A brief summary of findings will then be prepared to 

assess the potential for the APE. 

 

3.2 Task 2. Perform a Cultural Resources Assessment Survey 

 

3.2.a Literature Review and Background Research 

 

Historic research will be conducted to establish a pre-historic and historic context that will aid AECOM in the 

evaluation of potentially affected historic properties in Key West. AECOM also will examine pertinent information 

related to the history of Key West and the survey area in such repositories as the Key West Historical Society, the 

Key West Library; as well as the Library of Congress and the National Archives in Washington, D.C.  

 

Research sources to be consulted by AECOM may include:  

 

 Secondary source materials and published histories of the City of Key West and Bahama Village,  

 National Register nomination forms for properties/districts in Key West; 

 Historic Sanborn maps, atlases, historic road maps, soil surveys, and subdivision plats of the Bahama 

Village survey area; 

 Census records for the Bahama Village neighborhood; 

 Historic city directories of Key West; 

 Historic photographs and postcard views of Bahama Village and Key West; 

 Knowledgeable local informants including the city planner and historical society. 

 
The kick-off meeting conducted as part of Task 1 will include a review of existing information and a City-

produced GIS or hard-copy assessor’s map indicating the project area(s) to be surveyed within Key West. At or 

before this meeting, AECOM is requesting the following information from the City: 

 

 An electronic spreadsheet developed from City/county tax assessments, for all properties in the three 

project areas (Geraldine, Amelia, and Southard Streets). This Excel sheet (on a CD) should include the 

property address and tax parcel identification number. The spreadsheet will be updated following the 

initial windshield survey by AECOM (conducted after the kick-off meeting) to identify any additional 

properties for survey. 

 A letter of introduction on City of Key West letterhead that identifies each team member by name, along 

with a City Planning staff contact number and e-mail address. This letter will be carried by team members 

in the field at all times. AECOM can provide the City with a sample introductory letter. 

 Information related to all previously completed public involvement for the Bahama Village Masterplan 

including meetings, correspondence and related information. 

 All previously completed Cultural Resource surveys as required. 

 All available roadway plans, bridge plans, right-of-way maps, studies, photographs, project history, and 

other available information pertinent to the Project. 
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3.2.b Develop the Project Area of Potential Effects (APE) 

 

In consultation with the City and FDOT, AECOM will develop the APE for both archaeological and above-

ground resources to include the geographic area or areas within which the Project may directly or indirectly cause 

alterations in the character or use of historic properties. 

 

3.2.c Archaeological, Architectural, and Environmental Overviews 

 

Based on the information obtained during the background research phase, AECOM will prepare written overviews 

of the prehistoric and historic archaeology, historical development, and environmental characteristics of the 

Bahama Village Project area. The environmental overview will include a description of the area's topography, 

geology, hydrology, pedology, and vegetative associations. 

 

3.2.d Field Survey 

 

Following the research phase, AECOM will conduct an initial reconnaissance or “windshield” survey to verify the 

types and geographical distribution of cultural resources, and a walkover survey to assess the potential for 

archaeological resources. AECOM will then conduct both archaeological and architectural fieldwork to record all 

buildings, structures, sites, and objects in the survey areas. The survey fieldwork will consider the full range of 

cultural resources in terms of period, theme, property type, architectural form and style. Significant themes of pre-

historic, historic, and architectural development will be identified, and resources will be related to these themes.  

 

Fieldwork will be conducted by a AECOM team consisting of two AECOM architectural historians and one or 

more archaeologists. Supplied with a letter of introduction provided by the City, the survey team will remain on 

public property and will not enter private property uninvited nor access the interior of private buildings.  

 

The AECOM architectural historians will record the required architectural information on field forms. AECOM 

will take the required digital photographs using digital SLR cameras with wide-angle lenses where appropriate, keep 

an accurate photo log, and record the inventory number on the field maps. As part of regular quality control, a 

portion of each field team’s day will be spent reviewing the forms and photographs for completeness.  

 

3.2.e Data Entry, Mapping, and Survey Report 

 

After completion of the survey fieldwork, AECOM will prepare FMSF forms for every prehistoric or historic 

cultural resource identified during the survey (with photographs and property location maps for architectural 

resources). AECOM will prepare a determination of eligibility (DOE) package for resources considered significant 

under NRHP Criteria. 

 

AECOM will prepare draft reports documenting the methods, findings, evaluation, and recommendations of the 

CRA of the Project area for submittal to the City and FDOT for review and comment. The reports will include 

copies of the FMSF forms and a Survey Log Sheet. Following receipt of unified comments, AECOM will prepare 

the final report for submittal. 
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3.3 Task 3. Perform Additional Relevant Services as Needed 

 

On behalf of the City of Key West and FDOT-District 6, AECOM may perform the following additional CRM 

services as needed and required for the Bahama Village Connectivity Project that may include, but are not limited 

to: 

 

3.A.  Coordinate with the State Historic Preservation Office and the City of Key West 

Historic Architectural Review Commission. 

 

3.B.  Prepare Memorandum of Agreement or Memorandum of Understanding (if required). 

 

3.C.  Perform excavations of prehistoric or archaeological resources (if required). 

 

3.D.  Complete mitigation measures for significant historical/cultural resources (if required). 

 

3.E.  Perform emergency discovery services (if required). 

 

3.F.  Provide Section 4(f) (consideration of parks, refuges, historic sites, etc.) compliance. 

 

3.G.  Provide Section 106 (National Historic Preservation Act) compliance. 
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4.0 PROJECT PERSONNEL 
 
4.1 Management Plan 
 
As a long-time provider of cultural resource management consultant services, AECOM has a well-developed 

management plan to produce top-quality products in a timely and client-responsive manner. AECOM has 

experience in managing and directing large-scale CRA surveys for federal, state, and local transportation clients and 

has a proven record of performance. The management plan offered to the City of Key West and FDOT-District 6 

incorporates many features of AECOM’s standard management plan, while tailoring it to the specific needs and 

time constraints of this project. Features of the AECOM’s management plan include: 

 

 ENSURE QUALITY 

 

AECOM’s Quality Assurance/Quality Control (QA/QC) program ensures quality and timely deliverables are 

provided. Quality control is a critical and fundamental objective of effective project management. It is AECOM’s 

responsibility and commitment to ensure work is completed in accordance with the scope of work, within the 

budget, and on schedule. AECOM’s quality control procedures are intended to assure high quality of work and 

resulting reporting documents. Upon receipt of a delivery order, AECOM develops a Project Management Plan to 

serve as a project guide. Once a project is awarded, the QA/QC program is implemented as part of our project 

management. Detailed internal technical review (ITR) or any reporting deliverables will occur prior to submission 

of the draft; and another detailed report ITR occurs prior to the final report submission. 

 

 PROVIDE STRONG PROJECT LEADERSHIP 

 

AECOM projects, whether large or small, always include a Project Manager, who serves as the principal point of 

contact with the client, and who bears responsibility for the timely delivery of products and services to the highest 

standards.  

 

 ENSURE ADEQUATE STAFFING 

 

AECOM offers a team of experienced architectural historians and archaeologists, in-house mapping and graphics 

capabilities, and a team-oriented technical approach. This team approach ensures constant attention to detail and 

accuracy, with team members aware of the responsibility they all share in ensuring the quality of all final products.  

 

Project roles and responsibilities are clear and well-defined and are suited to the team members’ capabilities and 

training. For this project, AECOM has designated experienced architectural historians and archaeologists as part of 

the field team. They are assisted by AECOM technical and field support staff to ensure that the many tasks 

required of this project can be accomplished on time. AECOM’s large staff also ensures that staff assigned to this 

project remains with the project through its duration. 
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4.2 Project Personnel for the Bahama Village Connectivity Cultural Resource Assessment 

 

AECOM offers the City of Key West and FDOT-District 6 an outstanding team of archaeologists, architectural 

historians, and historic preservation professionals for the Bahama Village CRA Project. The project team described 

below will remain assigned to the project throughout the contract and no diversion or replacement will be made 

without submission of a resume of the proposed replacement for final approval by the City. All principal project 

team members (except for administrative and graphics personnel) meet and exceed the National Park Service 

(NPS) qualifications as an architectural historian, historian, or preservation planner under 36 CFR, part 61 as 

specified in the RFP. 

 

All members of the CRA project team have demonstrated knowledge of and experience in National 

Environmental Policy Act (NEPA), Section 106 of the NHPA, and Section 4(f) analysis and documentation, as it 

pertains to transportation-related projects in the State of Florida. The individuals responsible for conducting this 

study also have a thorough knowledge of regional prehistory and history and can make informed decisions 

regarding NRHP eligibility, and are familiar with the types of resources likely to be encountered in South Florida 

during these projects, as well as the methods for identifying, evaluating, and documenting these resources. Two-

page resumes for the principal project personnel are found at the end of this proposal document Note: AECOM 

will not be utilizing any sub-consultants for the Bahama Village CRA project. 

 

 PROJECT MANAGER 

AECOM Project Manager Mark Edwards, MA will manage and direct the Bahama Village CRA Project 

for the City of Key West and FDOT District 6. Mr. Edwards has over 42 years of experience in historic 

and architectural studies and environmental compliance procedures including historic building analyses 

and interpretation; programmatic involvement in major historic building restoration programs; direction 

of preservation planning and emergency response programs at the federal, state, or local level; formulation 

of tailored stewardship programs for historic property facility managers; direction of consensus-building 

interdisciplinary teams to design appropriate historic resource protection programs; development of 

heritage tourism strategies; direction of economic benefits, historic preservation, and economic 

development studies; and formulation of policies and procedures for preservation activities eligible under 

TEA-21 enhancement program funding. Mr. Edward’s executive experience includes serving as State 

Historic Preservation Officer for Georgia (1994-1998), and as Deputy State Historic Preservation Officer 

for Maryland (1976-1994). 

 

 ARCHITECTURAL HISTORIANS  

AECOM Senior Architectural Historian Geoffrey Henry, MA will serve as Lead Architectural Historian 

for the CRA Project. Mr. Henry has over 35 years’ experience in architectural history and cultural 

resources management and exceeds National Park Service qualifications as an architectural historian under 

36 CFR, part 61. Mr. Henry will attend all required meetings and will direct the research, fieldwork, and 

data assembly phases of the CRA to ensure that they meet state and federal standards of technical 

proficiency and assessment.  
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Mr. Henry has managed and directed numerous architectural surveys throughout South Florida, as well as 

the Southeast, Northeast, and Mid-Atlantic regions, including surveys in the Cities of Key West, 

Pompano, St. Pete Beach, Tavares, Hollywood, Winter Park, Kissimmee, Pensacola, Fort Pierce, and Lake 

Worth as well as Monroe and Escambia Counties, FL; the Town of Greenwich, CT; Town and Village of 

Southampton, NY; Towns of Belfast, Ellsworth, Franklin and the City of Lewiston, ME; Cities of 

Roanoke, Blacksburg, Lynchburg, and Albemarle County, VA; and Georgetown, SC. He has prepared 

nearly 50 National Register nominations for historic districts and individual properties. 

 

AECOM Senior Architectural Historian Michael Kenneally will assist with the architectural history field 

effort, and all other phases of this project. Mr. Kenneally specializes in managing and conducting historic 

resource surveys and archival research, and has extensive knowledge of Section 106. He has managed and 

conducted numerous large- and small-scale cultural resource assessment surveys for various state and 

federal agencies, city departments, municipalities, and various organizations in both the public and private 

sectors throughout the US. Mr. Kenneally also has experience in managing multi-discipline projects, and is 

proficient in Historic American Buildings Survey (HABS) and Historic American Engineering Record 

(HAER) documentation and large format photography.   

 

Mr. Kenneally brings extensive experience in managing and conducting cultural resource assessments for 

transportation-related projects in South Florida for FDOT, as well as other state and federal agencies, 

including surveys for the Ft. Lauderdale - Hollywood International Airport (Florida Aviation 

Administration); I-395/SR 836 from NW 17th Avenue to I-95, Miami (FDOT); I-595/I-95 Interchange, 

Broward County (FDOT); Kendell-Tamiami: Opa-Locka Airport Expansions, Opa-Locka (Florida 

Aviation Administration), MLK/NW 7th Avenue Transit Station, Miami, (City of Miami);. Downtown Ft. 

Lauderdale Transit Circulator Project, Broward County, (City of Fort Lauderdale), Florida Turnpike from 

Lake Worth to Jupiter, West Palm Beach, Broward County, (Florida Turnpike Commission); Florida East 

Coast Corridor Alternatives Analysis Study, Palm Beach, Broward, and Miami-Dade Counties (FDOT), 

and the SR 986/Sunset Drive Road Transfer, Miami-Dade County, ( FDOT). 

 

 ARCHAEOLOGIST  

AECOM Senior Archaeologist Mark Martinkovic has over twenty years of experience in conducting both 

prehistoric and historic archaeological investigations on the Gulf Coast and Southeast region, primarily in 

Florida, Louisiana, Mississippi, South Carolina, and North Carolina. He is proficient in supervising the full 

range of archaeological investigations required in obtaining federal and state permits, including NHPA and 

NEPA compliance. Since June 2006 he has been employed by URS/AECOM and worked on Department 

of Transportation and private sector energy projects and also as a Historic Preservation Specialist 

(archaeologist) for FEMA in various roles.  Prior to his employment with URS/AECOM, Mr. 

Martinkovic conducted extensive archaeological surveys and excavations in Florida from 1990 – 2006, in 

both academic and private sector pursuits. He has experience reviewing and authoring cultural resource 

submissions within the NEPA framework.  

 

 TECHNICIANS  

The project team will also include trained technicians who will assist during the data entry phase of the 

survey. AECOM technicians have at least a bachelor’s degree in architectural history or anthropology or a 

closely related field, and regularly assist during AECOM projects involving architectural survey. They will 
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also perform such administrative duties as the labeling of photographs, production of final maps, and 

assembly of all survey materials. 

 

 GRAPHICS  

AECOM graphics staff skilled in GIS mapping, Adobe Indesign, and Adobe Photoshop will produce 

the graphic components of this project, including project maps and illustrations within the reports. 

AECOM offers state-of-the-art technology and equipment to its clients including: 

 

5.0 QUALIFICATIONS 

 
AECOM is pre-qualified by FDOT in Work Group 2 – Project Development and Environmental (See May 14, 

2018 pre-qualification letter to Carlos Garcia, AECOM Vice President and Regional Transportation Lead). 

AECOM’s qualifications to provide cultural resources assessments and other environmental evaluations, as well as 

relevant project experience, are described below, along with project examples. AECOM is not proposing to use 

sub-consultants for the Bahama Village Cultural Resource Assessment Project. 

 

FDOT District 6: Districtwide Environmental Permits Consultant 

Miami-Dade/Monroe Counties, Florida  |  Client: FDOT District 6   

 

Since 2001, AECOM (Legacy URS) has been awarded four consecutive $1.5 million contracts by FDOT -- District 6 

to serve as the District-wide Environmental Permits Consultant to support FDOT’s environmental staff with the 

preparation, coordination, and processing of environmental resource permit applications for all roadway, bridge, and 

other large- and small-scale FDOT improvement projects within Miami-Dade and Monroe Counties. Key services 

under this contract include terrestrial/coastal environmental permitting, cultural resource assessments and studies, 

habitat studies, coastal and freshwater wetland delineations and functional assessments, marine benthic surveys, 

turbidity/sedimentation modeling, threatened and endangered species surveys, water quality assessments and 

monitoring, hydrologic and geologic analyses, contamination assessments, construction dewatering 

plans/calculations, protected plant and wildlife conservation measures, engineering plans review, mitigation planning 

and design, surface water modeling, and preparation of associated National Environmental Policy Act (NEPA) 

documents (EIS, EA, CATEX, etc.) for federal and state-funded projects.  

 

Notable projects that included cultural resource assessments and permitting under this contract included:  

 

 Fifth Street and NW Twelfth Avenue historic bascule bridge replacements over the Miami River (City of 

Miami);  

 SW First Street Bascule Bridge Replacement (EA-FONSI). AECOM assisted FDOT District 6 with 

compliance with the nationwide 4(f) Programmatic Agreement for Historic Bridges and the Memorandum 

of Agreement developed for mitigation measures.  AECOM engaged a video team to film and produce a 

documentary on the history and construction of the SW First Street Bridge to comply with the standards 

of HABS/HAER.  AAECOM is also involved with the development, wording, and placement of the 

historic markers on the bridge as well as providing coordination between FDOT and SHPO during the 

Section 106 consultation process. 

 Roadway widening and seawall replacement along South and North Boulevards in Key West;  
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 Rehabilitation of several nationally and historically significant bridges along the Overseas Highway/US 1 

in the Florida Keys including Long Key Bridge, Channel 5 Bridge, 7-Mile Bridge and Bahia Honda Bridge. 

 

In 2016, AECOM was awarded a 5-year, $1.5 million District 6 Environmental Data and Reports Contract to 

conduct environmental permit and environmental impact plans reviews, and to draft and review NEPA 

documents. 

 

 AECOM prepared environmental evaluations and managed subconsultants preparing the cultural 

resource assessments for the Krome Truck By-Pass, located in Miami-Dade County. The project is a 

Type 2 Categorical Exclusion. The cultural elements included: 

 Section 4(f)-7 historic resources were found. No adverse effect finding and there was SHPO 

concurrence on 5-11-15. 

 72 historic resources found within the area of potential effects (APE). SHPO concurred on 11-

28-17 of a no adverse effect. 

 Project website: http://www.fdotmiamidade.com/krome-avenue-truck-bypass-pde-study/ 

 AECOM Miami prepared the Krome Highway South Environmental Impact Statement and Re-

evaluation 

 22 historic resources were found within the area of potential effects. SHPO concurred on 11-28-

17 with a finding of no adverse effect 

 Section 4(f)-5 historic resources were found. No adverse effect finding and there was SHPO 

concurrence on 5-11-15. 

 Project website:  http://www.fdotmiamidade.com/krome 

 

6.0 REPRESENTATIVE CULTURAL RESOURCE ASSESSMENTS 
 

Key West Historic Resources Survey 

Key West, Monroe County, Florida  |  Client: City of Key West   

 

Mark Edwards served as Project Manager for and Geoffrey Henry served as Principal Investigator for the 2004 

URS survey and survey update of pre-1954 historic architectural resources for the City of Key West. The Key 

West Historic Resources Survey was conducted for the City of Key West Building Department, recipient of a 

grant-in-aid from the Division of Historical Resources-Department of State. The survey was conducted within the 

boundaries of the NRHP-listed and locally designated Key West Historic District, comprising an approximately 

540-acre section of the City of Key West. The project purpose was to update information on previously surveyed 

resources in the historic district; to survey historic resources in the historic district not previously identified; and to 

provide recommendations for further preservation activity in Key West, including the development of revised 

boundaries for the Key West National Register Historic District. 

  

The Key West Historic Resources Survey included a search of the Florida Master Site File (MSF) for information 

on previously recorded historic resources in the Key West Historic District; research on the history and 

architecture of the City of Key West; and the development of an historic context for Key West up to 1954. 

Fieldwork included updating information on 2,375 previously surveyed resources and the survey of 83 additional 

pre-1954 historic resources within the boundaries of the locally designated Key West Historic District. The 

http://www.fdotmiamidade.com/krome-avenue-truck-bypass-pde-study/
http://www.fdotmiamidade.com/krome
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previously surveyed architectural resources were re-evaluated for their status as contributing resources in the Key 

West Historic District. The newly surveyed architectural resources were evaluated for their status as contributing 

resources in the currently defined Key West National Register Historic District, or as part of a proposed expanded 

Key West National Register Historic District. Information on the updated and newly surveyed resources was 

entered into the SmartForm data base program required by the Division of Historical Resources. Survey products to 

the Division of Historical Resources and the City of Key West included printed SmartForms for the surveyed 

resources, black-and-white and digital photographs, and location maps for all surveyed resources, as well as a Final 

Report. 

 

Cultural Resource Assessments (Architectural History) 

Hillsborough, Miami-Dade, and Broward Counties  |  Clients: Various   

AECOM Senior Architectural Historian Michael Kenneally has conducted CRAs for the following transportation 

projects in Hillsborough, Miami-Dade, and Broward Counties, Florida: 

  

 Tampa Interstate Study I-275/I-4 Widening Project, Hillsborough County Client: FDOT. 

 Cultural Resource Assessment Survey of the I-4/Crosstown Connector Interchange Design in 

Hillsborough County. Client: FDOT. 

 Cultural Resource Assessment Survey of the Downtown Ft. Lauderdale Transit Circulator Project, 

Broward County. Client: City of Fort Lauderdale.  

 Cultural Resource Assessment Survey of the Florida Turnpike from Lake Worth to Jupiter, West Palm 

Beach, Broward County. Client: Florida Turnpike Commission.  

 Cultural Resource Assessment Survey of the Ft. Lauderdale/Hollywood International Airport, Broward 

County. Client: Florida Aviation Administration. 

 Cultural Resource Assessment Survey of I-395/SR 836 from NW 17th Avenue to I-95, Miami, Miami-

Dade County. Client: FDOT. 

 Cultural Resource Assessment Survey of the I-595/I-95 Interchange, Broward County. Client: City of Fort 

Lauderdale.  

 Cultural Resource Assessment Survey of the Kendell-Tamiami:Opa-Locka Airport Expansions, Opa-

Locka, Miami-Dade County. Client: Florida Aviation Administration. 

 Cultural Resource Assessment Survey of the MLK/NW 7th Avenue Transit Station, Miami, Miami-Dade 

County, Florida. Client: City of Miami.  

 Cultural Resource Assessment Survey of the NE 36th Street Road Transfer, Miami, Miami-Dade County. 

Client: FDOT.  

 Cultural Resource Assessment Survey of SR 5/Brickell Avenue, Miami, Miami-Dade County. Client: 

FDOT.  

 

Cultural Resource Assessments (Archaeology) 

Various Florida Counties  |  Clients: Various   

AECOM Senior Archaeologist Mark Martinkovic has conducted Cultural Resource Assessments for the following 

transportation projects throughout Florida: 
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 Phase IA Study of the Punta Gorda Airport property, Charlotte County, FL. Performed the Phase 

IA reconnaissance study of the Punta Gorda Airport. Resources requiring evaluation included a WWII-era 

air force training base. Authored the cultural resources section of the airport master plan in support of an 

Environmental Assessment. 

 Phase IA Study of the Suwannee County Airport Expansion, Suwannee County, FL. Performed the 

Phase IA reconnaissance study of the Suwannee County airport expansion. Authored the cultural 

resources section of the Environmental Assessment. 

 Phase IB Cultural Resource Assessment of the DeFuniak Springs Airport Expansion, Walton 

County, FL. Performed the Phase IB cultural resource survey of the DeFuniak Springs airport expansion. 

Authored the cultural resources section of the Environmental Assessment. 

 Phase IA Study of the Marianna Airport Expansion, Jackson County, FL. Performed the Phase IA 

reconnaissance study of the Marianna airport expansion. Resources requiring evaluation included a WWII-

era air force training base.  Authored the cultural resources section of the Environmental Assessment. 

 AFCEC East CR, Bay County, FL. Performed 2400 acres of Phase I archaeological survey and Phase II 

archaeological evaluation of two sites on Tyndall Air Force Base. Authored the ten Phase I investigation 

reports and co-authored the Phase II evaluation report. 

 Monitoring of Contaminated Soil Testing, Anclote Key Lighthouse, Pinellas County, FL. 

Obtained state IA-46 permit, performed archaeological monitoring of soil testing conducted at Anclote 

Key Lighthouse, and authored the monitoring report for the lighthouse project. 

 Phase IA Study of the Airglades Airpark Airport Expansion, Hendry County, FL. Performed the 

Phase IA reconnaissance study of the Airglades Airpark expansion. Resources requiring evaluation include 

a WWII-era air force training base used to train RAF pilots.  

 Phase II Study of the 10 Selected Sites on Avon Park Bombing Range, Polk and Highlands 

Counties, FL. Performed field tasks related to the Phase II evaluation of ten selected sites on Avon Park 

bombing range. Sites encountered ranged from possible Paleo Indian to 20th century turpentine camps. 

 Phase III Mitigation of the Southport Mound (8OS21), Osceola County, FL. Performed field tasks 

related to the Phase III mitigation of a multicomponent (prehistoric - 18th century Spanish contact) burial 

mound. 

 

Historic Resource Surveys: St. Pete Beach, Fort Pierce, and Pompano and Monroe County   

 
Before joining AECOM, Mr. Henry served as Project Manager and Principal Investigator for the following historic 

resources surveys in Florida. The surveys were funded by Grants-in-Aid from the Florida Department of State-

Division of Historic Preservation and followed all relevant federal and state guidelines. 

 

 Historic Resources Survey of Pass-A-Grille Historic District, Client: City of St. Pete Beach 

Planning Department, Pinellas County. Mr. Henry served as project manager and field director for the 

comprehensive survey of the Pass-A-Grille neighborhood of St. Pete Beach. The Pass-A-Grille Historic 

Sites Survey was conducted within the National Register-listed Pass-A-Grille Historic District (listed in 

1989, with boundary increase listed in 2003), an 116-acre historic district. The survey provided 

recommendations for designation on the local level of a Pass-A-Grille historic district. 

 Historic Resources Survey of Old Pompano, Client: City of Pompano Beach Planning 

Department, Broward County. As project manager Mr. Henry managed and directed the Historic 
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Resources Survey of “Old Pompano” including 141 buildings in the earliest settled section of Pompano 

Beach, with structures dating from the early 1900s to 1971. The survey entailed background research and 

field survey of the buildings in the historic downtown, including residences, churches, and commercial 

structures. A special focus was the historically African-American section of Old Pompano. Following the 

reconnaissance survey, there was an intensive survey of 20 structures identified by the City Planning 

Department and local residents/historians. Final products of the survey included a survey report, 

completed Florida Master Site File forms for 141 properties, and recommendations for historic 

landmarking of two potential historic districts and 10 historic individual resources in Pompano Beach. The 

project also included four public meetings to engage the public and residents in the survey process. 

 Monroe County (Florida Keys) Architectural Survey, Historic Florida Keys Foundation, Monroe 

County, FL. As project manager, Mr. Henry managed and directed the comprehensive architectural 

survey of Monroe County’s unincorporated areas for the Historic Florida Keys Foundation and Monroe 

County Department of Planning. This survey, the first since 1983, identified over 300 historic resources 

including buildings, bridges, cemeteries, recreation buildings, historic districts, and potential Monroe 

County landmarks. 

 City of Fort Pierce Historic Properties Survey, Fort Pierce, FL. Mr. Henry managed and directed the 

Fort Pierce Historic Properties Survey, including fieldwork to record 1,607 resources within the city limits 

50 years or older. This number included 634 previously identified resources and 973 newly identified 

resources (of the 835 previously recorded resources in Fort Pierce, 195 had been demolished and 6 

resources had duplicate FMSF numbers). As a result of the fieldwork and historical research conducted as 

a part of this survey, AECOM identified eleven (11) individual properties and nine (9) historic districts in 

Fort Pierce potentially eligible for listing in the National Register of Historic Places (NRHP). Five (5) of 

these nine historic districts have previously been designated as locally significant by the City of Fort 

Pierce. The final survey report recommended that the remaining four (4) districts be designated as local 

historic districts by the City. It is also recommended that further historical research, including informant 

interviews, be conducted to establish boundaries for an expanded Avenue D Historic District in Fort 

Pierce. 

 

7.0 REFERENCES 

 
Project: Districtwide Environmental Permits Consultant, FDOT District 6 (ongoing since 2001) 

 

Ricardo Salazar, P.E., District Drainage Engineer  

FDOT District VI, 1000 NW 111th Ave, Miami, FL 33172 

Ricardo.Salazar@dot.state.fl.us  

Ph: (305) 470-5264 

Fax: (305) 470-5293  
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Project: Archaeological Survey (phases I and II) of Tyndal Air Force Base, Florida 

 

Teresa Brown 

Tyndall Air Force Base  

Cultural Resources Coordinator 

119 Alabama Ave. 

Tyndall AFB, FL 32403 

(850) 375-9457 

 

Project: Homestead Air Reserve Base 

 

Jimeng "Jim" Fu,  

Environmental Engineer 

HQ AFRC A4CA 

Environmental and Asset Accountability Branch 

Robins Air Force Base, GA 31098-1815 

jimeng.fu@us.af.mil  

mailto:jimeng.fu@us.af.mil
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Florida Department of Transportation 

RICK SCOTT 
GOVERNOR 

605 Suwannee Street 
Tallahassee, FL  32399-0450 

MIKE DEW 
SECRETARY 

 

www.fdot.gov 

May 4, 2018 
 
 

Carlos Garcia, Vice President, Regional Transportation Lead 
AECOM TECHNICAL SERVICES, INC. 
150 North Orange Avenue, Suite 200 
Orlando, Florida 32801 
 

Dear Mr. Garcia: 
 

The Florida Department of Transportation has reviewed your application for 
prequalification package and determined that the data submitted is adequate to technically 
prequalify your firm for the following types of work: 
 

Group 2 - Project Development and Environmental (PD&E) Studies 
 

Group 3 - Highway Design - Roadway 
 

3.1 - Minor Highway Design 
3.2 - Major Highway Design 
3.3 - Controlled Access Highway Design 

 

Group 4 - Highway Design - Bridges 
 

4.1.1 - Miscellaneous Structures 
4.1.2 - Minor Bridge Design 
4.2.1 - Major Bridge Design - Concrete 
4.2.2 - Major Bridge Design - Steel 
4.2.3 - Major Bridge Design - Segmental 
4.3.1 - Complex Bridge Design - Concrete 
4.3.2 - Complex Bridge Design - Steel 
4.4 - Movable Span Bridge Design 

 

Group 5 - Bridge Inspection 
 

5.1 - Conventional Bridge Inspection 
5.2 - Movable Bridge Inspection 
5.3 - Complex Bridge Inspection 
5.4 - Bridge Load Rating 
 

Group 6 - Traffic Engineering and Operations Studies 
 

6.1 - Traffic Engineering Studies 
6.2 - Traffic Signal Timing 
6.3.1 - Intelligent Transportation Systems Analysis and Design 
6.3.2 - Intelligent Transportation Systems Implementation 
6.3.3 - Intelligent Transportation Traffic Engineering Systems Communications 
6.3.4 - Intelligent Transportation Systems Software Development 

 

Group 7 - Traffic Operations Design 
 

7.1 - Signing, Pavement Marking and Channelization 
7.2 - Lighting 
7.3 - Signalization 

 



www.fdot.gov 

Group 8 - Survey and Mapping 
 

8.1 - Control Surveying 
8.2 - Design, Right of Way & Construction Surveying 
8.4 - Right of Way Mapping 

 

Group 9 - Soil Exploration, Material Testing and Foundations 
 

9.1 - Soil Exploration 
9.4.1 - Standard Foundation Studies 
9.4.2 - Non-Redundant Drilled Shaft Bridge Foundation Studies 

 

Group 10 - Construction Engineering Inspection 
 

 10.1 - Roadway Construction Engineering Inspection 
 10.3 - Construction Materials Inspection 
 10.4 - Minor Bridge & Miscellaneous Structures CEI 
 10.5.1 - Major Bridge CEI - Concrete 
 10.5.2 - Major Bridge CEI - Steel 
   

Group 11 - Engineering Contract Administration and Management 
 

Group 13 - Planning 
 

 13.3 - Policy Planning 
 13.4 - Systems Planning 
 13.5 - Subarea/Corridor Planning 
 13.6 - Land Planning/Engineering 
 13.7 - Transportation Statistics 
 

Group 14 - Architect 
 

Group 15 - Landscape Architect 
 

Group 21 - Acquisition, Negotiation, Closing, and Order of Taking 
 

Group 24 - Acquisition Relocation Assistance 
 

Group 25 - Right of Way Clearing and Leasing 
 

Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. The overhead audit has been accepted, and your firm may 
pursue in the referenced work types with fees of any dollar amount. This status shall be valid until 
March 30, 2019 for contracting purposes. 
 

Approved Rates 
Home/ 
Branch 

Overhead 

Field 
Overhead 

Premium 
Overtime 

Reimburse 
Actual 

Expenses 

Home 
Direct 

Expense 

Field 
Direct 

Expense 
136.85% 110.55% Excluded No 10.82% 10.10%* 

*Rent and utilities excluded from field office rate. These costs will be directly reimbursed on 
contracts that require the consultant to provide field office. 
 

Should you have any questions, please feel free to contact me by email at 
carliayn.kell@dot.state.fl.us or by phone at 850-414-4597. 
 

Sincerely, 

 
Carliayn Kell 
Professional Services  
   Qualification Administrator 

































STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

CONFLICT OF INTEREST/CONFIDENTIALITY CERTIFICATION 
FOR CONSULTANT/CONTRACTOR 

SERVING IN THE ROLE OF PROJECT MANAGER FOR FDOT 

375‐030‐50 
PROCUREMENT 

OGC – 03/17 

I certify that I have no present conflict of interest, that I have no knowledge of any conflict of interest that my firm may have, and that I 
will recuse myself from any capacity of decision making, approval, disapproval, or recommendation on any contract if I have a conflict of 
interest or a potential conflict of interest. 

Consultants/Contractors are expected to safeguard their ability to make objective, fair, and impartial decisions when performing work for 
the Department, and therefore may not accept benefits of any sort under circumstances in which it could be inferred by a reasonable 
observer that the benefit was intended to influence a pending or future decision of theirs, or to reward a past decision. Consultants 
performing work for the Department should avoid any conduct (whether in the context of business, financial, or social relationships) 
which might undermine the public trust, whether or not that conduct is unethical or lends itself to the appearance of ethical impropriety. 

I will maintain the confidentiality of all information not made public by the Florida Department of Transportation (“Department”) related to 
the procurement of the above-referenced (“Project”) that I gain access to as a result of my involvement with the Project (“Procurement 
Information”). I understand that Procurement Information includes, but is not limited to, documents prepared by or for the Department 
related to procurement of the Project. I also understand that Procurement Information includes, but is not limited to, documents 
submitted to the Department by entities seeking an award of the Project (“Proposers”). I understand that Procurement Information may 
include documents submitted by Proposers related to letters of response/letters of interest, technical proposals, price proposals, 
financial proposals, and information shared during exempt meetings. I also understand that Procurement Information may also include 
documents that evaluate or review documents submitted by Proposers, and information regarding Project cost estimates. I also agree 
not to discuss the Project with anyone who is a member of or acting on behalf of a Proposer. 

Unless so ordered by a court of competent jurisdiction or an opinion of the Office of the Florida Attorney General, I will not divulge any 
Procurement Information except to individuals who have executed a Conflict of Interest/Confidentiality Certification which has been 
approved by the Department (“Project Personnel”). I understand that a list of Project Personnel will be maintained by Department.  If I 
am contacted by any member of the public or the media with a request for Procurement Information, I will promptly forward such 
request to the Department's Procurement Office. I will also maintain security and control over all documents containing Procurement 
Information which are in my custody. 

I agree not to solicit or accept gratuities, unwarranted privileges or exemptions, favors, or anything of value from any firm under 
consideration for an agreement associated with the Project, and I recognize that doing so may be contrary to statutes, ordinances, and 
rules governing or applicable to the Department or may otherwise be a violation of the law. 

I agree not to engage in bid tampering, pursuant to Section 838.22, Florida Statutes. 

I realize that violation of the above mentioned standards could result in the termination of my work for the Department.  I further realize 
that violation of the above mentioned statute would be punishable in accordance with Section 838.22, Florida Statutes. 

Advertisement No./ 
Solicitation No 

Description Financial Project Number(s) 

Each undersigned individual agrees to the terms of this Conflict of Interest/Confidentiality Certification. 

Printed Names Signatures  Date 

RFQ # 18-003 CULTURAL RESOURCES ASSESSMENT FOR BAHAMA 

VILLAGE CONNECTIVITY PROJECT

440023-1

Mark Edwards, Project Manager August 13, 2018



R
esum

es

Resumes
 



 

  

 

Mark R. Edwards 
Architectural History Program Manager, 
Impact Assessment & Permitting Department 

Areas of Expertise Summary 

Mr. Edwards is a Principal Architectural Historian with 42 years of experience in 
historic and architectural studies and environmental compliance procedures. Mr. 
Edwards has extensive experience in the design, management and technical 
execution of architectural history investigations of historic buildings, structures, 
objects, historic districts, cultural landscapes and Traditional Cultural Properties. Mr. 
Edwards has managed project teams with over 70 members and budgets exceeding 
$3 million. Clients have included the National Passenger Railroad Corporation 
(Amtrak), the United States Postal Service, several U.S. Army Corps of Engineers 
districts, Federal Emergency Management Agency, Federal Aviation Administration, 
Federal Highway Administration, state transportation agencies, state and local 
infrastructure authorities, state governments and agencies, non-profit organizations, 
and private developers. He has extensive experience assisting agencies comply with 
federal, state, and local environmental and historic preservation laws and regulations, 
including both the National Environmental Policy Act and the National Historic 
Preservation Act. He has also successfully worked with numerous State Historic 
Preservation Offices to develop work plans and create Memoranda of Agreement 
and Programmatic Agreements for cultural resources management.  

Prior to his joining AECOM legacy company URS in 1999, Mr. Edwards served as 
the State Historic Preservation Officer for Georgia (1994-1998), and Deputy State 
Historic Preservation Officer for Maryland (1976-1994). Much of his work at the 
Maryland Historical Trust focused on the development of that state’s nationally 
recognized survey and inventory program, as well as management of projects 
involving HABS and HAER documentation. 

Experience 

Maryland Transit Administration, Cultural Support for Environmental Impact 
Statement, High Speed Superconducting Magnetic Levitation (MAGLEV) 
Train System, Baltimore, MD to Washington, DC.  Mr. Edwards serves as 
Section 106 Team Lead for Environmental Impact Statement examining future 
construction of a high-speed rail link between Baltimore and Washington, DC.  

Amtrak, NHPA Support for Projects Involving ADA Improvements at Amtrak 
Stations Nationwide.  Mr. Edwards currently serves as the Project Manager for the 
preparation of National Historic Preservation Act Section 106 consultation materials 
for over 35 Amtrak stations receiving funding for Americans with Disabilities Act 
(ADA) improvements.   

Louisiana Department of Culture, Recreation & Tourism, Louisiana 
Elevation Design Guidelines for Historic Properties, Counties in Gulf 
Opportunity Zones.  Served as Senior Advisor and QA-QC Reviewer for project 
that developed design guidelines to be used in elevating historic buildings in New 
Orleans and other designated Hurricane Katrina and Rita Gulf Opportunity (GO) 
Zones.   

Maryland State Highway Administration, Bladensburg Battlefield 
Management Plan and National Register Nomination, Prince George’s 

Cultural Resources Management 

Historic Preservation Planning 

Historic Preservation Identification, 
Evaluation, and Treatment Studies 

National Historic Preservation Act Section 
106 and 110 Consultation 

National-Level Historic Preservation Policy 
Studies 

Streamlining and Integration of Section 106 
and National Environmental Policy Act 
Processes 

Education 

MS, Historic Preservation, Columbia 
University Graduate School of Architecture 
and Planning, 1976 

BA, History, Lafayette College, 1974 

The CSPA Policy Development and 
Planning Process 

Negotiation Strategies for Preservationists 
Workshop, 

Victorian Society in America Summer 
School 

The Historic Houses of England 

Years of Experience 

With AECOM 4 

With Other Firms 23 

With URS 15 

Professional Associations 

Association for Preservation Technology  

National Building Museum 

National Trust for Historic Preservation 

Preservation Alumni of Columbia University 

Society of Architectural Historians 

Society for Industrial Archaeology 

Vernacular Architectural Forum 

Member and Chairman of Research 
Subcommittee, Committee on Historical and 
Archeological Preservation and 
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Transportation Committee (ADC50), 
Transportation Research Board, 2004 - 2011  

Member, Board of Directors, National 
Conference of State Historic Preservation 
Officers, 1997-1998 and 1988-1990. 

Member, Commission on the Preservation 
of the Georgia State Capitol, 1994-1998. 

Member, Rhodes Hall Board of Governors, 
1996 - 1998. 

Member, Save Our Sculpture! Professionals 
Advisory Group, 1992-1994. 

County, MD, Independent Technical Reviewer, 2012 – 2013, $54,000, Cultural 
Resources. Served as Independent Technical Reviewer for two work products 
including a preliminary Management Plan, to be used by the National Park Service 
and other partners to protect and interpret this significant War of 1812 battlefield, 
and a National Register of Historic Places historic district nomination. 

Air Force Reserve Command, Independent Technical Reviewer, Historical 
Property Inventory of Air Force Reserve Command Located on Homestead 
Air Force Reserve Base, U.S. Corps of Engineers, Mobile District. Served as 
Independent Technical Reviewer of study that included an inventory of 31 
potentially historic buildings and structures on this former Air Force Base in 
Homestead, Florida and development of a new historic context that allowed 
evaluation of Cold War-era resources for potential listing in National Register of 
Historic Places.  

United States Postal Service (USPS), Nationwide History and Historic 
Context Study of Postal Facilities Owned or Occupied Between 1940 and 1971, 
Washington, DC, Project Manager, 2012, $170,000, Cultural Resources. Served 
as Project Manager for the development of nationwide historic context that will be 
used to evaluate USPS facilities for potential listing in the National Register of 
Historic Places (NRHP).  

Amtrak, NHPA Section 106 Compliance for ARRA Projects. Mr. Edwards 
served as national manager/coordinator for all National Historic Preservation Act 
Section 106 consultation and State Historic Preservation Office (SHPO) 
coordination regarding Amtrak’s receipt of $1.3 billion in American Recovery and 
Reinvestment Act (ARRA) funds.  

HUD, Cultural Resources Management Studies and Section 106 Consultation 
Associated with the Mississippi Development Authority’s Administration of 
HUD CDBG Funds for the Mississippi Elevation Grant Program and Small 
Rental Assistance Program. Project Manager for a Programmatic Agreement used 
by the Mississippi Development Authority to deliver $660 million in HUD 
Community Development Block Grant funds to owners of historic properties. Mr. 
Edwards also developed new Historic Building Elevation Design Guidelines to assist 
homeowners in elevating historic buildings in a preservation-sensitive manner; 
coordinated all Section 106 reviews; and documented historic buildings which cannot 
be preserved.  

Departments of Transportation of Virginia, Maryland, and the District of 
Columbia, Woodrow Wilson Bridge Improvement Project, 
Virginia/Maryland/DC, Cultural Resource Task Manager, 1999 – 2012, 3.5 
million, Cultural Resources. Beginning in 1999 to the present, managed a variety 
of cultural resource tasks associated with this $2.4 billion bridge replacement – the 
nation’s largest public works project - which carries I-95 through Maryland and 
Virginia.  

Training and Certifications 

2017, DHS/FEMA PIV Badged 

2014, Amtrak Railroad Worker Safety and 
Security Training 

2006, URS Project Manager Certification 

 



 

Geoffrey B. Henry, MA 

Senior Architectural Historian 

Mr. Henry has over 35 years of experience in the fields of cultural 
resources management, architectural history, and historic 
preservation. His responsibilities have included managing and 
directing large-scale architectural identification and evaluation 
surveys; producing NRHP eligibility and effects determinations; 
developing mitigation measures for adverse effects; and Section 
106/110 compliance documentation. Additionally he has compiled 
HABS/HAER documentation; written National Register 
nominations for individual resources and historic districts; 
researched and written historic contexts, and prepared architectural 
design guidelines for historic districts.  

Mr. Henry has program management and technical experience in 
the following specific areas of historic preservation and architectural 
history: NHPA Section 106/110 and Transportation Act Section 
4(f) Compliance; Historic Resource and Architectural Surveys; 
National Register of Historic Places (NRHP) Nominations and 
Evaluations; Historic Contexts; Individual Building Documentation 
(HABS/HAER); and Preservation Plans and Architectural Design 
Guidelines. 

 
Historic Resources Survey of Pass-A-Grille Historic District, 
City of St. Pete Beach Planning Department, Pinellas County, 
FL. Mr. Henry served as project manager and field director for the 
comprehensive survey of the Pass-A-Grille neighborhood of St. 
Pete Beach. The Pass-A-Grille Historic Sites Survey was conducted 
within the National Register-listed Pass-A-Grille Historic District, 
an 116-acre historic district. The survey provided recommendations 
for designation on the local level of a Pass-A-Grille historic district. 

Historic Resources Survey of Old Pompano, City of Pompano 
Beach Planning Department, Broward County, FL. Mr. Henry 
managed and directed the Historic Resources Survey of “Old 
Pompano” including 141 buildings in the earliest settled section of 
Pompano Beach, with structures dating from the early 1900s to 
1971. The survey entailed background research and field survey of 
the buildings in the historic downtown, including residences, 
churches, and commercial structures. A special focus was the 
historically African-American section of Old Pompano. Final 
products of the survey included a survey report, completed Florida 
Master Site File forms for 141 properties, and recommendations for 
historic landmarking of two potential historic districts and 10 
historic individual resources in Pompano Beach. The project also 
included four public meetings to engage the public and residents in 
the survey process. 

Education 
BA, Architectural History, 
University of Virginia, 1980 

MA, Architectural History, 
University of Virginia, 1982 

Registrations/Certification 
National Park Service, 36 CFR,        
Part 61-Architectural Historian 

Years of Experience 
With AECOM: 1 
With Other Firms: 37 

Training 
Section 106 Training, National 
Preservation Institute, 2001 

Affiliations 
National Trust for Historic 

Preservation 

Society of Architectural Historians 
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Historic Properties Survey of Pre-1957 Buildings, City of Fort 
Pierce Department of Planning, Fort Pierce, FL. Mr. Henry 
managed and directed the Fort Pierce Historic Properties Survey, 
including fieldwork to record 1,607 resources within the city limits 
50 years or older. 

Architectural Survey, City of Key West Planning Department, 
Key West, FL. Mr. Henry managed and directed the 
comprehensive survey update of 2,590 historic resources in the Key 
West Historic District for the City of Key West Department of 
Planning. The survey produced an up-to-date Final Report which 
provided recommendations for future survey and historic 
designation in Key West. This survey fulfilled a vital need for the 
City which uses this survey information on a daily basis during the 
architectural review process. 

Monroe County (Florida Keys) Architectural Survey, Historic 
Florida Keys Foundation, Monroe County, FL. Mr. Henry 
managed and directed the comprehensive architectural survey of 
Monroe County’s unincorporated areas for the Historic Florida 
Keys Foundation and Monroe County Department of Planning. 
This survey, the first since 1983, identified over 300 historic 
resources including buildings, bridges, cemeteries, recreation 
buildings, and historic districts. 

Hollywood Beach Architectural Survey, City of Hollywood 
Planning Department, Hollywood, FL. Mr. Henry managed and 
directed the comprehensive Architectural Survey and National 
Register evaluation of Hollywood Beach, Hollywood, FL. The 
survey included 102 buildings and produced recommendations for 6 
historic districts in Hollywood Beach eligible for National Register 
and local landmark designation. 

Lake Worth Historic Sites Survey and Historic Designation 
Reports, City of Lake Worth Planning Department, Lake 
Worth, FL. Mr. Henry managed and directed the comprehensive 
Architectural Survey of 1100+ historic resources in four local 
historic districts in Lake Worth, FL.  

Brownsville Architectural Survey, City of Pensacola Planning 
Department, Pensacola, FL. Mr. Henry managed and directed the 
comprehensive Architectural Survey of the 321-building Brownsville 
neighborhood in Pensacola and Escambia County, Florida for the 
Escambia County Redevelopment Authority. The proposed 
National Register District will be a key to Brownsville’s economic 
revitalization. Work included a presentation on Brownsville’s 
architectural and history. 

Winter Park Architectural Survey, City of Winter Park 
Planning Department, Winter Park, FL. Mr. Henry managed and 
directed the Architectural Survey and National Register evaluation 
of Winter Park, Florida. Final report produced: City of Winter Park, 
A Late Nineteenth Century Central Florida Resort Town, for the 
City of Winter Park. 



AECOM Geoffrey Henry, MA 
Page 3 

Downtown Tavares Architectural Survey, City of Tavares 
Planning Department, Tavares, FL. Mr. Henry managed and 
directed the comprehensive architectural survey and evaluation of 
the Downtown Tavares Historic District. The survey included 138 
historic resources and the preparation of an historic context for 
Tavares. 



 

 

 

Michael P. Kenneally 
Architectural Historian 
 

Education 
MA / 2004 / Youngstown State University / History 
BA / 1997 / Youngstown State University/ Anthropology 
 
Experience 
17 years CRM 
2.5 years with AECOM 
Secretary of the Interior Qualified 
 
Training 
30-Hour OSHA (2016) 
Advanced Project Management (2015) 
Section 106 Principles and Practice, sponsored by PennDOT 
(2010) 
ODOT Section 106 Training (2010) 
 
Professional Societies 
Society of Architectural Historians 
National Trust for Historic Preservation 
 
Summary 
Mr. Kenneally exceeds the Secretary of the Interior’s 
Professional Qualification Standards for History and 
Architectural History (as defined in 36 CFR Part 61). He 
specializes in managing and conducting historic resource 
surveys and archival research, and has extensive knowledge of 
the rules and regulations governing Section 106. He has 
managed and conducted numerous large- and small-scale 
cultural resource assessment surveys for various state and 
federal agencies, city departments, municipalities, and various 
organizations in both the public and private sectors 
throughout numerous States. Mr. Kenneally also has 
experience in managing multi-discipline projects, and is 
proficient in Historic American Buildings Survey (HABS) and 
Historic American Engineering Record (HAER) 
documentation and large format photography. He also brings 
experience and proficiency to all phases of archaeological 
surveys.  
 
Relevant Project Experience 
 
Tampa Interstate Study I-275/I-4 Widening Project, 
Hillsborough County, Florida:  Served as architectural 
historian, conducted historic architectural surveys, HABS 
documentation, and presented Certificates of Appropriateness 
for relocating contributing properties within Ybor City 
National Historic Landmark District. Conducted for the 
Florida Department of Transportation (FDOT). 
 
Cultural Resource Assessment Survey of the I-
4/Crosstown Connector Interchange Design in 
Hillsborough County, Florida:  Served as architectural 
historian conducted historic architectural survey, conducted 
background research, authored report. Conducted as part of 
the Tampa Interstate Study for the FDOT. 
 

Cultural Resource Assessment Survey of the Downtown 
Ft. Lauderdale Transit Circulator Project, Broward 
County, Florida. Conducted historic architectural survey, 
authored report and Florida Master Site Files. Conducted for 
the City of Fort Lauderdale.  
 
Cultural Resource Assessment Survey of the Florida 
Turnpike from Lake Worth to Jupiter, West Palm Beach, 
Broward County, Florida: Conducted historic architectural 
survey, authored report and Florida Master Site Files. 
Conducted for the Florida Turnpike Commission.  
 
Cultural Resource Assessment Survey of the Ft. 
Lauderdale/Hollywood International Airport, Broward 
County, Florida: Conducted historic architectural survey, 
authored report and Florida Master Site Files. Conducted for 
the Florida Aviation Administration. 
 
Cultural Resource Assessment Survey of I-395/SR 836 
from NW 17th Avenue to I-95, Miami, Miami-Dade 
County, Florida: Conducted historic architectural survey, 
authored report and Florida Master Site Files. Conducted for 
FDOT. 
 
Cultural Resource Assessment Survey of the I-595/I-95 
Interchange, Broward County, Florida: Conducted historic 
architectural survey, authored report and Florida Master Site 
Files. Conducted for the City of Fort Lauderdale. 
 
Cultural Resource Assessment Survey of the Kendell-
Tamiami:Opa-Locka Airport Expansions, Opa-Locka, 
Miami-Dade County, Florida: Conducted historic 
architectural survey, authored report and Florida Master Site 
Files.  
 
Cultural Resource Assessment Survey of the MLK/NW 
7th Avenue Transit Station, Miami, Miami-Dade County, 
Florida. Conducted historic architectural survey, authored 
report and Florida Master Site Files. Conducted for the City 
of Miami.  
 
Cultural Resource Assessment Survey of the NE 36th 
Street Road Transfer, Miami, Miami-Dade County, 
Florida: Conducted historic architectural survey, authored 
report and Florida Master Site Files. Conducted for FDOT.  
 
Cultural Resource Assessment Survey of SR 5/Brickell 
Avenue, Miami, Miami-Dade County, Florida. Conducted 
historic architectural survey, authored report and Florida 
Master Site Files. Conducted for FDOT.  
 
City of Miami Determination of Eligibility for the Masjid 
Al-Ansar Mosque, Miami, Miami-Dade County, Florida: 
Conducted background and archival resource, oral histories, 
and intensive-level survey. Co-authored determination of 
eligibility report. Conducted for the City of Miami. 
 
Project Development and Environment Study of SR 820 
(Pines Boulevard) at SR 823 (Flamingo Drive), 
Pembroke Pines, Broward County, Florida: Conducted 
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archaeological and architectural history survey. Co-authored 
report. Conducted for FDOT.  
 
Florida East Coast Corridor Alternatives Analysis Study, 
Palm Beach, Broward, and Miami-Dade Counties, 
Florida: Conducted architectural history survey. Co-authored 
report. Conducted for FDOT.  
 
Cultural Resource Assessment Survey of the SR 
986/Sunset Drive Road Transfer, Miami-Dade County, 
Florida: Conducted historic architectural survey, authored 
report and Florida Master Site Files. Conducted for FDOT. 
 
Historic Resource Survey of the Sarasota Sidewalks 
Improvement Project, Sarasota County, Florida: 
Conducted historic architectural survey, co-authored report 
and Florida Master Site Files. Conducted for the City of 
Sarasota.  
 
Project Development and Environment Study of SR 542 
from 1st Street in Winter Haven to US 27 in Dundee, Polk 
County, Florida: Conducted historic architectural survey, co-
authored report and Florida Master Site Files. Conducted for 
FDOT. 
 
Historic Resource Survey of SR 710, Palm Beach County, 
Florida: Conducted historic architectural survey, co-authored 
report and Florida Master Site Files. Conducted for FDOT. 
 
Cultural Resource Assessment Survey of SR 968/Flagler 
Street/SW 1st Street from 27th Avenue to 2nd Avenue, 
Miami-Dade County, Florida: Conducted historic 
architectural survey, co-authored report and Florida Master 
Site Files. Conducted for FDOT. 
 
Historic Resource Survey of SR A1A, Flagler County, 
Florida: Conducted historic architectural survey, co-authored 
report and Florida Master Site Files. 
 
Historic Resource Survey of the Bukingham Gunnery, 
Lee County, Florida: Conducted historic architectural 
survey, co-authored report and Florida Master Site Files. 
Conducted for FDOT. 
 
Cultural Resource Assessment Survey of the Hialeah 
Extension of the Florida Turnpike from SR 836 to SR 
874, Miami-Dade County, Florida: Conducted historic 
architectural survey, co-authored report and Florida Master 
Site Files. Conducted for FDOT. 
 
Cultural Resource Assessment Survey of I-395 from I-95 
to Biscayne Bay, Miami-Dade County, Florida: 
Conducted historic architectural survey, co-authored report 
and Florida Master Site Files. Conducted for FDOT. 
 
Cultural Resource Assessment Survey for the Fort 
Lauderdale Downtown Transit Circulator in Broward 
County, Florida: Conducted historic architectural survey, co-
authored report and Florida Master Site Files. Conducted for 
FDOT. 
 

Cultural Resource Assessment Survey of the Deering 
Estate and Cutler Flow-Way Project in Miami-Dade 
County, Florida: Conducted historic architectural survey, co-
authored report and Florida Master Site Files.  
 
Cultural Resource Assessment Survey of the I-395 
Advance Acquisition #2 in Miami-Dade County, Florida: 
Conducted historic architectural survey, co-authored report 
and Florida Master Site Files. Conducted for FDOT. 
 
Cultural Resource Assessment Survey for the US 41 
PD&E Study from Collier Boulevard (CR 951) to San 
Marco Drive (CR 92) in Collier County, Florida: 
Conducted historic architectural survey, co-authored report 
and Florida Master Site Files. Conducted for FDOT. 
 
Cultural Resource Assessment Survey of Biscayne 
Boulevard from NE 15th Street to NE 35th Terrace in 
Miami-Dade County, Florida: Conducted historic 
architectural survey, co-authored report and Florida Master 
Site Files. Conducted for FDOT. 
 
HABS FL-540. 1017 E. Fourteenth Street (House), 
Tampa, Hillsborough County, Florida. Conducted for 
FDOT as part of the Tampa Interstate Study. Large format 
photography and written data. 
 
 HABS FL-541. 1009 ½ East Fourteenth Street (House), 
Tampa, Hillsborough County, Florida.  Conducted for 
FDOT as part of the Tampa Interstate Study. Large format 
photography and written data. 
 
HABS FL-542. Faith Temple Missionary Baptist Church 
(Building), Tampa, Hillsborough County, Florida. 
Conducted for FDOT as part of the Tampa Interstate Study. 
Large format photography and written data. 



 

 

Mark Martinkovic, MA, RPA 
Principal Investigator/Senior Archaeologist 
 

 

Areas of Expertise 

 Managing /Conducting NHPA 
Section 106 and Section 110 
Archaeological Projects 
including: Archaeological 
Monitoring, Identification, 
Evaluation and Mitigation (Phase 
I/II/III) 

 Meets Secretary of Interior (SOI) 
Professional Standards and 
Guidelines  

Years of Experience 

With AECOM: 10 Years 

With Other Firms: 10 Years 

Education 

MA/2006/Historical Archaeology 
/University of West Florida, 
Pensacola, FL 

BA/2000/Anthropology/University 
of West Florida, Pensacola, FL 

Professional Affiliations 

2006-present/Register of 
Professional Archaeologists 

Chronology 

2006–present:  AECOM, 
Burlington, NJ 

1998-2006:  University of West 
Florida, Pensacola, FL 

1998-1990: Janus Research, St. 
Petersburg, FL  

 
 

 
Mr. Martinkovic has over twenty years of experience in conducting 
both prehistoric and historic archaeological investigations on the Gulf 
Coast and Southeast region, primarily in Florida, Louisiana, Mississippi, 
South Carolina, and North Carolina. He is proficient in supervising the 
full range of archaeological investigations required in obtaining federal 
and state permits, including NHPA and NEPA compliance. Since June 
2006 he has been employed by URS/AECOM and worked on 
Department of Transportation and private sector energy projects and 
also as a Historic Preservation Specialist (archaeologist) for FEMA in 
various roles.  Prior to his employment with URS/AECOM Mr. 
Martinkovic conducted extensive archaeological surveys and 
excavations in Florida from 1990 – 2006, in both academic and private 
sector pursuits. He has experience reviewing and authoring cultural 
resource submissions within the NEPA framework. 
 

Senior Archaeologist, AECOM, Phase IA Study of the Punta 
Gorda Airport property, Charlotte County, FL. Performed the 
Phase IA reconnaissance study of the Punta Gorda Airport. Resources 
requiring evaluation included a WWII-era air force training base. 
Authored the cultural resources section of the airport master plan in 
support of an Environmental Assessment. 
 

Senior Archaeologist, AECOM, Phase IA Study of the Suwannee 
County Airport Expansion, Suwannee County, FL. Performed the 
Phase IA reconnaissance study of the Suwannee County airport 
expansion. Authored the cultural resources section of the 
Environmental Assessment. 
 
Senior Archaeologist, AECOM, Phase IB Cultural Resource 
Assessment of the DeFuniak Springs Airport Expansion, Walton 
County, FL. Performed the Phase IB cultural resource survey of the 
DeFuniak Springs airport expansion. Authored the cultural resources 
section of the Environmental Assessment. 
 
Senior Archaeologist, AECOM, Phase IA Study of the Suwannee 
County Airport Expansion, Suwannee County, FL. Performed the 
Phase IA reconnaissance study of the Suwannee County airport 
expansion. Authored the cultural resources section of the 
Environmental Assessment. 
 
Senior Archaeologist, AECOM, Phase IA Study of the Marianna 
Airport Expansion, Jackson County, FL. Performed the Phase IA 
reconnaissance study of the Marianna airport expansion. Resources 
requiring evaluation included a WWII-era air force training base.  
Authored the cultural resources section of the Environmental 
Assessment. 
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Principal Investigator, AECOM, AFCEC East CR, Bay County, 
FL. Performed 2400 acres of Phase I archaeological survey and Phase 
II archaeological evaluation of two sites on Tyndall Air Force Base. 
Authored the ten Phase I investigation reports and co-authored the 
Phase II evaluation report. 
 
Principal Investigator, AECOM, Phase IB Archaeological Survey 
of Eastover 8” Pipeline, Richland and Calhoun Counties, South 
Carolina. Planned and supervised the archaeological survey of over 30 
miles of proposed pipeline and ancillary roads. Responsible for 
overseeing and authoring the report of investigations. 
 
Senior Archaeologist, AECOM, Monitoring of Contaminated Soil 
Testing, Anclote Key Lighthouse, Pinellas County, FL. Obtained 
state IA-46 permit, performed archaeological monitoring of soil testing 
conducted at Anclote Key Lighthouse, and authored the monitoring 
report for the lighthouse project. 
 

Senior Archaeologist, AECOM, Phase IA Study of the Airglades 
Airpark Airport Expansion, Hendry County, FL. Performed the 
Phase IA reconnaissance study of the Airglades Airpark expansion. 
Resources requiring evaluation include a WWII-era air force training 
base used to train RAF pilots.  
 

Field Archaeologist, Janus Research, Phase II Study of the 10 
Selected Sites on Avon Park Bombing Range, Polk and 
Highlands Counties, FL. Performed field tasks related to the Phase 
II evaluation of ten selected sites on Avon Park bombing range. Sites 
encountered ranged from possible Paleo Indian to 20th century 
turpentine camps. 
 
Field Archaeologist, University of West Florida, Monitoring of 
the Government Street Sewerage and Natural Gas Pipeline 
Installation, Escambia County, FL. Performed archaeological 
monitoring of utility installation on Government Street, which is a 
prominent thoroughfare located within the Pensacola Historic District. 
Deposits encountered ranged from prehistoric through the 18th century 
British occupation. 
 
Field Archaeologist, Janus Research, Phase III Mitigation of the 
Southport Mound (8OS21), Osceola County, FL. Performed field 
tasks related to the Phase III mitigation of a multicomponent 
(prehistoric - 18th century Spanish contact) burial mound. 
 
Field Archaeologist, Janus Research, Phase II Evaluation of the 
Moog Midden (8PI1763), Pinellas County, FL. Performed field 
tasks related to the Phase II evaluation of a Manasota and early Safety 
Harbor prehistoric periods. 
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About AECOM

AECOM is built to deliver a better world. We design, build, 
finance and operate infrastructure assets for governments, 
businesses and organizations in more than 150 countries. 
As a fully integrated firm, we connect knowledge and 
experience across our global network of experts to help 
clients solve their most complex challenges. From high-
performance buildings and infrastructure, to resilient 
communities and environments, to stable and secure 
nations, our work is transformative, differentiated and 
vital. A Fortune 500 firm, AECOM has annual revenue of 
approximately US$18 billion. See how we deliver what 
others can only imagine at aecom.com and @AECOM.
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