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BIDDING REQUIREMENTS  
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INVITATION TO BID 
 
Sealed Bids for City of Key West Caroline Street and Bahama Village Community Redevelopment 
Agency (CRA) “MOBILE GENERATOR INSTALLATION – KEY WEST BIGHT FERRY 
TERMINAL,” addressed to the City of Key West, will be received at the office of the City Clerk, 
1300 White Street, Key West, Florida until 3:00 p.m., local time, on the 6th day of November 2019, 
and then will be publicly opened and read.  Any bids received after the time and date specified will 
not be considered. 
 
Please submit one (1) original bid package and two (2) electronic copies on USB drives with 
a single PDF file of the entire bid package.  Bid package shall be enclosed in a sealed envelope, 
clearly marked on the outside “ITB #20-004 MOBILE GENERATOR INSTALLATION – 
KEY WEST BIGHT FERRY TERMINAL” addressed and delivered to the City Clerk at the 
address noted above. 
 
The CRA is seeking BIDS from qualified individuals or firms for installation of a portable 
generator and associated equipment per the design documents and technical specifications. 
 
The full Invitation to Bid may be obtained from Demand Star by Onvia and The City of Key West 
website.  Please contact Demand Star at www.demandstar.com or call 1-800-711-1712 or 
www.cityofkeywest-fl.gov 
 
EACH BID MUST BE SUBMITTED ON THE PRESCRIBED FORM AND ACCOMPANIED BY 
BID SECURITY AS PRESCRIBED IN THE INSTRUCTIONS TO BIDDERS, PAYABLE TO THE 
CITY OF KEY WEST, FLORIDA, IN AN AMOUNT NOT LESS THAN FIVE (5) PERCENT OF 
THE AMOUNT BID.  
 
For information concerning the proposed work please contact Karen Olson, Deputy Director, Port 
and Marine Services by email at kolson@cityofkeywest-fl.gov. Verbal communications, per the 
City’s “Cone of Silence” ordinance are not allowed. 
As stated above at the time of the BID submittal the Bidder must provide satisfactory 
documentation of State Licenses.  The Bidder shall furnish documentation showing that he is in 
compliance with the licensing requirements of County, and City licenses as would be required 
within ten days of the award. The successful Bidder must also be able to satisfy the City Attorney 
as to such insurance coverage and legal requirements as may be demanded by the Proposal in 
question.  The CRA may reject BID for any and/or all of the following reasons: (1) for budgetary 
reasons, (2) if the proposer misstates or conceals a material fact in its bid, (3) if the proposal does 
not strictly conform to the law or is non-responsive to the bid requirements, (4) if the proposal is 
conditional, or (5) if a change of circumstances occurs making the purpose of the proposal 
unnecessary to the CRA. (6) if such rejection is in the best interest of the CRA.  The CRA may 
also waive any minor formalities or irregularities in any proposal. 
 
The CRA retains the right to award bid to the bidder that best meet the needs of the City. 
 * * * * * *  
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 INSTRUCTIONS TO BIDDERS 
 
1. CONTRACT DOCUMENTS 
 
 A. FORMAT 
  The Contract Documents are divided into parts, divisions, and sections for convenient 

organization and reference.  Generally, there has been no attempt to divide the 
Specification sections into work performed by the various building trades, work by 
separate subcontractors, or work required for separate facilities in the Project.   

 
 B. DOCUMENT INTERPRETATION 
  Separate sections contained within these Contract Documents are intended to be 

mutually cooperative and provide all details reasonably required for the execution of 
proposed work.   

 
  Should there be any doubt as to the meaning or intent of said Contract Documents, the 

Bidder should request of the Deputy Port and Marine Services Director, in writing (at 
least 8 calendar days prior to Bid opening (October 29th)) an interpretation thereof.  
Any interpretation or change in said Contract Documents will be made only in writing 
in the form of Addenda to the Documents, which will be furnished to all registered 
holders of Contract Documents.  Bidders shall submit with their Bids, or indicate 
receipt of all Addenda.  The Owner will not be responsible for any other explanation 
or interpretations of said Documents. 

 
2. SCOPE OF SERVICES 

Provide all material and equipment required per the attached design documents and technical 
specifications. 

 
3. REQUIRED QUALIFICATIONS 
 The prospective Proposers must meet the statutorily prescribed requirements before award of 

Contract by the CRA.  Proposers must hold or obtain all licenses and/or certificates as required 
by the State and Local Statutes in order to bid and perform the work specified herein.  

 
4. BIDDER'S UNDERSTANDING 
 Each Proposer must inform himself of the conditions relating to the execution of the work 

and make himself thoroughly familiar with all the Contract Documents.  Failure to do so 
will not relieve the successful Proposer of his obligation to enter into a Contract and 
complete the contemplated work in strict accordance with the Contract Documents.  

   
Each Proposer shall inform himself of, and the Proposer awarded a Contract shall comply 
with, federal, state, and local laws, statutes, and ordinances relative to the execution of the 
work.  This requirement includes, but is not limited to, applicable regulations concerning 
minimum wage rates, nondiscrimination in the employment of labor, protection of public and 
employee safety and health, environmental protection, the protection of natural resources, fire 
protection, permits, fees, and similar subjects.   
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5. TYPE OF BID 
 
 UNIT PRICE  

The Proposal for the work is to be submitted on a unit price basis.  All items required to 
complete the work specified or shown on the Drawings but not included in the Proposal shall 
be considered incidental to those set forth in the Proposal.  Payment to the Contractor will be 
made on the measurement of the work actually performed by the Contractor, as specified in 
the Contract Documents.      
 
The Bidder further proposes to accept as full payment for the Work proposed herein, the 
amounts computed under the provisions of the Contract Documents and based on the 
following unit price amounts.  The Bidder agrees that the unit prices include all allowances 
for overhead and profit for each type and unit of work called for in these Contract Documents.    
 
Total allowable cost for Mobilization, General/Supp Conditions and Demobilization (bid 
schedule line item 1) shall be 10% maximum of total construction costs (bid schedule line 
items 3 through 21). 

 
6. PREPARATION OF BIDS 
 

A. GENERAL 
All blank spaces in the BID form must be filled in for all schedules and associated parts, as 
required, preferably in BLACK INK.  All price information shall be clearly shown in both 
words and figures where required.  No changes shall be made in the phraseology of the forms.  
Written amounts shall govern in case of discrepancy between the amounts stated in writing 
and the amounts stated in figures.  In case of discrepancy between unit prices and extended 
totals, unit prices shall prevail.   

 
Any BID shall be deemed informal which contains omissions, erasures, alterations, or 
additions of any kind, or prices uncalled for, or in which any of the prices are obviously 
unbalanced, or which in any manner shall fail to conform to the conditions of the published 
Invitation to BID. 

 
Only one BID from any individual, firm, partnership, or corporation, under the same or 
different names, will be considered.  Should it appear to the Owner that any Bidder is 
interested in more than one BID for work contemplated; all Bids in which such Bidder is 
interested will be rejected. 

 
B. SIGNATURE 

The Bidder shall sign his BID in the blank space provided therefor.  If  Bidder is a corporation, 
the legal name of the corporation shall be set forth above together with the signature of the 
officer or officers authorized to sign Contracts on behalf of the corporation.  If Bidder is a 
partnership, the true name of the firm shall be set forth above together with the signature of 
the partner or partners authorized to sign Contracts in behalf of the partnership.  If signature 
is by an agent, other than an officer of a corporation or a member of a partnership, a notarized 
power-of-attorney must be on file with the Owner prior to opening of Bids or submitted with 
the Bid otherwise the Bid will be regarded as not properly authorized.   
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C. SPECIAL BIDDING REQUIREMENTS 

The Bidder shall submit with his Bid his experience record showing his experience and 
expertise in generator/ equipment installations and related work. Such experience record shall 
provide at least five current or recent projects of similar work, not more than 5 years old within 
the State Florida and preferably Monroe County. For each project the following information 
shall be provided: 

1. Description and location of work. 
2. Contract amount. 
3. Dates work was performed. 
4. Owner. 
5. Name of Owner's contact person and phone number. 
6. Engineer. 
7. Name of Engineer's contact person and phone number. 

 
 The bidder shall submit at least 3 references from the above work experience. 
 

D. ATTACHMENTS 
 Bidder shall complete and submit the following forms with his bid: 

1. Anti-Kickback Affidavit 
2. Public Entity Crimes Form 
3. City of Key West Indemnification Form 
4. Equal Benefits for Domestic Partners Affidavit 
5. Cone of Silence 
6. Local Vendor Certification 
7. Non-Collusion Affidavit 
8. Proof of Required Insurance  

 
7. MODIFICATION OR WITHDRAWAL OF BID 
 Prior to the time and date designated for receipt of Bids, any Bid submitted may be withdrawn 

by notice to the party receiving Bids at the place designated for receipt of Bids.  Such notice 
shall be in writing over the signature of the Bidder or by telegram.  If by telegram, written 
confirmation over the signature of the Bidder shall be mailed and postmarked on or before the 
date and time set for receipt of Bids.  No Bid may be withdrawn after the time scheduled for 
opening of Bids unless the time specified in paragraph AWARD OF CONTRACT of these 
Instructions to Bidders shall have elapsed.   

 
8. BID SECURITY 
 BIDS must be accompanied by cash, a certified check, or cashier's check drawn on a bank in 

good standing, or a bid bond issued by a Surety authorized to issue such bonds in the state 
where the work is located, in the amount of five (5) percent of the total amount of the Proposal 
submitted.  This bid security shall be given as a guarantee that the Bidder will not withdraw 
his BID for a period of ninety (90) days after bid opening, and that if awarded the Contract, 
the successful Bidder will execute the attached Contract and furnish properly executed 
Performance and Payment Bonds, each in the full amount of the Contract price within the 
time specified. Agent and Surety phone numbers must be provided. 
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 The Attorney-in-Fact who executes this bond in behalf of the Surety must attach a notarized 

copy of his power-of-attorney as evidence of his authority to bind the Surety on the date of 
execution of the bond.  Where State Statute requires, certification by a resident agent shall 
also be provided. 

 
 If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith, or 

one conforming substantially thereto in form and content. 
 
9. AWARD OF CONTRACT 

Within 120 calendar days after the opening of Bids the CRA will accept one or more of the 
Bids.  The acceptance of the Bid will be by written notice of award mailed to the office 
designated in the Bid or delivered to the Bidder's representative.  

 
 The CRA reserves the right to accept or reject any or all Bids and to waive any formalities 

and irregularities in said Bids. 
 
 10. BASIS OF AWARD 
 The award will be made by the Owner on the basis of the BID from the lowest, responsive, 

responsible BIDDER which, in the Owner’s sole and absolute judgment will best serve the 
interest of the Owner. 

 
11. EXECUTION OF CONTRACT 
 The successful Bidder shall, within 10 working days after receiving Notice of Award, sign 

and deliver to the Owner a Contract in the form hereto attached together with the insurance 
certificate examples of the bonds as required in the Contract Documents and evidence of 
holding required licenses and certificates.  Within 10 working days after receiving the signed 
Contract from the successful Bidder, the Owner's authorized agent will sign the Contract.  
Signature by both parties constitutes execution of the Contract. 

 
12. CONTRACT BONDS 
 
 A. PERFORMANCE AND PAYMENT BONDS  
  The successful Bidder shall file with the CITY, at the time of delivery of the signed 

Contract, a Performance Bond and Payment Bond on the form bound herewith, each 
in the full amount of the Contract price in accordance with the requirements of Florida 
Statutes Section 255.05 or 713.23, as applicable, as security for the faithful 
performance of the Contract and the payment of all persons supplying labor and 
materials for the construction of the work, and to cover all guarantees against defective 
workmanship or materials, or both, during the warranty period following the date of 
final acceptance of the work by the CITY.  The Surety furnishing this bond shall have 
a sound financial standing and a record of service satisfactory to the CITY, shall be 
authorized to do business in the State of Florida, and shall be listed on the current 
U.S. Department of Treasury Circular Number 570, or amendments thereto in the 
Federal Register, of acceptable Sureties for federal projects. The CONTRACTOR 
shall supply the OWNER with phone numbers, addresses, and contacts for the Surety 
and their agents. Pursuant to Section 255.05(7), Florida Statutes, in lieu of the bond 
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required by law, the contractor may file with the city an alternative form of security 
in the form of cash, a money order, a certified check, a cashier’s check or an 
irrevocable letter of credit.   

 
B. POWER-OF-ATTORNEY 

The Attorney-in-Fact (Resident Agent) who executes this Performance and Payment 
Bond in behalf of the Surety must attach a notarized copy of his power-of-attorney as 
evidence of his authority to bind the Surety on the date of execution of the bond. All 
Contracts, Performance and Payment Bonds, and respective powers-of-attorney will 
have the same date. 

 
13. FAILURE TO EXECUTE CONTRACT AND FURNISH BOND 
 The Bidder who has a Contract awarded to him and who fails to promptly and properly 

execute the Contract or furnish the required Bonds shall forfeit the bid security that 
accompanied his bid, and the bid security shall be retained as liquidated damages by the CITY, 
and it is agreed that this said sum is a fair estimate of the amount of damages the CITY will 
sustain in case the Bidder fails to enter into a Contract or furnish the required Bonds.  Bid 
security deposited in the form of cash, a certified check, or cashier's check shall be subject to 
the same requirement as a Bid Bond.   

 
14. PUBLIC RECORDS REQUIREMENTS  

In addition to other contract requirements provided by law, each public agency contract for 
services must include a provision that requires the contractor to comply with public records 
laws, specifically to (a) keep and maintain public records that ordinarily and necessarily 
would be required by the public agency in order to perform the service; (b) provide the 
public with access to public records on the same terms and conditions that the public 
agency would provide the records and at a cost that does not exceed the cost provided in 
this chapter or as otherwise provided by law; (c) ensure that public records that are exempt 
or confidential and exempt from public records disclosure requirements are not disclosed 
except as authorized by law; and (d) meet all requirements for retaining public records and 
transfer, at no cost, to the public agency all public records in possession of the contractor 
upon termination of the contract and destroy any duplicate public records that exempt or 
confidential and exempt from public records disclosure requirements.  All records stored 
electronically must be provided to the public agency in a format that is compatible with the 
information technology systems of the public agency.  If a contractor does not comply with 
a public records request, the public agency shall enforce the contract provisions in 
accordance with the contract.   

 
15.       CERTIFICATES OF INSURANCE 

Bidder agrees to furnish the Owner, before commencing the work under this Contract, the 
certificates of insurance as specified in these Documents.   

 
16. TIME OF COMPLETION 
 The time of completion of the work to be performed under this Contract is the essence of the 

Contract.  Delays and extensions of time may only be allowed in accordance with the 
provisions stated in the General Conditions.  Time allowed for completion of the work 
authorized is stated in Bid.   
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 When the Contractor receives a Notice to Proceed, he shall commence work as soon as 

possible and shall complete all work within the number of calendar days stipulated in the 
Contract. 

 
 The term of this contract will be ninety (90) calendar days. Consideration will be given for 

lead time on equipment purchase/ delivery. 
  
17. PERMITS AND FEES 

The Bidder awarded this project shall procure and pay all permits and licenses, charges, 
and fees, and give notices necessary and incidental to the due and lawful prosecution of the 
work, the cost of which shall be included in the fee received for the work, except where 
separately agreed. 
 

 
                                                              *  *  *  *  * 
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                                                                BID FORM 

 
To:  City of Key West, Florida 
 
Address:  1300 White Street, Key West, Florida  33040 
 
Project Title:  MOBILE GENERATOR INSTALLATION 
  KEY WEST BIGHT FERRY TERMINAL 
     
Project No.:   ITB #20-004 
 
Bidder's person to contact for additional information on this Bid:   
 
Company Name:                       
 
Contact Name & Telephone #:              
  
Email Address:      

   
  
BIDDER'S DECLARATION AND UNDERSTANDING 
The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in 
this Bid are those named herein, that this Bid is, in all respects, fair and without fraud, that it is made 
without collusion with any official of the Owner, and that the Bid is made without any connection or 
collusion with any person submitting another Bid on this Contract.   
 
The Bidder further declares that he has carefully examined the Contract Documents, that he has 
personally inspected the Project, that he has satisfied himself as to the quantities involved, including 
materials and equipment, and conditions of work involved, including the fact that the description of 
the quantities of work and materials, as included herein, is brief and is intended only to indicate the 
general nature of the work and to identify the said quantities with the detailed requirements of the 
Contract Documents, and that this Bid is made according to the provisions and under the terms of the 
Contract Documents, which Documents are hereby made a part of this Proposal.   
 
The Bidder further agrees that the Owner may “non-perform” the work in the event that the low bid 
is in excess of available funding.  Non-performance will be determined prior to Notice of Award. 
 
The intent of the Bid Documents is to describe a functionally complete project (or part thereof) to be 
constructed in accordance with the Contract Documents.  Any work, materials, or equipment that may 
reasonably be inferred from the Contract Documents, as being required to produce the intended result 
shall be supplied, whether or not specifically called for in the Contract Documents. 
 
CERTIFICATES OF INSURANCE 
CONTRACTOR is to secure, pay for, and file with the City of Key West, prior to commencing any 
work under the Contract, all certificates for workers’ compensation, public liability, and property 
damage liability insurance, and such other insurance coverages as may be required by specifications 
and addenda thereto, in at least the following minimum amounts with specification amounts to 
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prevail if greater than minimum amounts indicated.  Notwithstanding any other provision of the 
Contract, the CONTRACTOR shall provide the minimum limits of liability insurance coverage as 
follows: 
 
 Auto Liability  $   500,000 Combined Single Limit 
 General Liability  $   500,000 Combined Single Limit 
     $2,000,000 Products Aggregate 
     $1,000,000 Any One Occurrence 
     $1,000,000 Personal Injury 
  $   300,000 Fire Damage/Legal 
 
CONTRACTOR shall furnish an original Certificate of Insurance indicating, and such policy 
providing coverage to, City of Key West named as an additional insured on a PRIMARY and NON 
CONTRIBUTORY basis utilizing an ISO standard endorsement at least as broad as CG 2010 (11/85) 
or its equivalent, (combination of CG 20 10 07 04 and CG 20 37 07 04, providing coverage for 
completed operations, is acceptable)  including a waiver of subrogation clause in favor of City of 
Key West on all policies.  CONTRACTOR will maintain the General Liability and Umbrella 
Liability insurance coverages summarized above with coverage continuing in full force including 
the additional insured endorsement until at least 3 years beyond completion and delivery of the work 
contracted herein. 
 
Notwithstanding any other provision of the Contract, the CONTRACTOR shall maintain complete 
workers’ compensation coverage for each and every employee, principal, officer, representative, or 
agent of the CONTRACTOR who is performing any labor, services, or material under the Contract.  
Further, CONTRACTOR shall additionally maintain the following minimum limits of coverage: 
 

Bodily Injury Each Accident $   500,000 
Bodily Injury by Disease Each Employee $   500,000 
Bodily Injury by Disease Policy Limit $   500,000 

 
If the work is being done on or near a navigable waterway, CONTRACTOR’s workers compensation 
policy shall be endorsed to provide USL&H Act (WC 00 01 06 A) and Jones Act (WC 00 02 01 A) 
coverage if specified by the City of Key West.  CONTRACTOR shall provide the City of Key West 
with a Certificate of Insurance verifying compliance with the workman's compensation coverage as 
set forth herein and shall provide as often as required by the City of Key West such certification 
which shall also show the insurance company, policy number, effective and expiration date, and the 
limits of workman's compensation coverage under each policy. 
 
CONTRACTOR’s insurance policies shall be endorsed to give 30 days written notice to the City of 
Key West in the event of cancellation or material change, using form CG 02 24, or its equivalent. 
 
Certificates of Insurance submitted to the City of Key West will not be accepted without copies of 
the endorsements being requested.  This includes additional insured endorsements, 
cancellation/material change notice endorsements, and waivers of subrogation.  Copies of USL&H 
Act and Jones Act endorsements will also be required if necessary.  PLEASE ADVISE YOUR 
INSURANCE AGENT ACCORDINGLY. 
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CONTRACTOR will comply with any and all safety regulations required by any agency or 
regulatory body including but not limited to OSHA.  CONTRACTOR will notify City of Key West 
immediately by telephone at (305) 809-3811 any accident or injury to anyone that occurs on the 
jobsite and is related to any of the work being performed by the CONTRACTOR. 
 
SURETY AND INSURER QUALIFICATIONS 
All bonds, insurance contracts, and certificates of insurance shall be either executed by or 
countersigned by a licensed resident agent of the Surety or insurance company, having his place 
of business in the State of Florida, and in all ways complying with the insurance laws of the State 
of Florida.  Further, the said Surety or insurance company shall be duly licensed and qualified to 
do business in the State of Florida. 
 
START OF CONSTRUCTION AND CONTRACT COMPLETION TIME 
The Bidder agrees to begin work within fourteen (14) calendar days after the date of the Notice to 
Proceed and to fully complete all work under this contract within ninety (90) calendar days. 
Consideration will be given for lead time on equipment purchase/ delivery. 
 
LIQUIDATED DAMAGES 
In the event the Bidder is awarded the Contract and fails to complete the work within the time limit 
or extended time limit agreed upon, as more particularly set forth in the Contract Documents, 
liquidated damages shall be paid to the Owner at the rate of $250.00 per day for all work awarded 
until the work has been satisfactorily completed as provided by the Contract Documents.  Sundays 
and legal holidays shall be excluded in determining days in default. 
 
Owner will recover such liquidated damages by deducting the amount owed from the final payment 
or any retainage held by Owner.  
 
ADDENDA 
The Bidder hereby acknowledges that he has received Addenda No's.              ,             ,             ,             . 
(Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby 
made part of the Contract Documents, and the Bidder further agrees that his Bid(s) includes all 
impacts resulting from said addenda.   
 
 
SALES AND USE TAXES 
The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid 
prices for the work. 
 
UNIT PRICE WORK ITEMS 
The Bidder further proposes to accept as full payment for the Work proposed herein the amounts 
computed under the provisions of the Contract Documents and based on the following unit price 
amounts.   
 
The Bidder agrees that the unit price represent a true measure of labor and materials required to 
perform the Work, including all allowances for overhead and profit for each type of work called 
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for in these Contract Documents.  The amounts shall be shown in both words and figures.  In case 
of discrepancy, the amount shown in words shall govern.     
    

                                                              *  *  *  *  * 
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                                                               BID SCHEDULE 
 

MOBILE GENERATOR INSTALLTION 
KEY WEST BIGHT FERRY TERMINAL 

 
UNIT PRICE BID 
Bid unit prices stated in this proposal include all costs and expenses for labor, equipment, 
materials, disposal and contractor’s overhead and profit. Unit prices for the various work items are 
intended to establish a total price for completing the project in its entirety.  All work and incidental 
costs shall be included for payment under the several scheduled items of the overall contract, and 
no separate payment will be made therefore. 
 
1.  Mobilization / Demobilization  (10% maximum)                               
            
 1   LS      $    
 
2. Permit Fees (to be paid at cost) 

 
1  LS       $      7,500.00  

 
3. Payment and Performance Bonds  

 
1  LS       $                         _____ 

 
4. Demolition (includes all labor, equipment and disposal for a complete product) 

 
1  LS       $         

 
5. 230 KW Mobile Generator (includes all labor and equipment for a complete product)   
 
           1 LS       $         
 
6. Generator Portable Cables (10 sets w/ camlocks) 
 
           1 LS       $         
 
7. 800A Generator Connection Box Nema 4X (includes all labor and equipment for a complete 
                                                                           product)   
 
           1 LS       $         
 
8. 800A ATS Nema 4X (includes all labor and equipment for a complete product)   
 
           1 LS       $         
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9. Stainless Steel Pull Box Nema 4X (includes all labor and equipment for a complete product)   
 
           1 LS       $         
 
10. Railing around new ATS  (includes all labor and equipment for a complete product)   
 
           1 LS       $         
 
11. PP2 Access Platform (includes all labor and equipment for a complete product)   
 
           1 LS       $         
 
12.  3” Conduit Sch. 40 PVC (includes all labor, equipment for a complete product) 
                                              
                     390 LF Unit Price/LF $         TOTAL     $              
 
13.  1” Conduit Sch. 40 PVC (includes all labor, equipment for a complete product) 
                                              
                     290 LF Unit Price/LF $         TOTAL     $              
 
14.  300 KCmil RHW/USE (includes all labor, equipment for a complete product) 
                                              
                     1,560 LF Unit Price/LF $         TOTAL     $              
 
15.  #1/0 awg RHW/USE (includes all labor, equipment for a complete product) 
                                              
                     1,560 LF Unit Price/LF $         TOTAL     $              
 
16.  #14 awg TWHN (includes all labor, equipment for a complete product) 
                                              
                     140 LF Unit Price/LF $         TOTAL     $              
 
17.  #10 awg TWHN (includes all labor, equipment for a complete product) 
                                              
                     540 LF Unit Price/LF $         TOTAL     $              
 
18.  #8 awg TWHN (includes all labor, equipment for a complete product) 
                                              
                     120 LF Unit Price/LF $         TOTAL     $              
 
19.  20A, 1 pole breaker (includes all labor, equipment for a complete product) 
                                              
                     4  EA Unit Price/EA $         TOTAL     $              
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20.  20A, GFCI Receptacle (includes all labor, equipment for a complete product) 
                                              
                     2  EA Unit Price/EA $         TOTAL     $              
 
21. Allowance (only to be used with Owner’s written direction)  
 
  1 LS       $      20,000.00  
 
TOTAL OF ALL EXTENDED LINE ITEMS LISTED ABOVE: 
 
Total of lump sum items 1 - 21      $                   ______       
 
                     Dollars &                 Cents 
 (amount written in words) 
 
NOTE: THE TOTAL BID WILL BE THE BASIS OF EVALUATING LOW BIDDER AND BASIS 
OF AWARD 
 
 
The intent of these Documents is to describe a functionally complete project (or part thereof) to be 
constructed in accordance with the Contract Documents.  Any work, materials, or equipment that 
may reasonably be inferred from the Contract Documents, as being required to produce the intended 
result shall be supplied whether or not specifically called for. 
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CONTRACTOR’S PROJECTED OPERATIONS LOAD AND COST ESTIMATE  
 
List items to be performed by Contractor’s own forces and the estimated total cost of these items.  
(Use additional sheets if necessary.) 
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SUBCONTRACTORS 
 
The Bidder further proposes that the following subcontracting firms or businesses will be awarded 
subcontracts for the following portions of the work in the event that the Bidder is awarded the 
Contract: 
 
          
Portion of Work 
  
           
Name 
 
                                                                  ,                               ,                           ,     
Street                      City                       State                     Zip  
 
 
           
Portion of Work 
  
           
Name 
 
                                                                  ,                               ,                           ,     
Street                      City                       State                     Zip  
 
 
           
Portion of Work 
  
           
Name 
 
                                                                  ,                               ,                           ,     
Street                      City                       State                     Zip  
 
           
Portion of Work 
  
           
Name 
 
                                                                  ,                               ,                           ,     
Street                      City                       State                     Zip  
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SURETY 
 
 
       whose address is 
 
                                                                  ,                               ,                           ,     
Street                      City                       State                     Zip  
 
                  
Phone     Resident Agent  
                                                                                          
 
BIDDER 
 
The name of the Bidder submitting this Bid is        
 
         doing business 
at 
 
                                                                  ,                               ,                           ,     
Street                      City                       State                     Zip  
 
          
email address     
 
which is the address to which all communications concerned with this Bid and with the Contract 
shall be sent.   
 
The names of the principal officers of the corporation submitting this Bid, or of the partnership, or 
of all persons interested in this Bid as principals are as follows:  
                    
          Name               Title 
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                            EXPERIENCE OF BIDDER 
 
The Bidder states that he is an experienced Contractor and has completed similar projects within the 
last five (5) years. 
 
(List similar projects, with types, names of owners, construction costs, Engineers, and references 
with phone numbers.  Use additional sheets if necessary.) 
                                                                                                                                                                           

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

           

*  *  *  *  *  *   
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SWORN STATEMENT UNDER SECTION 287.133(3)(A) 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 

 
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED 
TO ADMINISTER OATHS. 
 
1. This sworn statement is submitted with Bid or Proposal for        

             

 
2. This sworn statement is submitted by         

                                                           (name of entity submitting sworn statement) 
 
whose business address is           

    
             
         
and (if applicable) its Federal Employer Identification Number (FEIN) is     

             

(If the entity has no FEIN, include the Social Security Number of the individual  
 
signing this sworn statement             
 

3. My name is             
  (please print name of individual signing) 
 
and my relationship to the entity named above is             
 

4. I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida Statutes, means a 
violation of any state or federal law by a person with respect to and directly related to the transaction of 
business with any public entity or with an agency or political subdivision of any other state or with the United 
States, including but not limited to, any bid or contract for goods or services to be provided to any public or 
an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, 
theft, bribery, collusion, racketeering, conspiracy, material misrepresentation. 

 
5. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida Statutes, means 

a finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in any federal 
or state trial court of record relating to charges brought by indictment information after July 1, 1989, as a 
result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere. 

 
6. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means 
 

1. A predecessor or successor of a person convicted of a public entity crime; or 
 
2. An entity under the control of any natural person who is active in the management of the entity and 

who has been convicted of a public entity crime.  The term “affiliate” includes those officers, 
directors, executives, partners, shareholders, employees, members, and agents who are active in the 
management of an affiliate.  The ownership by one person of shares constituting controlling interest 
in another person, or a pooling of equipment or income among persons when not for fair market 
value under an arm’s length agreement, shall be a prima facie case that one person controls another 
person.  A person who knowingly enters into a joint venture with a person who has been convicted 
of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate. 
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BIDDER'S CHECKLIST 
 
(Note:  The purpose of this checklist is to serve as a reminder of major items to be addressed in 
submitting a bid and is not intended to be all inclusive.  It does not alleviate the Bidder from the 
responsibility of becoming familiar with all aspects of the Contract Documents and Proper 
completion and submission of his bid.) 
 
1. All Contract Documents thoroughly read and understood  
 
2. All blank spaces in Bid filled in black ink.  
 
3. Total and unit Prices added correctly.        
 
4. Addenda acknowledged.   
 
5. Subcontractors are named as indicated in the Bid.  
 
6. Experience record included.  
 
7. Bid signed by authorized officer.  

 
8. Bid Bond completed and executed, including power-of-attorney, dated the same date as  
 Bid Bond.  
 
9. Bidder familiar with federal, state, and local laws, ordinances, rules and regulations 
            affecting performance of the work.  
 
10. Bidder, if successful, able to obtain and/or demonstrate possession of required 

licenses and certificates within (10) ten days after receiving a Notice of Award.  
 
11. Bid submitted intact with the volume containing the Bidding Requirements, 
 Contract Forms and Conditions of the Contract, one (1) original, two (2) USB drives.   
 
12.       Bid Documents submitted in sealed envelope and addressed and labeled in  
 conformance with the instructions in the Invitation to Bid.   
 
13.   Anti-kickback Affidavit; Public Entity Crime Form; City of Key West Indemnification   
            Equal Benefits for Domestic Partners Affidavit; Local Vendor Certification; 
            Non-Collusion Affidavit; Proof of Required Insurance 
 

 
 
 

                                                              *  *  *  *  * 
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PORT & MARINE SERVICES 
201 William Street 

Key West, FL 
33040 

 
ADDENDUM NO. 1 

 
MOBILE GENERATOR INSTALLTION 
KEY WEST BIGHT FERRY TERMINAL 

ITB #20-004 
 
 
The information contained in this Addendum adds information to be included in the Bid and is 
hereby made a part of the Contract Documents. The referenced bid package is hereby addended 
in accordance with the following items: 

QUESTIONS & CLARIFICATIONS:  
 

1. Will you be providing certified flood/ elevation drawings to ensure we raise panels 
appropriately as required in the notes section of drawings E-1 and E-2? Or simply go a 
minimum of 8’ above grade as notes indicate? 

 
The Design Flood Elevation for the Ferry Terminal building is +11-ft NGVD  

Here’s a link to the online Elevation Certificate:  https://www.cityofkeywest-
fl.gov/egov/documents/67a59900_3c78_cf75_917e_330016b70447.pdf 

Since this EC was issued, the flood zone in block #B8 has changed from “VE” to 
“AE” 

2. What is the Manufacture Panel PP2 (Existing)? 
 
EATON – Pow-R-Line PRL1a panelboard 

 
3. Does Panel PP2 have room to add 4 single pole breakers? 

 
Yes, see attached photo 

 
4. What is the column/ wall Panel PP2 IS mounted on? 

 
See attached photo 
 



5. Panel PP2 has to be raised up above the flood line. Can you ask what the bottom of the 
panel has to be at from finished floor. 

 
See question #1 and attached photo 

 
6. A new feed is to be pulled so we can avoid a splice from the MDP feeding it.  Need the 

distance between the two. 
 

Panel PP2 is fed from above (see attached picture showing conduit entrance into 
panelboard). Existing branch circuit shall be reused to feed panel after moved up 
on column. If conductors do not reach necessary lugs in panel PP2, splice shall be 
permitted inside of panel PP2.  

However, Panel MDP is located in the electrical room on the second floor (Shown 
on sheet E-2). MDP is the large panel shown directly across from the door into the 
electrical room. Approximately 100 feet.  

7. There is a wooden platform that is to be built, there is one on site that can it be replicated. 
 

Yes 
 

8. Provide pictures of existing ATS and generator to be removed. 
 

See attached photo 
 

9. Provide pictures of existing KES utility transformer and meter. 
 
See attached photo 

 
10. Fuel Dispenser 1 and 2 location of them on the site. The electrical feed has to be routed 

to Panel PP2 from existing Panel PP. Need footage from pumps to panel PP2. 
 

Fuel Dispenser 1 and 2 are located approximately 300’ away from panel PP2 on the 
end of the dock. Conduits and conductors feeding fuel dispensers pass directly 
past panel PP2 on its way currently to panel PP. See attached photo. 

 
11. What is the Manufacture Panel PP2? 

 
GE (General Electric), see attached photo 

 
12. Provide picture of inside panel PP. 

 
No work other than demolition is being done in panel PP. 

13. Spec Section 16230, page 3, 2.02-E indicates a minimum Tier 2 generator mounted on a 
trailer. Current EPA standards require a Tier 4 generator if the unit is to be trailer mounted. 
Please review and specify requirement. 
 
Provide Tier 4 generator 





 



 



 



 



 

    
 

PORT & MARINE SERVICES 
201 William Street 

Key West, FL 
33040 

 
ADDENDUM NO. 2 

 
MOBILE GENERATOR INSTALLTION 
KEY WEST BIGHT FERRY TERMINAL 

ITB #20-004 
 
 
The information contained in this Addendum adds information to be included in the Bid and is 
hereby made a part of the Contract Documents. The referenced bid package is hereby addended 
in accordance with the following items: 

QUESTIONS & CLARIFICATIONS:  
 

1. Sheet E-1, Key Note 2 states “Disconnect and remove generator fuel tank. Contractor shall 
remove and dispose of fuel and tank…”. Is there fuel in the existing tank, and if so, how 
many gallons? 
 
It is estimated to contain 440 gallons of fuel  
 

2. Please provide specifications (dimensions and weight especially) of the existing generator. 
 
Katolight Power Solutions type FC24 6 2011UA w/ John Deere engine 
RG6125AO15422 
 

3. Please provide Specifications (dimensions and weight especially) of the existing fuel tank. 
 
ZBM, Inc., 500 gal. capacity 

 
4. Sheet E-4 calls for a pull box. Is it to be NEMA 3R or NEMA 4X? 

 
Provide NEMA 4X, 316 Stainless Steel Junction Box 
 

5. Sheet E-4 shows an existing 600A Fused Disconnect feeding Panel PP. Is the contractor 
to do any work on this existing fuse disconnect? If yes, please describe the work required. 
 
No work is being done on 600A fused disconnect feeding panel PP 
 







  

P
ed

ro
 F

al
co

n
 C

o
n

tr
ac

to
rs

, 
In

c.
 | 

1
1

/6
/2

0
1

9
  

 

 

 

LICENSES 

INSURANCE 

REFERENCES 

 

 



JONATHAN ZACHEM, SECRETARYRICK SCOTT, GOVERNOR

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

BRISSON, CHRISTIAN NORMAND

Do not alter this document in any form.

PEDRO FALCON ELECTRICAL CONTRACTORS INC

LICENSE NUMBER: CGC1507617
EXPIRATION DATE:  AUGUST 31, 2020

This is your license. It is unlawful for anyone other than the licensee to use this document.

31160 AVENUE C
BIG PINE KEY         FL 33043

Always verify licenses online at MyFloridaLicense.com

https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=a3259cc1aadc1c640f0d790dd2e6a0cc


JONATHAN ZACHEM, SECRETARYRICK SCOTT, GOVERNOR

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

ELECTRICAL CONTRACTORS LICENSING BOARD
THE ELECTRICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

ALLSBROOK, ROBERT DAVID

Do not alter this document in any form.

PEDRO FALCON ELECTRICAL CONTRACTORS INC

LICENSE NUMBER: EC13003416
EXPIRATION DATE:  AUGUST 31, 2020

This is your license. It is unlawful for anyone other than the licensee to use this document.

31160 AVENUE C
BIG PINE KEY         FL 33043

Always verify licenses online at MyFloridaLicense.com

https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=ba3f2a9b88c3389dbdb46c3c8f519299


The ACORD name and logo are registered marks of ACORD

CERTIFICATE HOLDER

© 1988-2014 ACORD CORPORATION.  All rights reserved.

ACORD 25 (2014/01)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)

CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-

POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED

EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

$

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

PER
STATUTE

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION

AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO

ALL OWNED SCHEDULED

HIRED AUTOS
NON-OWNED

AUTOS AUTOS

AUTOS

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)

PROPERTY DAMAGE $

$

$

$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSD
ADDL

WVD
SUBR

N / A

$

$

(Ea accident)

(Per accident)

OTHER:

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  If SUBROGATION IS WAIVED, subject to

the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.

10/29/2019

Bowen, Miclette & Britt of Florida, LLC
1020 N. Orlando Avenue, Suite 200
Maitland FL 32751

Michelle Rushing
(407) 647-1616 (407) 628-1635

mrushing@bmbinc.com

Amerisure Insurance Company 19488
PEDROFALCO Amerisure Mutual Insurance Company 23396

Pedro Falcon Electrical Contractors, Inc.
31160 Avenue C
Big Pine Key FL 33043-4516

1862876620

A X 1,000,000
X 100,000

5,000

1,000,000

2,000,000

X

Y Y GL209294105 11/2/2019 11/2/2020

2,000,000

A 1,000,000
X

Y Y CA209293905 11/2/2019 11/2/2020

B X X 4,000,000Y Y CU209294205

4,000,000

11/2/2019 11/2/2020

B

N

Y WC209452605 11/2/2019 11/2/2020 X
1,000,000

1,000,000

1,000,000

The following policy provisions and/or endorsements form part of the policies of insurance represented by this certificate of insurance. The terms contained in
the policies and/or endorsements supersede the representations made herein. Electronic copies of the policy provisions and/or endorsements listed below are
available by emailing: certificates@bmbinc.com

When required by written contract, those parties listed in said contract, including the Certificate Holder, are added as additional insureds with respect to the
General Liability including ongoing and completed operations, Auto Liability, and Umbrella Liability as afforded by the policy and/or endorsements.

When required by written contract, waiver of Subrogation is granted with respect to the General Liability, Auto Liability, Workers Compensation, and Umbrella
See Attached...

City of Key West
1300 White Street
Key West FL 33040



ACORD 101 (2008/01)

The ACORD name and logo are registered marks of ACORD

© 2008 ACORD CORPORATION.  All rights reserved.

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

FORM NUMBER: FORM TITLE:

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE Page           of

AGENCY CUSTOMER ID:

LOC #:

AGENCY

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSURED

EFFECTIVE DATE:

PEDROFALCO

1 1

Bowen, Miclette & Britt of Florida, LLC Pedro Falcon Electrical Contractors, Inc.
31160 Avenue C
Big Pine Key FL 33043-4516

25 CERTIFICATE OF LIABILITY INSURANCE

Liability to those parties listed in said contract, including the Certificate Holder.

The General Liability and Umbrella Liability certified herein are primary and non-contributory to other insurance available, but only to the extent required by
written contract.

RE: ITB #20-004
MOBILE GENERATOR INSTALLATION
KEY WEST BIGHT FERRY TERMINAL
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Customer References 
 

City of Key West 

Engineering Services 

3140 Flagler Avenue 

Key West, FL 3304. 

L. Kreed Howell 

Sr. Construction Manager 

Office: 305-809-3963 

Mobile: 850-890-9354 

lhowell@cityofkeywest-fl.gov 

 

 

Monroe County Public Works & Engineering 

1100 Simonton St. 

Room 2-216 

Key West, FL 33040 

Steven Sanders 

Project Manager 

Office: 305-295-4338 

Cell: (305)395-8283 

sanders-steven@monroecounty-fl.gov 

 

 

City of Marathon                       

9805 Overseas Hwy 

Marathon, FL 33050 

Carlos A. Solis, P.E. 

Director of Public Works & Engineering 

Office: 305-289-5008 

Mobile: 305-481-0451 

solisc@ci.marathon.fl.us 

 

 

 

mailto:lhowell@cityofkeywest-fl.gov
mailto:sanders-steven@monroecounty-fl.gov
mailto:solisc@ci.marathon.fl.us
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Credit References 
 

 

First Street Bank of the Florida Keys 

1201 Simonton Street 

Key West, FL 33040 

Shana Casey 

(305) 872-4778 

 

B & L Beneway, Inc. 

936 Crane Blvd. 

Sugarloaf Key, FL 33043 

Nick or Jennifer Zapone 

(305) 743-4394 

 

M & J Enterprises International, Inc. 

6922 Aloma Avenue 

Winter Park, FL 32792 

Jon or Calvin Roberts 

(407) 657-4967 

 

Gary’s Plumbing & Fire, Inc. 

6409 2
nd

 Terrace, Suite 1 

Key West, FL 33040 

Gary Centonz 

(305) 296-6013 

 

Atlass Hardware Corporation 

4800 SW 51
st
 Street, Suite 104 

Davie, FL 33314 

Jason Atlass 

(954) 316-6160 
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SELECTED PROJECTS - 2014 TO 2019 
 

 

 
 

Project Name: Monroe County Public Library & Adult Education Center, Marathon, FL 

Project Address: 3490 Overseas Highway, Marathon, FL 33050 

Contracting Agency: Monroe County Board of County Commissioners 

Project Contact: Rob Tudor 

Project Contact Phone: 305-292-4416 

Dates Work Was Performed: July 2019 – Present. Work is in progress. 

 

Project Summary: This project requires the construction of a two-story concrete, masonry and 

steel structure to house the City of Marathon Public Library and the Monroe County School 

District Adult Education Center. The building will be 13,969 SF with 7,094 SF on the first floor 
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and 6,875 SF on the second floor. It is designed to be a legacy building, meant to last 50 years 

and intended to be a very flexible space. It’s also designed to withstand a Category 5 Hurricane.  

The construction is funded through the one-cent infrastructure sales tax.  

 

Scope of Work: The building is being constructed from the ground up. SOW will encompass all 

divisions of construction including site improvements, utilities, concrete, CMU, structural steel, 

precast pre-stressed joists, steel trusses, steel doors and frames, flush wood doors, impact 

windows, doors and storefronts, hardware, low profile access flooring, hydraulic elevator, HVAC 

systems, electrical systems, interior and exterior lighting, fire protection, lightning protection, 

solar power, plumbing systems, irrigation, landscaping, miscellaneous metals, insulation, 

waterproofing, roofing, overhead door, operable partitions, metal framing, drywall, acoustical 

ceilings, stucco, tile, carpet, painting, flagpole, toilet partitions and bath accessories, lockers, 

fire extinguishers, window shades and bike racks.  

 

 

Contract Value: $7,069,305.00 

Engineer or Architect: Synalovski, Romanik,  Saye Architecture 

Address:  1800 Eller Drive, Suite 500, Ft. Lauderdale, FL  

On Time and On Budget: To date, yes. Work in progress. 
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Project Name: Henderson Building 

Project Address: 30085 Overseas Highway, Big Pine Key, FL 

Owner: Carico, Inc. 

Project Contact: Ginger Henderson, Owner 

Project Contact Phone: 305-731-5751 

Dates Work Was Performed: December 2018 - Present 

 

Project Summary: The Henderson Building is a new 2-story, 7,400 SF building to be built from the 

ground up. The design was inspired by the old Big Pine Key Inn. The project consists of 2,700 SF of office 

space with an additional 4,700 SF comprising six residential Affordable Housing Units. The office space 

includes eight individual offices, a conference room, and a break area. The residential units consist of (3) 

1 bedroom and (3) 2 bedroom apartments. Laundry facilities are located on the second floor. 

 

Scope of Work: Work includes site modifications, improvements, and utilities including water, sewer, 

parking lot, paving, sitework, stormwater systems, irrigation, and landscaping. The building itself  will be 

constructed of concrete/CMU with wood trusses, and includes an elevator, stucco, a metal roof, metal 

framing and drywall, painting, aluminum railings,  miscellaneous metals, storefronts, windows, doors, 

millwork, tile, carpeting, fire sprinkler system, plumbing, HVAC, and electrical systems. 
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Contract Value: $2,664,984.00 

Engineer or Architect: William P. Horn Architect, P.A. 

Address: 915 Eaton Street, Key West, FL 33040  

Contact: William Horn, 305-296-8302  

On Time and On Budget: To date, yes. Work in progress. 

 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 



SELECTED PROJECTS LIST - 2014 TO 2019 

  

Se
le

ct
ed

 P
ro

je
ct

s 
| 

1
1

/5
/2

0
1

9
  

 
 

 
 

Project Name: Marathon High School Athletic Complex 

Project Address: 350 Sombrero Beach Road 

Project Contact: Marshall Quarles, PM, Ajax Building Corporation 

Project Contact Phone: 813-510-1206 

Dates Work Was Performed: January 2019 to August 2019 

 

Project Summary: Complete Electrical for a new 530,400 SF athletic complex.  

 

Scope of Work: PFEC provided a complete and fully functional installation of all Electrical Systems, 

Telecommunications Systems, and Technology Systems.  Included was all temporary power, power 

centers, switch stations, unit substations, transformers, disconnect switches, fuses, and motor control 

centers.  PFEC also provided all fire alarm systems, security systems, surge suppression and related 

equipment, football stadium sound/public address systems and related equipment, all MUSCO ballfield 

lighting systems and poles, electrical service to temporary and final automatic irrigation 

controllers/timers and pumps, and all HVAC control conduit and wiring.  

   

Contract Value: $1,799,224.00 

Engineer or Architect: Anston-Greenlees, Inc. 

Address: 1315 West Fletcher Ave., Tampa, FL 33612 

On Time and On Budget: Yes. 
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Project Name: Glynn Archer Gymnasium Renovation 

Project Address: 1030 United Street, Key West, FL 33040 

Owner: City of Key West 

Project Contact: L. Kreed Howell, Sr. Construction Manager, City of Key West 

Project Contact Phone: 305-809-3963 

Dates Work Was Performed: September 2018 to August 2019 

 

Scope of Work: Interior demolition and renovations to the old Gymnasium Building. Bleachers 

were demolished and removed. Renovations included roofing repairs, extensive concrete 

spalling repairs, new ADA compliant restrooms, and a new interior configuration. New 

mechanical, electrical, and plumbing systems were installed. Exterior work included replacing 

doors and windows to match the original, a new white single-ply membrane roof with 

insulation, and lightning protection. 

 

Contract Value: $2,051,892.20 

Engineer or Architect: William P. Horn Architect, P.A. 

Address: 915 Eaton Street, Key West, FL 33040  

Contact: William Horn, 305-296-8302 

On Time and On Budget: Yes. 
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Project Name: Transient Restrooms/Dockmaster Building 

Project Addresses: Garrison Bight Marina, 1801 N. Roosevelt Blvd., Key West 

Owner: City of Key West 

Project Contact: Karen Olson, Deputy Director Port & Marine Services 

Project Contact Phone: 305-809-3792 

Dates Work Was Performed: June 2018 – July 2019 

 

Project Summary: Complete construction of a new Dockmaster building with transient restrooms, 

laundry facility and maintenance shop located at the Key West City Marina at Garrison Bight.  This is a 

one-story, 3,600 SF, concrete and steel structure, built to Florida Green Building Coalition (FGBC) 

Certification standards.  Work included coordination with the Owner to secure the construction area 

and to keep the remaining portions of the site accessible and in operation. The existing transient 

restroom building was demolished, temporary facilities were put in place, and the Dockmaster Office 

remained open and functioning through construction.  

 

Scope of Work: Work included site modifications and improvements, utilities, auger cast piles, 

concrete grade beams, pre-fabricated trusses, decking,  aluminum and stainless steel cable rail 

assemblies, handicap lift, structural steel and metal framing, complete interior/exterior package 

including all electrical, plumbing, HVAC, doors, windows, storefronts, louvers, finishes, fixtures, tile, 

cabinetry, signage, landscaping, and fencing. 



SELECTED PROJECTS LIST - 2014 TO 2019 

  

Se
le

ct
ed

 P
ro

je
ct

s 
| 

1
1

/5
/2

0
1

9
  

 

Contract Value: $1,929,218.00 

Engineer or Architect: William P. Horn Architect, P.A. 

Address: 915 Eaton Street, Key West, FL 33040  

Contact: William Horn, 305-296-8302 

On Time and On Budget: Yes. 
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Project Name: Demolition of Old/Installation of New – Monroe County Transfer Stations 

Project Addresses: Cudjoe Key, Long Key and Card Sound 

Owner: Monroe County Board of County Commissioners 

Project Contact: Steve Sanders, Monroe County Quality Control & Safety PM 

Project Contact Phone: 305-295-4338 

Dates Work Was Performed: June 2017 – April 2019 

 

Project Summary: This project started immediately prior to Hurricane Irma; 329 days were added to 

the contract due to the Hurricane. The construction included all work and material required for the 

provision, installation and hook up for fully functional office buildings at three separate Monroe County 

Transfer Station locations: Card Sound Road in Key Largo, Overseas Highway in Long Key, and on Blimp 

Road in Cudjoe Key. 

 

Scope of Work: PFC coordinated with the Owner to secure the construction areas and keep all 

remaining portions of each work site accessible and in operation. Work included demolishing and 
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removing the existing Scale Offices, Old Scales, and Scale Pits. We provided temporary facilities and built 

foundations for the new structures. Work also included installing modular pre-manufactured buildings 

to serve as new offices and scale houses. New electrical service and systems were established and 

installed. All remaining utilities were transferred from the existing buildings to the temporary structures. 

Retired scale metal and concrete lids were demolished. ADA building access ramps and parking were 

constructed. All facilities were migrated and new structures were connected to the existing sewer 

systems, communication systems, camera systems, and scale systems.  PFC scheduled, coordinated, and 

implemented a transfer of the scale operations without interruption or limiting of service operations of 

the scale or ancillary operations. Proper work site conditions (including access control to maintain a safe 

environment for Contractor employees, site customers, and site employees) were provided. 

 

Contract Value: $1,111,033.95 

Engineer or Architect: Pike Architects, Inc. 

Address: 471 US 1, #101, Key West, FL 33040  

Contact: Dave Tegreene - Tegreene-Dave@MonroeCounty-FL.Gov 

On Time and On Budget: Yes. 
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Project Name: Utility & Public Works Maintenance Facility Bldg. 

Project Address: 10335 Overseas Hwy., Marathon FL 33050 

Owner: City of Marathon, FL 

Project Contact: Carlos A. Solis, City of Marathon Public Works & Engineering Director 

Project Contact Phone: 305-289-5008 

Dates Work Was Performed: November 2016 – May 2018 

 

Project Summary: This was a Design/Build project which consisted of a new 10,000 SF pre-engineered 

steel building constructed from the ground up to finished product. The facility includes offices, a 

reception area, an IT room, training area/break room, restrooms, and a workshop/storage area.  A 

complete, habitable, weather proof, safe, secure, and finished building was constructed in accordance 

with the Specifications, Drawings, and Project Documents.  
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The building was nearing completion when Hurricane Irma hit the FL Keys. The City of Marathon moved 

in to the unfinished facility during the storm, and has continued to use the building since. PFC was able 

to complete the project even though the building was unexpectedly occupied. 

 

Scope of Work:  Work included site modifications and improvements, utilities, auger piles, asphalt 

paving, fencing, an injection well with concrete flumes, fire alarms and automatic sprinkler system, 

security systems, electrical systems including an IT room with secondary HVAC, mechanical systems, 

plumbing, painting, doors, windows, ceramic tile flooring, signage.  

 

Hurricane Irma time extension put the project on hold for 192 days. 

 

Contract Value: $2,396,447.45 

Engineer or Architect: K2M Design 

Address: 1150 Virginia Street, Key West, FL 

Contact: Joe Moody, Director - E. jmoody@k2mdesign.com 

On Time and On Budget: Yes 
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Project Name: Matthews Road Residence 

Project Address: 2280 Matthews Road, Big Pine Key, FL 

Owner: Susan Bryer Joyner and Lee Joyner 

Project Contact: Susan Bryer Joyner 

Project Contact Phone: 757-635-2012 

Dates Work Was Performed: 2016 

 

Scope of Work:  New 2,235 SF residence constructed of Structural Insulated Panels (SIP). 

 

Contract Value: $736,521.00 

Engineer or Architect: K2M Design 

Address: 1150 Virginia Street, Key West, FL 

Contact: Joe Moody, Director - E. jmoody@k2mdesign.com 

On Time and On Budget: Yes 

 

 

mailto:jmoody@k2mdesign.com
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Project Name: Marathon City Hall 

Project Address: 9805 Overseas Hwy., Marathon FL 33050 

Project Contact: Carlos A. Solis, City of Marathon Public Works & Engineering Director 

Owner: City of Marathon 

Project Contact Phone: 305-289-5008 

Dates Work Was Performed: December 2014 to November 2016 

 

Project Summary: New 15,000 SF City Hall Building built from the ground up. The building includes 

offices, conference room, break room, utility rooms, specialty storage, and City Council chambers. This is 

a FGBC (Florida Green Building Coalition) building. 

 

Scope of Work: Work included all Divisions: Concrete, Masonry, Metals, Wood, Plastics and 

Composites, Thermal & Moisture Protection, Openings, Finishes, Specialties, Equipment, Furnishings, 

Fire Suppression, Plumbing, HVAC, Electrical, Communications, Electronic Safety and Security, 

Earthwork, Exterior Improvements, and Utilities. The landscape irrigation system makes use of 

reclaimed water. 
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All change orders were Owner requested and included structural changes to the building foundation, 

increasing the fire line from 2” to 4”, providing limerock fill at the building pad, additional conduit for 

data and electric service installed under the building slab to accommodate future expansion, and 

relocating the IT room. 

 

This project was delivered on time and within budget. 

 

Contract Value: $4,782,223.91  

Engineer or Architect: William Horn, Architect, Solaria Design & Consulting, and K2M Design 

Address:  Horn: 915 Eaton St., KW, Solaria: 3000 Overseas Hwy., Marathon, K2M: 1150 Virginia St., KW 

Contact: Bill Horn: 305-296-8302, Solaria: 305-289-7980, K2M: 305-294-4011 

On Time and On Budget: Yes 

 

 
Exterior Lighting at Marathon City Hall 
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Project Name: Correct CNS Commercial Power Feed 

Project Address: MacDill Air Force Base, Tampa, FL 

Owner: Department of the Air Force 

Project Contact: Joseph Borello, 6th Contracting Squadron 

Project Contact Phone: 813-828-7421 

Dates Work Was Performed: September 2014 to July 2016 

 

Project Summary: Design/Build project which focused on repairing the existing overhead electrical 

distribution by relocating overhead lines to a below grade electrical distribution system.  

Scope of Work:  Contaminated soil was excavated and managed. Street and parking lot lighting 

systems were installed. Work included curbing and sidewalk repair, sod, directional boring under 

pavement, and traffic maintenance. Electrical included grounding, medium voltage conductors, conduit, 

cable fault indicators, and switch gear mounted on a concrete pad. Also included were pad mounted re-

closers, capacitors banks, and load analysis. This project was accomplished with a savings of $31,099.12 

realized compared to the original contract amount. 

Contract Value: $1,466,568.88 

Engineer or Architect: SGM Engineering, Inc. 

Address: 935 Lake Baldwin Lane, Orlando, FL 32814 

Contact: Justin Mundell, 407-767-5188 

On Time and On Budget: Yes 
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Project Name: Marathon Airport Customs Facility, Guardian Ad Litem 

Project Address: 9000 Overseas Hwy., Marathon, FL 33050 

Owner: Monroe County Board of County Commissioners 

Project Contact: Kevin Wilson, Assistant County Administrator 

Project Contact Phone: 305-453-8797 

Dates Work Was Performed: November 2014 to March 2016 

 

Project Summary:  This was a renovation to an existing airport terminal to include the Federal Customs 

Facility.  

 

Scope of Work:   Project included selective demolition, insulation, gypsum, resilient flooring, Division 

10, plumbing, security systems, concrete/masonry, doors/frames/hardware, stucco, terrazzo flooring, 

furniture, HVAC, CCTV, detention equipment, metals, aluminum storefronts, tiling, fluid applied floor, 

window shades, electrical, signage, access control/duress, architecture casework, glazing, acoustical 

ceilings, painting, fire suppression, communications, and fire alarm. 

 

Owner requested change orders included bullet resistant glass, stainless steel partitions, removal and 

installation of new data cabling, installation of an x-ray machine, microphones and cameras, an 

integrated phone system, and additional security features.  

 

Contract Value: $1,418,904.09 

Engineer or Architect: K2M Design 

Address: 1150 Virginia Street, Key West, FL 

Contact: Joe Moody, Director - E. jmoody@k2mdesign.com 

On Time and On Budget: Yes 
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Project Name: P678 Aircraft Crash Rescue & Fire Headquarters 

Project Address: Boca Chica Naval Air Station, Key West, FL 

Project Contact: John Drace, Principal, Drace Anderson Joint Venture 

Project Contact Phone: 228-244-0100 

Dates Work Was Performed: October 2014 to January 2016 

 

Project Summary: Complete Electrical for a new Aircraft Crash Rescue and Fire Headquarters 

 

Scope of Work:   Work included demo, overhead power relocation, interior and exterior lighting, 

lighting controls, pad mount transformers, panel boards, dry type transformers, branch power, switch 

gear, generator system with stainless steel enclosure, fire alarm system, underground distribution 

including excavation, concrete, and backfill, communication duct banks, ELMER Mass Notification 

System, communications and data, CATV, cameras, security/door access, lightning protection, and fire 

detection systems. This project was delivered on time and within budget. 

 

Contract Value: $1,498,396.43 

Engineer or Architect: Naval Facilities Engineering Command Southeast 

Address: IPT South Atlantic, Bldg. 135, PO Box 30, NAS Jacksonville, Jacksonville, FL 32212 
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Project Name: Sexton’s House at Key West Cemetery 

Project Address: 701 Passover lane, Key West, FL 33040 

Owner: City of Key West 

Project Contact: Devon Steckly, Sr. Project Manager, 305-809-3747 

Dates Work Was Performed: 2015 

 

Project Summary: The City Cemetery Sexton House was determined to need extensive structural, roof, 

and wall repairs. In addition, new amenities were desired. The City decided to proceed with the design 

of a new facility. 

 

Scope of Work: Work began with demolition of the old Sexton's House to make room for the new one 

story, Classic Georgian style building. Work included 1,000 SF slab on grade, concrete, masonry, roof, 

high impact windows, MEP, stucco exterior, high end finishing, hardwood flooring, crown molding, chair 

rails, and outdoor decorated columns. The building includes an office, family room, and tourist areas. 

New amenities include a family waiting area, ADA accessibility at interior rooms, secured ground 

maintenance equipment storage, an exterior restroom facility, ADA van accessible designated parking, 

and bicycle racks. 
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Contract Value: $425,573.13 

Engineer or Architect: Michael Miller, Architect (Released) 

Address: 517 Duval Street, #200, Key West, FL 33040, 305-294-7687 

On Time and On Budget: Yes 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PEDRO FALCON CONTRACTORS, INC. - SELECTED PROJECTS LIST - TEN YEARS - 2009 TO 2019

OWNER & LOCATION JOB NAME DESCRIPTION OF SERVICES PROVIDED

ORIGINAL 

CONTRACT 

AMOUNT

START 

YEAR
CONTACT

Monroe County 

BOCC - Simonto St., 

Key West, FL

Monroe County Public 

Library & Adult Education 

Center, Marathon, FL

Construction of a two-story concrete, masonry and steel structure to house the City of 

Marathon Public Library and the Monroe County School District Adult Education Center. 

The building will be 13,969 SF. 

$7,069,305.00 2019

Rob Tudor

Project Manager

Monroe County Public Works & Engineering

O: (305)292-4416

tudor-rob@monroecounty-fl.gov

Carico, Inc. Henderson Building
The Henderson Building is a new 2-story, 7,400 SF building to be built from the ground up. The 

project consists of 2,700 SF of office space with an additional 4,700 SF comprising six residential 

Affordable Housing Units. 

$2,664,984.00 2018

William P. Horn Architect, P.A.

915 Eaton Street, Key West, FL 33040 

305-296-8302

Monroe County 

School District

Marathon High School 

Athletic Complex

PFEC provided a complete and fully functional installation of all Electrical Systems, 

Telecommunications Systems, and Technology Systems for a new 530,400 SF Athletic Complex.
$1,799,224.00 2019

Marshall Quarles, PM, Ajax Building 

Corporation 813-510-1206

City of Key West
Glynn Archer Gymnasium 

Renovation

Interior demolition and renovations to the old Gymnasium Building at 1030 United St 

(behind City Hall). 
$2,051,892.20 2018

L. Kreed Howell, Sr. Construction Manager, 

City of Key West 305-809-3963

City of Key West

Transient 

Restrooms/DockMaster 

Building

Complete construction of a new Dockmaster building with transient restrooms, laundry facility and 

maintenance shop located at the Key West City Marina at Garrison Bight.  This is a one-story, 3,600 

SF, concrete and steel structure built to FGBC Certification standards.

$1,929,218.00 2018
Karen Olson, Deputy Director Port & Marine 

Services 305-809-3792

Monroe County 

BOCC

Demolition of 

Old/Installation of New – 

Monroe County Transfer 

Stations

Construction included all work and material required for the provision, installation and hook up for 

fully functional office buildings at three separate Monroe County Transfer Station locations: Card 

Sound Road in Key Largo, Overseas Highway in Long Key, and on Blimp Road in Cudjoe Key.

$1,111,033.95 2017

Steve Sanders, Quality Control & Safety 

Project Manager, Monroe County PM    305-

304-1351

City of Marathon
Utility & Public Works 

Maintenance Facility Bldg.
Design/Build new 10,000 SF pre-engineered steel building from ground up to finished product. $1,994,484.00 2016

Carlos A. Solis 9805 Overseas Highway, 

Marathon, FL 33050 305-289-5008

City of Key West, 

Fleming Key NAS

Pre-Engineered Steel 

Building & Foundation

Design/Build "S" style pre-engineered building (Quonset Hut) including foundations, 

doors/windows.
$167,509.00 2016

John Paul Castor, Utilities Director, City of Key 

West 305-809-8867 jcastro@cityofkeywest-

fl.gov

City of Key West
Mallory Square Bathrooms 

Improvements

Replace bathroom fixtures, doors, dispensers, electric hand dryers, janitor's sink, interior water and 

sewer piping and valves, exterior doors, new attic vent fan, cleaning & painting, and window 

screens.

$151,412.00 2016

Janet Muccino

Project Manager

City of Key West  Engineering

305-809-3867

jmuccino@cityofkeywest-fl.gov

City of Key West

Sexton House

City of Key West Cemetery

Occupied building. 1000 SF slab on grade, concrete masonry, roof, high impact windows, flooring, 

MEP, stucco exterior, high end finishing, hardwood flooring, crown molding, chair rails, outdoor 

decorated columns. Has an office, family room, and tourist area.

$445,222.00 2015

Devon Steckly

Sr. Project Manager

City of Key West

Engineering

305-809-3747

City of Key West, 

Fleming Key NAS

Repair of the Administration 

Bldg. Roof at Richard A. 

Heyman Environmental 

Protection Facility

Roof repair including demolition of existing roof systems, roof membrane, walk pad, metal flashing 

installation, removal and re-install lightning protections, ladders.
$274,570.00 2015

John Paul Castro, Utilities Director, City of Key 

West 305-809-8867 jcastro@cityofkeywest-

fl.gov

City of Marathon Marathon City Hall New 15,000 SF City Hall Building  $    4,376,514.00 2014
Carlos A. Solis 9805 Overseas Hwy., Marathon, 

FL 33050 phone: 305-289-5008



PEDRO FALCON CONTRACTORS, INC. - SELECTED PROJECTS LIST - TEN YEARS - 2009 TO 2019

OWNER & LOCATION JOB NAME DESCRIPTION OF SERVICES PROVIDED

ORIGINAL 

CONTRACT 

AMOUNT

START 

YEAR
CONTACT

Department of the 

Air Force

Renovate B723 for New 

Mission

Interior and exterior demo. New ramp at loading dock.  New overhead doors, cabinets and 

drawers, toilet partitions, and new doors.  New VCT, wall base, carpet tiles, epoxy floor, ceiling tiles 

drywall, tile shower, paint, bathroom accessories, appliances, plumbing, HVAC, electrical, 

communications, electronic safety and security and earthwork.

$303,320.00 2014

Sgt Brandon M. Carey

813-828-2837

6th Contracting Squadron/LGCM, 2610 Pink 

Flamingo Ave., MacDill AFB, FL 33621-5000

JIATF South, Key 

West, FL

JIATF Scif, Bldg. 290, Room 

123, Hurricane Wilma 

Repairs

Design/Build electrical for secured building.  Includes ground of metallic piping penetrations. 

Lighting, recessed LED light fixtures, power, and UPS devices
$964,571.00 2014

305.293.5385

Contracting Div-Attn J4, P O Box 9051

Key West 33040-9051

Department of the 

Air Force, MacDill Air 

Force Base, Tampa FL

Correct CNS Commercial 

Power Feed

D/B. Repair existing overhead electrical distribution by relocating overhead lines to a below grade 

electrical distribution system. Contaminated soil excavated and managed. Install street and parking 

lot lighting systems. Includes curbing and sidewalk repair, sod, directional boring under pavement, 

and traffic maintenance. Electrical includes grounding, medium voltage conductors, conduit, cable 

fault indicators, switch gear mounted on concrete pad. Pad mounted re-closers, capacitors banks, 

and load analysis.

$1,497,668.00 2014

Joseph Borello

813-828-7421

6th Contracting Squadron/LGCM, 2610 Pink 

Flamingo Ave., MacDill AFB, FL 33621-5000

Monroe County 

Board of County 

Commissioners

Marathon Airport Customs 

Facility, Guardian Ad Litem

Renovation to an existing airport terminal to include Federal Customs Facility. Project included 

selective demolition, insulation, gypsum, resilient flooring, division 10, plumbing, security systems, 

toilet compartments, concrete/masonry, doors/frames/hardware, stucco, terrazzo flooring, 

furniture, HVAC, CCTV, detention equipment, misc. metals, aluminum storefronts, tiling, fluid 

applied floor, window shades, electrical, signage, access control/duress, architecture casework, 

glazing, acoustical ceilings, painting, fire suppression, communications, and fire alarm.

$1,091,403.00 2014

Ann Riger/Kevin Wilson 

500 Whitehead Street, Key West, FL  33040

305.292.4416

United States Navy, 

Boca Chica NAS, Key 

West

P678 Aircraft Crash Rescue & 

Fire Headquarters

Complete electrical for new Aircraft Crash Rescue and Fire Headquarters including demo, interior 

and exterior lighting systems, generator system, underground distribution, mass notification 

communication system, and fire detection systems.

$1,279,533.00 2014

GC: John Drace P O Box 1797, Gulfport, MS 

39502 228.244.0100 

Engineer: NAVFAC Southeast, IPT South 

Atlantic, Bldg 135 P O Box 30, NAS 

Jacksonville, Jacksonville, FL 32212-0030

Monroe County 

Board of County 

Commissioners

ADA Compliance Segment #4

ADA Compliance on 9 occupied facilities in the Middle and Lower Keys. Work includes, doors, 

bathrooms, counters, baby changing stations, signage, elevators, detention center, drinking 

fountains, re-design etc.

$300,400.00 2013
Jerry Barnett 500 Whitehead Street, Key West, 

FL  33040 phone: 305.292.4416

David M. Poppe 813.828.1187 

david.poppe@us.af.mil 

6th Contracting Squadron/LGCM, 2610 Pink 

Flamingo Ave., MacDill AFB, FL 33621-5000

General Services 

Administration
USAF 7th Floor Upgrades

Secured Bldgs. Occupied. Interior build-out of office space and renovations to the existing 7th floor.  

Work includes demolition, patch and repair, walls, ceiling, doors and finishes, hardware, access, 

flooring, electrified privacy windows, RF Shielding, RF Window Film, electrified window shades, 

millwork, audio visual infrastructure, security/intrusion detection system and infrastructure, 

mechanical, electrical, plumbing, and various security and agency equipment.

$2,993,383.00 2012

Sue Kaiser 561-820-8165 GSA REDC 

Acquisition Division 4PQPA, 701 Clematis, 

#125, West Palm Beach, FL 33401

Install CENTCOM Shredder 

Exhaust System

D/B. Sensitive, high security occupied area. Install shredder exhaust system.  Erosion protection, 

maintenance of traffic, remove and dispose of curbing and concrete slabs.  Design new slab area to 

include equipment access road, ramp and pad. New concrete curbing, sod and landscaping. Install a 

completely integrated and operational vacuum exhaust and auger compactor system. Electrical.

$319,586.00 2013

Department of the 

Air Force, MacDill 

AFB, Tampa, FL
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Department of the 

Air Force

Upgrade HVAC Controls 

Multiple Facilities (NVZR 10-

0093)

D/B, Upgrading HVAC controls in multiple facilities. Remove and dispose existing motorized 

dampers, actuators, CO2 sensors, demand control ventilation, provide and install new CO@ 

sensors, motorized dampers, actuators and control points for multiple buildings.  Provide and 

install new relay panel, building control module, including hardware and wiring for expansion of 

existing control system in B373, B263 and B499, provide and install new Smart Hood control 

system onto the existing kitchen hoods, exhaust fans, and make-up air fans. B303 provide and 

install new variable frequency drive, new return air duct temperature sensor to control new VFD. 

B501, provide and install new variable frequency drives and premium efficient motors on existing 

AHU supply fans, upgrade existing building controls to control new VFD's based on return air temps 

for individual systems.

$488,836.13 2011

Douglas Willard 6th Contracting 

Squadron/LGCM, 2610 Pink Flamingo Ave., 

MacDill AFB, FL 33621-5000

United States Navy
Digital Airport Surveillance 

Radar Installation Site Work

AN/GPN-30 Site:  Maintenance access road, antenna tower, electronic equipment shelter/building 

with HVAC, power distribution system, uninterruptible power supply, emergency generator set, fire 

detection, security, cabling to connect radar to the local radar approach control center, telephone, 

and power.

$679,380.00 2011
Jeanette Sweeting 305-293-3863 PO Box 9018, 

Bldg. A-629,Key West FL 33040

Department of the 

Air Force, MacDill 

AFB, Tampa, FL

Repair Child Development 

Center Campus

Specialist for design, including certifications for rubber surfacing.  Install erosion & storm water 

protection, remove & dispose of fencing, sidewalks, play structures, storage sheds & foundations, 

play surfaces, backflow preventer & drainage structures. Install temporary fencing. Install new 

fencing/sages, sidewalks, relocate and install new water valve, including pressure testing, hard 

piping below grade, irrigation systems, stormwater underdrain drainage systems, playground 

equipment for pre-toddler, furnish and install the equipment for the pre-school garden area, 

construct deck area and stage area with aluminum pergola structure.  Compact grades and install 

reinforced concrete sidewalks, and sitting area with decorative concrete paving. Install tree cookie 

patio, standing seam metal shade with reinforced concrete foundation.

$593,492.00 2012

813-828-7455 - Susan Jackson - 6th 

Contracting Squadron/LGCM, 2610 Pink 

Flamingo Ave., MacDill AFB, FL 33621-5000

Monroe County 

Board of County 

Commissioners

Key West International 

Airport, Customs Terminal 

Security Enhancements, 

Phase 1

Exterior doors and windows, Vestibule, computer and reception room including walls, ceiling, 

fixtures, & floors. Duress buttons in counter door. Mechanical, fire protection, electrical, voice and 

data, security doors with card readers, and chilled water piping

$305,660.00 2012
Jerry Barnett 500 Whitehead Street, Key West, 

FL 33040 305.292.4416

Monroe County 

Board of County 

Commissioners 

Conch Key, FL

Conch Key Fire Station #17, 

Conch Key, FL
$1,695,000.00 2011

(305) 296-8302 Architect: William A Horn 

wphorn@aol.com 915 Eaton Street, Key West, 

FL

Demo. Site construction including clearing, dewatering, drilled piers, underground utilities, 

irrigation system, landscaping and grassing. Concrete to include cast-in-place, reinforced, and plant 

pre-cast. Unit masonry. Structural steel, steel deck, pipe & tube railings. Wood & plastics, thermal & 

moisture protection, doors & windows, non-load bearing steel framing, portland cement plaster, 

ceramic tile, painting, Division 10, lightning protection, fire alarm, fire-suppression piping, 

mechanical and electrical.

Toby Carnes 813-828-2835 

toby.carnes@macdill.af.mil

Department of the 

Air Force
Construct Warehouse #3

D/B new 4500 SF pre-engineered facility which includes demo, site, pre-engineered storage facility, 

restrooms, mechanical plumbing and electrical, roadway, building pad, A/C, electrical, fire 

protection, communications systems.

$699,910.00 2011
Susan Jackson 813-828-7454, 

susan.jackson@us.af.mil

Department of the 

Air Force, MacDill 

AFB, Tampa, FL

Wounded Warriors Pool

Upgrading of the pool house & pool. Repairs to existing facilities and minor construction of new 

facilities.  Demo. Remove & salvage existing dressing room partitions for expansion to a ADA 

compliant dressing room & locker room.  Repair pool deck, fencing, install new ramp, install power 

door operators and push plates, new handicap lift, new concrete walkways, concrete retaining wall, 

electrical for lift, and plumbing.

$262,900.00 2011

Department of the 

Air Force, MacDill 

AFB, Tampa, FL

Replace Aqueous Foam Fire 

Fighting with High Expansion 

Foam

Reconfigure entry way & security systems. Replace main fire suppression system with new 

equipment & replace existing AFFF system with new High Expansion Foam System.  Demo existing 

main fire suppression system to include all pumps, controllers, switches, etc.  Demo and install new 

bird netting throughout Hangar 1, replace existing electronically controlled valve with new valve, 

temporary fencing for escort-free work zone, install new High Expansion Foam system including 

piping, valves, proportions, foam tanks, foam generators, alarms, switches, and equipment.  

Pressure wash inside existing water storage tanks and visually inspect for damages.  Prove new 

current inducing cathodic protection for existing storage tanks. Provide hydraulically designed 

automatic sprinkler system, new fire suppression system in Bldg. 1085, zone annunciator, foam 

system controls, alarm devices. Tie new alarm system into existing Fire Alarm Panel.

$1,095,022.00 2011
Susan Jackson 813-828-7454, 

susan.jackson@us.af.mil
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Monroe County 

Board of County 

Commissioners

Marathon 

Courthouse/Monroe Co.
Renovation and partial replacement of Monroe County Courthouse, asbestos & mold abatement. $835,775.00 2010

mbi/k2m, 1001 Whitehead Street, Key West, 

FL 33040, 305-292-7722

United States Navy
TCTS Bldg. A-4082, HVAC & 

Interior Renovations

Renovation of the interior spaces of Bldg. A4082, removal of existing Liebert AH units, repairs to 

existing HVAC equipment, installation of new backup HVAC units for the core building areas.  Also 

addresses power supply and back-ups within the building and storage shelving system in POD shop 

areas.

$479,458.00 2010
David Hess 305-293-2069 PO Box 9018, Bldg. 

A-629,Key West FL 33040

General Services 

Administration

D/B Navy, 9th Floor, 

Timberlake Annex, Tenant 

Improvement

D/B of the 9th Floor office suite at Timberlake Federal Office Bldg. Occupied. Demolition, drywall, 

mechanical, electrical, painting, HVAC modifications, fire sprinkler system modifications, and 

telecommunications systems.

$542,711.00 2010 Sue Kaiser 561-820-8165

JIATF South
JIATF Power Re-distribution 

& Chiller Install

Reconfigure diesel generators, load bank test, replace electrical service for building 291, replace 

critical system control and monitoring, increase the capacity of building 289 electrical services, 

redistribute the existing power within the infrastructure to meet electrical requirements. Replace 

750 kVA transformer with 1,000 kVA transformer, replace failing power transfer system, demolition 

of existing infrastructure, relocate building 290 transformer, reconfigure building 290 chiller plant 

electrical system, install additional 80 ton chiller for building 289, increase capacity of building 289 

electrical systems.  Install temporary feeds, remove chiller pad.

$1,307,694.00 2010

Lori Balla/Sara Taylor 305-293-5347 

Contracting Div-Attn J4, P O Box 9051, Key 

West 33040-9051

General Services 

Administration

USDC, Lobby Renovations, 

Ocala

Renovations to first floor lobby, public restrooms, break room and second floor public corridor.  

Work included abatement, millwork, doors and hardware, ceiling rides, tile, lighting fixtures, 

mechanical grills, signage, water coolers, carpet, new toilet partitions and bathroom fixtures, vinyl 

base, painting, fire protection sprinklers, wall repairs and finishes, and accessibility standards.

$316,727.00 2010

Sue Kaiser 561-820-8165 GSA REDC 

Acquisition Branch A (4PGA), 401 Peachtree 

St, Rm 2500, Atlanta, GA 30308

United States Navy FY10-Airfield Repairs

Airfield pavement repairs to include Phase B1 Mill/Overlay R/W 21, Concrete fighter Ramp 

replacement (9 slabs), and shoulder pavement airfield Phase D, construct the asphalt shoulder 

between TWY B/B1

$549,202.00 2010
David Hess 305-293-2905 

david.w.hess@navy.mil

Air National Guard, 

Jacksonville

Replace Fuel Storage 

Complex-Air National Guard

Furnish and install all electrical related systems to include site utilities, power, lighting, 

communications, grounding, lightning protection, fire detection and alarm, HVAC control power, 

fuel tank cathodic protection systems, fuel control and annunciation systems, and mass notification 

system.

$969,440.00 2010

Reliable Contracting Group 13035-B 

Middletown Industrial Blvd., Louisville, KY 

40233, Dave Conkin, Senior Project Mgr. 502-

244-2597

US Secretary of 

Defense
JOCC 2010 $1,066,541.00 2009

Larry Helphand 775-331-0222 Sierra Nevada 

Corporation, 444 Salamon Circle, Sparks, NV 

89434

General Services 

Administration

USMS Renovations & 

Additions, Cellblock & Admin 

Area, Golden Collum Fed. 

Bldg. & Courthouse

Second floor renovation in existing building.  Renovation includes asbestos abatement, demolition, 

MEP systems (including generator), security systems, glazed block detention cells with detention 

equipment, metal wall framing and drywall, acoustical ceilings, athletic flooring, terrazzo flooring, 

carpet, VCT, painting, millwork, etc.  The renovation is in an occupied building with limited access 

for construction to the second floor.

$1,908,442.00 2009 Christopher Banks 404-331-4368

United States Navy
Bldg. A-4085 RATCF 

Modifications

Renovations of an occupied building including HVAC, electrical, lighting, fire protection, ceilings, 

and raised computer floors.
$618,498.00 2009 Joe Delawder 305-293-2069

General Services 

Administration

USDC Renovation/Additions 

@ Golden Collum Fed Bldg. 

& Courthouse

Asbestos removal on a unite price schedule, demolition and retrofit of existing building on first 

floor.  Retrofit includes metal studs, gypsum board, extensive millwork, bullet-resistant panels and 

glazing, full MEP replacement, electrical, finishes, acoustical wall panels, acoustical ceiling, floor 

finishes, etc. to provide new Federal Courtroom and Associate support spaces.

$2,100,378.00 2009 Christopher Banks 404-331-4368

United States Air 

Force

Generator/Switchgear 

Replacement @ TARS site 

(Cudjoe Key)

Complete generator (2 ea.) and switchgear system at USAF Aerostat Site, Building 928, including 

fuel tanks, in existing building, steel platform with grating and elevated concrete 

support/foundation for both generators.

$554,694.00 2009 Joe Delawder 305-293-2069

United States Navy

Fuel Pump House & KWT 04-

4, Replace Fillstand 

Equipment

Replace fuel pump house, fillstand equipment, product saver system, fillstand/parking rollover 

curbs, refueler access drive, repair seal, truck offload, piping, 250 gallon containment tank upgrade, 

pump.

$3,793,099.00 2009 Joe Delawder 305-293-2069

Monroe County 

Board of County 

Commissioners

Fire Station #13, Big Pine Key

The Big Pine Key Fire Station No. 13 project consisted of the demolition and removal of the old 

Station and the construction of a new facility. Throughout construction, access to the Senior Center 

was important. PFC worked with the Owner to create special access, insuring the facility was kept 

open at all times. The newly constructed two story 8189 SF masonry and concrete building 

included site modifications, improvements, utilities, and full backup generator and ATS. All divisions 

of construction were used.

$3,222,000.00 2009 Jerry Barnett 305-292-4416
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